

ADDENDUM NO. 2
2024 ASPHALT OVERLAY PROJECT
PROJECT #12524

ATTENTION ALL BIDDERS AND PLANHOLDERS: You are hereby notified that the Bid and Contract Documents are amended as follows:

A) CONTRACT DOCUMENTS

(1) Pages RFB-8 – RFB-24

DELETE the original bid table pages and REPLACE with the attached pages which includes the following change(s):

- Schedule A:
 - Add new BI-52 – Adjust LUD Manhole
 - Add new BI-53 – Adjust LUD Water Valve
 - Add new BI-54 – Case and Cover
- Schedule B:
 - Add new BI-38 – Adjust LUD Manhole
 - Add new BI-39 – Adjust LUD Water Valve
 - Add new BI-40 – Case and Cover
- Schedule C1:
 - Revise BI-8 - \$3,000.00 Unit Price and \$3,000.00 Bid Amount deleted.
 - Revise BI-15 – Change Unit from LS to FA and added \$3,000.00 to Unit Price and Amount.
- Schedule C2:
 - Revise BI-8 – Delete \$3,000.00 Unit Price and \$3,000.00 Amount.
- Schedule D:
 - Add new BI-31 – Temporary Pavement Marking – Short Duration.
 - Add new BI-32 – Adjust LUD Manhole
 - Add new BI-33 – Adjust LUD Water Valve
 - Add new BI-34 – Case and Cover
- Schedule E:
 - Revise BI-11 – Revise 380 CY to 190 CY.
 - Revise BI-13 – Revise 2600 TN to 1600 TN.
 - Revise BI-14 – Revise 780 TN to 390 TN.
 - Add new BI-26 – Remove and Reset Mailbox Cluster
 - Add new BI-27 – Adjust LUD Manhole
 - Add new BI-28 – Adjust LUD Water Valve
 - Add new BI-29 – LUD Manhole Frame and Cover
 - Add new BI-30 – Case and Cover
- Schedule F:
 - Add new BI-51 – Temporary Pavement Marking- Short Duration
 - Add new BI-52 – Temporary Stop Line- Short Duration
 - Add new BI-53 – Temporary Crosswalk Line- Short Duration
 - Add new BI-54 – Adjust LUD Manhole
 - Add new BI-55 – Adjust LUD water valve
 - Add new BI-56 – Case and Cover
- Schedule G:
 - Revise BI-11 – Revised 7038 SY to 80 SY

- Schedule H:
 - Add new BI-27 – Bark or Wood Chip Mulch
 - Add new BI-28 – Adjust LUD Manhole
 - Add new BI-29 – Adjust LUD Water Valve
 - Add new BI-30 – LUD Manhole Frame and Cover
 - Add new BI-31 – Case and Cover

(2) Special Provisions, SP 36

DELETE the original pages & REPLACE with the attached pages which include the following change(s):

- Revise “the Contractor shall not have personnel or subcontractors working on-site at more than **three** schedules at any given time.”

(3) Special Provisions, SP 88-89

DELETE the original pages & REPLACE with the attached pages which include the following change(s):

- Revise “Fiber Reinforced HMA” bid item to “Fiber Reinforced HMA Cl. ½” PG 58H-22” from Section 5-04.4 Measurement and 5-04.5 Pavement.

(4) Special Provisions, SP 97-98

DELETE the original pages & REPLACE with the attached pages which include the following change(s):

- Add “Adjust LUD Manhole”, “Adjust LUD Water Valve”, “LUD Manhole Frame and Cover” to Sections 7-05.4 Measurement and 7-05.5 Payment.

(5) Special Provisions, SP 113

DELETE the original pages & REPLACE with the attached pages which include the following change(s):

- Added Remove and Reset Mailbox Cluster to Sections 8-18.4 Measurement and 8-18.5 Payment.

B) CONTRACT PLANS

(1) Plan Sheets 20, 23-25

DELETE the original pages & REPLACE with the attached pages which include the following change(s):

- Revise plan sheets 20, 23-25, added Remove and Replace Traffic Island note, revise legend notes Fiber Reinforced HMA to Fiber Reinforced HMA Cl. ½” PG 58H-22, revised 6” to 4” frame and grate size at Sta. 15+97.84, revise detector loop, and revise scales.

(2) Plan Sheets 68-82, 131-141, 147-153, & 167-182

DELETE the original pages & REPLACE with the attached pages which include the following change(s):

- The scale has been corrected.

(3) Plan Sheet 124

DELETE the original pages & REPLACE with the attached pages which include the following change(s):

- Replace note 3 to 4 Pedestrian Railing.

(4) Plan Sheets 127-130

DELETE the original pages & REPLACE with the attached pages which include the following change(s):

- Revise legend note Fiber Reinforced HMA to Reinforced HMA Cl. ½” PG 58H-22.

(5) Plan Sheets 193-195

Add the new pages:

- Add plan sheets 193, 194 and 195, cross sections, roadway, and sharrow details.

C) ADDENDUM ACKNOWLEDGEMENT

All bidders are required to acknowledge receipt of this addendum on the Bid Form. Failure to do so may cause rejection of the bid.

CITY OF FEDERAL WAY

Christine J. Mullen, P.E.
Engineering Manager