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NOTICE TO CONTRACTORS 
 

ON-CALL SIDEWALK AND CURB REPLACEMENT 
 
The City of Federal Way extends this invitation to bid to selected contractors listed with the MRSC Small 
Works Roster.  This project is a small public works project and will be awarded under the small works 
roster process.  
 
PURPOSE:  The City of Federal Way (“City”) is requesting quotes for On-Call Sidewalk and Curb Replacement.  
Quotes will be received via email only to PW_Bids@cityoffederalway.com  on September 15, 2023 at 2:00 PM.  
Quotes received after that time and date will not be considered.  

 
 
This project shall consist of: On-call sidewalk and curb removal and replacement services (“Services”) in various 
locations as requested by the City. Upon identification of a project by the City, the City and Contractor will negotiate 
scope, schedule, and budget for the specific project which will be included in a “Task Order.” Prices will be based 
on unit bid prices. The “Task Order” form is attached to the Small Public Works contract as “Exhibit A.” The City 
is not obligated to assign any specific number of tasks to the Contractor and the City and Contractor’s obligations 
hereunder are limited to the tasks assigned in written “Task Orders.” Estimated dollars spent on these services 
range from $20,000 to $100,000 per year. 
 
The City anticipates awarding this project to the successful bidder and intends to give Notice to Proceed as soon 
as the Contract and all required documents are executed in full.   
 
BID DOCUMENTS:  Plans, Specifications, and Addenda can be found at 

https://www.cityoffederalway.com/bids/on-call-sidewalk-and-curb-replacement 
  
QUESTIONS:  Any questions must be directed to Desireé Winkler, P.E., Deputy Public Works Director, by email 
at desiree.winkler@ cityoffederalway.com 
 
 
OTHER PROVISIONS:  All quotes and this Project shall be governed by the Contract, as defined by the 
Washington State Department of Transportation Standard Specifications for Road, Bridge, and Municipal 
Construction 2023 (Standard Specifications), which is incorporated by this reference as though set forth in full.  
 
All quotes shall be in accordance with the Contract. 
 
The recipient, in accordance with Title VI of the Civil Rights Act of 1964, (78 Stat. 252, 42 U.S.C. 2000d to 2000d-
4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that in any contract entered into 
pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on the grounds of race, color or 
national origin in consideration for an award. The City encourages minority and women-owned firms to submit 
bids consistent with the City’s policy to ensure that such firms are afforded the maximum practicable opportunity 
to compete for and obtain public contracts. 
 
The City of Federal Way reserves the right to reject any and all quotes, waive any informalities or minor 
irregularities in the solicitation process, and determine which quote or bidder meets the criteria set forth in the bid 
documents.  
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INSTRUCTIONS TO BIDDERS & CHECKLISTS 
 
(1) NOTICE TO CONTRACTORS AND CONTRACT DOCUMENTS 

Contractors must comply with the bidder instructions in the Notice to Contractors and the Contract 
Documents. 
 

(2) EXAMINATION OF QUOTE AND CONTRACT DOCUMENTS – BIDDER RESPONSIBILITIES 
The submission of a quote shall constitute an acknowledgment upon which the City may rely that the 
bidder has thoroughly examined and is familiar with the bid and Small Public Works Contract and the 
other Contract Documents, the Project site, the availability of materials and labor, publically available 
information, and has reviewed and inspected all applicable federal, state, and local statutes, regulations, 
ordinances and resolutions dealing with or related to the equipment and/or services to be provided herein. 
The failure or neglect of a bidder to examine such documents, statutes, regulations, ordinances or 
resolutions shall in no way relieve the bidder from any obligations with respect to the bidder’s quote or the 
contract documents. No claim for additional compensation will be allowed which is based upon a lack of 
knowledge of any contract documents, statutes, regulations, ordinances or resolutions. Bidders shall visit 
delivery and service locations(s) as required. Bidders shall become familiar with and verify any 
environmental factors, which may impact current or future prices for this requirement. 
 

(3) INTERPRETATION OF QUOTE AND CONTRACT DOCUMENTS 
No oral clarifications, interpretations, or representation will be made to any bidder as to the meaning of 
the quote or Contract Documents. Bidders shall not rely upon any oral statement or conversation they 
may have with City’s employees, agents, representatives, consultants, or design professionals regarding 
the Contract Documents, whether at the pre-bid meeting or otherwise and no oral communications will be 
binding upon the City. Any questions must be directed to Desireé Winkler, P.E., Deputy Public Works 
Director, by email at desiree.winkler@cityoffederalway.com  Any interpretation deemed necessary by the 
City will be in the form of an Addendum to the bid documents and when issued will be sent as promptly 
as is practical to all parties to whom the bid documents have been issued. All such Addenda shall become 
part of the bid. 
 

(4) QUOTE PRICE 
The quote  price shall include everything necessary for the completion of the Contract and the Work 
including, but not limited to, furnishing all materials, equipment, tools, freight charges, facilities and all 
management, superintendence, labor and service, except as may be provided otherwise in the Contract 
Documents. All Washington State sales tax and all other government taxes, assessments and charges 
shall be included in the various Bid item prices as required by law. The offer shall remain in effect ninety 
(90) days after the bid opening.   
 

(5) POSTPONEMENT OF QUOTE OPENING 
The City reserves the right to postpone the date and time for receiveing the quotes by Addendum at any 
time prior to the bid opening date and time announced in these documents. 
 

(6) REJECTION OF BIDS 
The City reserves the right to reject any quote for any reason including, but not limited to, the reasons 
listed in Special Provisions Section 1-02.13. The City further reserves the right to reject any portion of any 
quotes and/or to reject all quotes. In consideration for the City’s review and evaluation of its quote, the 
bidder waives and releases any claims against the City arising from any rejection of any or all quotes.  If, 
in the opinion of the City, there is reason to believe that collusion exists among bidders, none of the bids 
of the participants in such collusion will be considered.  
 

(7) RECYCLED PRODUCTS 
The Contractor shall use recycled paper for proposals and for any printed or photocopied material created 
pursuant to a contract with the City whenever practicable and use both sides of paper sheets for reports 
submitted to the City whenever practicable. 
 

(8) BIDDER’S CHECKLIST 
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The bidder’s attention is especially called to the following forms, which must be executed in full as 
required. Failure to comply may result in rejection of any bid not so complying. 
 

 Quote:  The Quote shall be completed and fully executed, including filling in the total bid amount. 

 Subcontractor List: The Subcontractor List shall be filled in by the bidder.  

 Contractor Certification – Wage Law Compliance: This form shall be filled in and fully executed 
by the bidder. 

  

  

(9) CONTRACT CHECKLIST 
The following documents are to be executed and delivered to the City after the Bid is awarded: 

 
 Small Public Works Contract: The successful bidder will fully execute and deliver to the City 

the Small Public Works Contract (“Contract”) from these Bid Documents. 

 Certificate of Insurance: The successful bidder will provide a Certificate of Insurance 
evidencing the insurance requirement set forth in the Contract. 

 Performance/Payment Bond: The successful bidder will provide a fully executed 
Performance/Payment Bond as appropriate or in lieu of a bond, option to authorize the City to 
retain ten percent (10%).  

 Contractor’s Retainage Option: The successful bidder will fully execute and deliver to the City 
the Contractor’s Retainage Option. 

 Contractor’s Retainage Bond: If the retainage bond option is chosen, then the successful 
bidder will fully execute and deliver to the City the Contractor’s Retainage Bond. 

 Business License: The successful bidder will provide a copy of a current Business License 
with the City of Federal Way. 
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 QUOTE 
On-Call Sidewalk and Curb Replacement 

 
QUOTE SUBMITTED VIA EMAIL TO: 
 
PW_Bids@cityoffederalway.comSubject line “Bid Submittal - On-Call Sidewalk and Curb Replacement” 
 
QUOTE SUBMITTED BY: 
 
Bidder:  _____________________________________________________   
                            Full Legal Name of Firm 
 
Contact:  _____________________________________________________   
                            Individual with Legal Authority to sign Bid and Contract 
  
Address:  ____________________________________________________ 
                               Street Address  
   
                ____________________________________________________ 
                               City, State  Zip  
   
Phone:  ____________________________________________________ 
                                             
 
E-Mail:  ____________________________________________________ 
 
Select One of the Following: □  Corporation 
 □  Partnership. 
 □  Individual 

□  Other 
 
 
State Contractor’s License No.:  ___________________________________ 
 
 
State Contractor’s License Expiration Date:  _______/________/__________ 
                                      Month         Day          Year 
 
State UBI No.:  _______________________________________________ 
 
 
State Worker’s Comp. Account No.:  _______________________________ 
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NOTE:  All entries shall be written in ink or typed.  Unit prices for all items, all extensions, and total amount of bid shall be 
shown.  Enter unit prices in numerical figures only, in dollars and cents to two (2) decimal places (including for whole dollar 
amounts).  All figures must be clearly legible.  Bids with illegible figures in the unit price column will be regarded as 
nonresponsive.  Where conflict occurs between the unit price and the total amount specified for any item, the unit price shall 
prevail, and totals shall be corrected to conform thereto.  The Bidder shall complete this entire Bid Form or this bid may be 
considered non-responsive.  The City may correct obvious mathematical errors. The City of Federal Way reserves the right to 
reject any and all bids, waive any informalities or minor irregularities in the bidding, and determine which bid or bidder meets 
the criteria set forth in the bid documents. 

 

In order to provide a basis of evaluation for each bidder, please provide prices for each of the items below. 

Costs shall include all materials, labor, tools, and equipment needed for a complete installation. All taxes shall 

be included in the unit price following WA State Sales Tax: WAC 458-20-171 – Use Tax (Rule 171).  

# Description Qty Units Unit Price Total 

1 Mobilization* 1 LS 

 

N/A N/A 

2 Traffic Control Supervisor 4 HR   

3 Other Traffic Control Labor 10 HR   

4 Flaggers 10 HR   

5 Traffic Control Devices 1 FA $500.00 $500.00 

6 Sawcutting 30 LF   

7 Remove Curb and Gutter 15 LF   

8 Remove Extruded Curb 30 LF   

9 Remove Concrete Sidewalk 8 SY   

10 Remove HMA 1 CY   

11 Crushed Surfacing Top Course 3 TON   

12 Commercial HMA  2 TON   

13 Cement Conc. Traffic Curb and Gutter 15 LF   

14 Extruded Curb 30 LF   

15 Cement Concrete Curb Ramp Type 

Perpendicular 

1 EA   

16 Cement Concrete Curb Ramp Type 

Parallel 

1 EA   

17 Detectable Warning Surface 20 SF   

18 Cement Conc. Sidewalk 8 SY   

TOTAL  

 

*Mobilization equal to 10% of the negotiated costs will be added to each project location 

 
 
The documents incorporated by reference, as if fully set forth, are the Notice to Contractors, the Instructions to 
Bidders and Checklists, the Contractor’s Quote (including all forms and supplemental information listed on the 
Bidders Checklist), the Contract Documents (including Project Plans, Specifications, and all Appendices, 
Amendments, and Supplemental Reports & Information), the Contract Provisions (including all forms and 
supplemental information listed on the Contract Checklist), the version of the Washington State Standard 
Specifications for Road, Bridge, and Municipal Construction identified herein, and any other documents provided 
to bidders and/or referenced in or referred to by the Contract Documents. 
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Pursuant to and in compliance with the Notice to Contractors for the Project, and other documents relating thereto, 
the undersigned has carefully examined all of the bid and contract documents, considered conditions which may 
affect the delivery, supply and maintenance for the Project, and hereby proposes to furnish all labor, materials 
and perform all work as required in strict accordance with the contract documents, for the referenced bid amount, 
inclusive of Washington State sales tax and all other government taxes, assessments and charges as required by 
law. 
 
NON-COLLUSION AFFIDAVIT 
By signing this quote, the undersigned acknowledges that the person(s), firm, association, or corporation has 
(have) not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise 
taken any action in restraint of free competitive bidding in connection with this project.   
 
To report rigging activities, call 1-800-424-9071.  The U.S. Department of Transportation (USDOT) operates the 
toll-free hotline Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible 
bid rigging, bidder collusion, or other fraudulent activities should use the hotline to report such activities. The 
hotline is part of USDOT’s continuing effort to identify and investigate highway construction contract fraud and 
abuse and is operated under the direction of the USDOT Inspector General. All information will be treated 
confidentially and caller anonymity will be respected. 
 
 
CONFLICTS OF INTEREST, GRATUITIES, & NON-COMPETITIVE PRACTICES 
By signing this quote, the undersigned agrees as follows:   

(1) That it has no direct or indirect pecuniary or proprietary interest, that it shall not acquire any interest which 
conflicts in any manner or degree with the work, services, equipment or materials required to be performed 
and/or provided under this contract and that it shall not employ any person or agent having any such 
interests. In the event that the Contractor or its agents, employees or representatives hereafter acquires 
such a conflict of interest, it shall immediately disclose such interest to the City and take action 
immediately to eliminate the conflict or to withdraw from this contract, as the City may require; and 

 
(2) That no person or selling agency except bona fide employees or designated agents or representatives of 

the Contractor have been employed or retained to solicit or secure this contract with an agreement or 
understanding that a commission, percentage, brokerage, or contingent fee would be paid; and 

 
(3) That no gratuities in the form of entertainment, gifts or otherwise, were offered or given by the Contractor 

or any of its agents, employees or representatives, to any official, member or employee of the City or 
other governmental agency with a view toward securing this contract or securing favorable treatment with 
respect to the awarding or amending, or the making of any determination with respect to the performance 
of this contract. 

 
AFFIDAVIT OF ELIGIBILITY 
The Contractor certifies that it is properly licensed and registered under the laws of the State of Washington and 
has not been determined to have been in violation of RCW 50.12.070(1)(b), RCW 51.16.070(1)(b), or RCW 
82.32.070(2) within the last two years.  The Contractor further certifies that it has not been determined, within the 
last one year, to have committed any combination of two of the following violations or infractions within a five year 
period: (1) Violated RCW 51.48.020(1) or 51.48.103; or (2) Committed an infraction or violation under Chapter 
18.27 RCW. 
 
CERTIFICATION OF LAWFUL EMPLOYMENT 
The Contractor hereby certifies that it has complied with all provisions of the Immigration and Nationality Act now 
or as herein after amended, 8 U.S.C. 1101 et. Seq., and that all employees, including subcontractor employees, 
are lawfully permitted to perform work in the United States as provided in this agreement with the City of Federal 
Way. 
 
Receipt of the following Addendums is hereby acknowledged: 
 

Addendum No. ___  Date Issued: ________________ 
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Addendum No. ___  Date Issued: ________________ 
 
Addendum No. ___  Date Issued: ________________ 
 

The undersigned individual represents and warrants that he or she is dully authorized to execute the bid and all 
bid documents on behalf of any partnership, joint venture or corporation. 
 

 
       By: ________________________________ 
        Signature 
        
          ________________________________ 
        Printed Name 
 
           ________________________________ 
        Title 
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SUBCONTRACTOR LIST 
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CONTRACTOR WAGE LAW COMPLIANCE CERTIFICATION 
 

FAILURE TO RETURN THIS CERTIFICATION AS PART OF THE BID QUOTE PACKAGE WILL MAKE THIS 
BID NONRESPONSIVE AND INELIGIBLE FOR AWARD. 
 
 
I hereby certify, under penalty of perjury under the laws of the State of Washington, on behalf of the firm identified 
below that, to the best of my knowledge and belief, this firm has NOT been determined by a final and binding 
citation and notice of assessment issued by the Washington State Department of Labor and industries or through 
a civil judgment entered by a court of limited or general jurisdiction to have willfully violated, as defined in RCW 
49.48.082, any provision of Chapters 49.46, 49.48, and 49.52 RCW within three (3) years prior to the date of the 
Request for Bids. 
 
 
Bidder Name: ______________________________________________________ 
                      Print Full Legal Name of Firm 
 
 
 
By: _____________________________  _________________________________________ 
      Signature of Authorized Person  Print Name of Person Making Certifications for Firm 
 
 
 
 
Title: ___________________________  Place: ___________________________________ 
        Title of Person Signing Certificate                           Print City and State Where Signed 
 
 
Date: ___________________________ 
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SMALL PUBLIC WORKS CONTRACT 
 

THIS SMALL PUBLIC WORKS CONTRACT (“Contract”) is dated effective this _____ day of ____________, 
20___ and is made by and between the City of Federal Way, a Washington municipal corporation (“City or 
Owner”), and ______________________, a ___________________ (“Contractor”), for the project known as ”On-
Call Sidewalk and Curb Replacement” (the “Project”). 
 
A. The City desires to retain an independent contractor to furnish all labor and materials necessary to perform 
work necessary to complete the Project; and 
 
B. The Contractor has the requisite skill and experience to perform such work. 
 
NOW, THEREFORE, the parties (“Parties”) agree to the following terms and conditions: 
 
1. SERVICES BY CONTRACTOR 
 Contractor shall perform all Work and furnish all tools, materials, supplies, equipment, labor and other 
items incidental thereto necessary for the construction and completion of the Project. Contractor shall perform the 
Work in a manner consistent with accepted practices for other properly licensed contractors and in accordance 
with and as described in the Contract Documents, which Work shall be completed to the City’s satisfaction, within 
the time period prescribed by the City and pursuant to the direction of the Mayor or his or her designee. 
 
2. TERM 
 2.1 This Contract shall commence on the effective date of this Contract and continue until December 31, 
2026 unless mutually extended through contract change order. This on-call contract may be extended a maximum 
of one, 1-year extension.  
 
 2.2 The Contractor must complete the Work in accordance with the number of Working Days for the 
Project as identified in the Contract Documents. With regard to obtaining Substantial Completion and the 
Completion Date by the Contractor, time is of the essence. In the event the Work is not substantially completed 
within the time specified in the Contract Documents, Contractor agrees to pay to the City liquidated damages in 
the amount set forth in the Contract Documents.  The parties acknowledge that delays inconvenience the public 
and cost taxpayers undue sums of money, adding time needed for administration, inspection, and supervision of 
the Project and diverting City resources from other projects and obligations.  
 
 2.3 If the Contractor is unreasonably delayed by others, notification shall be made in writing to the 
Engineer in accordance with the Contract Documents.  Any request for a time extension or additional 
compensation (including expectancy or consequential damages) allegedly resulting from such delay shall be 
made in accordance with the procedures of the Contract Documents.  Failure to follow the notice procedures in 
the Contract Documents is a full and complete waiver of Contractor’s right to additional time, money, damages, 
or other relief (including expectancy or consequential damages) as a result of the event or condition giving rise to 
such request.     
 
3. COMPENSATION 
 3.1 In consideration of the Contractor performing the Work, the City agrees to pay the Contractor an 
amount not to exceed _______________________ and ____/100 Dollars ($ __________), which amount shall 
constitute full and complete payment by the City (“Total Compensation”).  The Contractor shall be solely 
responsible for the payment of any taxes imposed by any lawful jurisdiction as a result of the performance and 
payment of this Contract.   
 
 3.2 The City shall pay the Contractor for Work performed under this Contract as detailed in the Task 
Orders issued for each scope of work specified in each associated Task Order and consistent with the unit prices 
specified in the Bid Quote and as detailed in the Contract Documents. The Bid Quote is incorporated herein and 
made a part hereof by this reference.  The City shall have the right to withhold payment to the Contractor for any 
of the Work not completed in a satisfactory manner, in the City’s sole and absolute discretion, which shall be 
withheld until such time as Contractor modifies or repairs the Work so that the Work is acceptable to the City.  
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Payment to the Contractor for partial estimates, final estimates, and retained percentages shall be subject to 
controlling laws. Annual increases in the Bid Quote prices (starting January 2025) may be negotiated and 
executed via change order to accommodate material cost increases, union labor contract increases, and use of 
subcontractors in-lieu of in-house staff. Contract increases shall be no more than the Puget Sound Cost Price 
Index on June 30 for the previous year. Contractor shall provide all back-up documentation to support annual cost 
increases. 
 
 3.3 In addition to the requirements set forth in the Contract Documents, the Contractor shall maintain 
Project cost records by cost codes and shall contemporaneously segregate and separately record, at the time 
incurred, all costs (1) directly associated with each work activity, (2) directly or indirectly resulting from any event, 
occurrence, condition, or direction for which Contractor seeks an adjustment in Contract price Contract time, or 
related to any other Claim or protest.  Any work performed for which Contractor intends to seek an adjustment in 
Contract Price or Contract Time, or related to any other Claim or protest, shall be recorded on the same day the 
work is performed and kept separate so as to distinguish it from Contract Work. 
 
4. INDEPENDENT CONTRACTOR 

4.1 It is the intention and understanding of the Parties that the Contractor shall be an independent 
contractor and that the City shall be neither liable nor obligated to pay Contractor sick leave, vacation pay or any 
other benefit of employment, nor to pay any social security or other tax which may arise as an incident of 
employment. The Contractor shall not conduct itself as nor claim to be an officer or employee of the City.  The 
Contractor shall pay all income and other taxes due. Industrial or any other insurance that is purchased for the 
benefit of the City, regardless of whether such may provide a secondary or incidental benefit to the Contractor, 
shall not be deemed to convert this Agreement to an employment contract. It is recognized that Contractor may 
or will be performing professional services during the Term for other parties; provided, however, that such 
performance of other services shall not conflict with or interfere with Contractor’s ability to perform the Services. 
Contractor agrees to resolve any such conflicts of interest in favor of the City. Nothing contained in this Contract 
shall create a contractual or direct relationship with or a cause of action in favor of a Subcontractor or third party 
against the City, or by the Contractor against the Engineer, or against any of their agents, employees, engineers, 
or consultants. 

 
4.2  If the Contractor is a sole proprietorship or if this is a contract with an individual, the contractor 

agrees to notify the City and complete any required form if the Contractor retired under a State of Washington 
retirement system and agrees to indemnify any losses the City may sustain through the Contractor’s failure to do 
so. 
 
5. INDEMNIFICATION 
 5.1 Contractor Indemnification.  

5.1.1 The Contractor shall indemnify, defend, and hold the City, its elected officials, officers, employees, 
agents, consultants, and volunteers (collectively “the Indemnified Parties”) harmless from any costs or losses, and 
pay and damages or judgments, related to any claim brought by any person employed in any capacity by the 
Contractor or subcontractor or supplier (of any tier) performing the Work, with respect to the payment of wages, 
salaries, or other compensation or benefits including but not limited to benefits such as medical, health, retirement, 
vacation, sick leave, etc. 
 

5.1.2.  To the fullest extent permitted by law, the Contractor shall defend, release, indemnify, and hold 
harmless the City and the Indemnified Parties for, from, and against any and all claims, demands, losses, costs, 
damages, suits, actions, expenses, fines, penalties, response costs, and liabilities (including costs and all attorney 
and expert fees and internal personnel costs of investigation) of whatsoever kind or nature to the extent arising 
from, resulting from, connected with, or incident to the Contractor’s performance or failure to perform this Contract 
or the Work or its breach of this Contract; provided, however, that if the provisions of RCW 4.24.155 apply to the 
Work and any injuries to persons or property arising out of the performance of this Contract are caused by or 
result from the concurrent negligence of the Contractor or its subcontractors, agents, employees, or anyone for 
whom they are legally liable, and an Indemnified Party, the indemnification and defense obligations under this 
Section 5.1.2 apply only to the extent of the negligence of the Contractor, its subcontractors, agents, employees, 
and anyone for whom they are legally liable.    
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5.1.3 Contractor specifically assumes potential liability for actions brought by the Contractor’s own 
employees or former employees against any Indemnified Party, and for that purpose Contractor waives any 
immunity that may be granted to it under the Washington State Industrial Insurance Act, Title 51 RCW. 
Contractor’s indemnification shall not be limited in any way by any limitation on the amount of damages, 
compensation or benefits payable to or by any third party under workers’ compensation acts, disability benefit 
acts or any other benefits acts or programs.  Provided, however, the Contractor’s waiver of immunity by the 
provisions of this paragraph extends only to claims against the Contractor by any Indemnified party, and does not 
include, or extend to, any claims by the Contractor’s employee directly against the Contractor.  The Contractor 
recognizes that this waiver was specifically entered into. 
 
 5.2 Contractor Release. Any deviation, alteration, variation, addition, or omission in the Work by 
Contractor from the Contract Documents shall preclude Contractor from bringing any Claim or request for 
additional time or compensation on the basis of an alleged defect or error in the Contract Documents related to or 
arising, in any way, from that deviation, alteration, variation, addition, or omission.  The Contractor further warrants 
that any alteration, variation, deletion, or omission fully complies with or exceeds all requirements of the Contract 
Documents and assumes all risk thereof. 
 
 5.3 Survival. The provisions of this Section shall (1) survive the expiration or termination of this Contract 
with respect to any event occurring prior to such expiration or termination, final payment hereunder, and any 
applicable statute of repose with respect to claims, fines, costs or damages brought or made against any 
Indemnified Party; (2) shall not be limited by RCW 4.16326(g); and (3) are in addition to any other rights or 
remedies which the City and/or any of the Indemnified Parties may have by law or under this Contract.   
 

5.4 Offset. In the event of any claim or demand made against any Indemnified Party hereunder, the City 
may, in its sole discretion, reserve, retain or apply any monies due to the Contractor under the Contract or any 
other agreement or contract with the City for the purpose of resolving such claims; provided, however, that the 
City may, in the City’s sole discretion, release such funds if the Contractor provides the City with adequate 
assurance of the protection of the City's and the other Indemnified Parties interests. 

 
5.5 The Contractor shall ensure that each Subcontract includes a provision requiring each Subcontractor 

to indemnify and defend the City and the Indemnified Parties in the same manner, to the same extent, and for the 
same duration as Contractor agrees to indemnify and defend the City and the Indemnified Parties in this Section 5. 
 
6.   OWNERSHIP OF DOCUMENTS 
 All originals and copies of work product, including plans, sketches, layouts, designs, design specifications, 
records, files, computer disks, magnetic media, all finished or unfinished documents or material which may be 
produced or modified by Contractor while performing the Work, whether or not required to be furnished to the City, 
shall become the property of the City, shall be delivered to the City at its request, and may be used by the City 
without restriction. 
 
7.   PATENTS, COPYRIGHTS, AND RIGHTS IN DATA 

7.1 Any patentable result or material suitable for copyright arising out of this Contract shall be owned by 
and made available to the City for public use, unless the City shall, in a specific case where it is legally permissible, 
determine that it is in the public interest that it not be so owned or available. 
 

7.2 The Contractor agrees that the ownership of any plans, drawings, designs, specifications, computer 
programs, technical reports, operating manuals, calculations, notes and other work submitted or which is specified 
to be delivered under this Contract, whether or not complete (referred to in this subsection as “Subject Data”), is 
hereby irrevocably transferred and assigned to the City and shall be vested in the City or such other local, state 
or federal agency, if any, as may be provided by separate contract with the City. The Contractor shall execute and 
deliver such instruments and take such other action(s) as may be requested by the City to perfect or protect the 
City’s rights to such Subject Data and work product, and to perfect the assignments and transfers contemplated 
in Sections 6 and 7. 
 

7.3 All such Subject Data furnished by the Contractor pursuant to this Contract, other than documents 
exclusively for internal use by the City, shall carry such notations on the front cover or a title page (or in such case 
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of maps, in the same block) as may be requested by the City. The Contractor shall also place their endorsement 
on all Subject Data furnished by them. All such identification details shall be subject to approval by the City prior 
to printing. 
 

7.4 The Contractor shall ensure that substantially the foregoing paragraphs in Sections 6 and 7 are 
included in each subcontract for the work on the Project. 
 
8. GENERAL PROVISIONS 
 8.1 Entire Contract. The Contract Documents contain all of the agreements of the Parties with respect to 
any matter covered or mentioned in this Contract and no prior agreements or understandings pertaining to any 
such matters shall be effective for any purpose. In entering into this Contract, neither party has relied upon any 
statement, estimate, forecast, projection, representation, warranty, action or agreement of the other party except 
for those expressly contained in the Contract Documents. 
 
 8.2 Documents. The documents incorporated by reference, as if fully set forth in this Contract, are the 
Notice to Contractors, the Instructions to Bidders and Checklists, the Contractor’s Quote (including all forms and 
supplemental information listed on the Bidders Checklist), the Contract Documents (including Project Plans, 
Specifications, and all Appendices, Amendments, and Supplemental Reports & Information), the Contract 
Provisions (including all forms and supplemental information listed on the Contract Checklist), the version of the 
Washington State Standard Specifications for Road, Bridge, and Municipal Construction identified herein, and any 
other documents provided to bidders and/or referenced in or referred to by the Contract Documents.   
 

8.3 Modification. No provisions of this Contract, including this provision, may be amended or added to 
except by agreement in writing signed by the Parties or their respective successors in interest in accordance with 
the Contract Documents. 

 
8.4 Change Orders. In addition to its rights under the Contract Documents, the City may unilaterally issue 

a Change Order at any time making changes within the general scope of the Contract, without invalidating the 
Contract and without providing notice to sureties. The City’s issuance of a unilateral Change Order shall not be 
construed as a waiver of any rights afforded the City, including its right to reject a prior protest or request for 
change or Claim due to untimeliness or the Contractor’s failure to fully comply with the requirements of the 
Contract Documents, or to void the unilateral Change Order due to unilateral mistake, misrepresentation, or fraud.   
 
 8.5 Total Cost Method / Claims.  In no event shall a Total Cost Method or a modified Total Cost Method 
be used by the Contractor to calculate any adjustments to the Contract price. For the purpose of this provision, 
any cost method, or variety of cost methods, using the difference between the actual cost of the Work and the Bid 
or Contract price of the Work to calculate any additional compensation or money owed to the Contractor shall be 
considered a Total Cost Method.  In addition, the City shall not be responsible for, and the Contractor shall not be 
entitled to, any compensation for unallowable costs.  Unallowable costs include, but are not limited to: (i) interest 
or attorneys’ fees, except as mandated by statute; (ii) Claim preparation or filing costs; (iii)  the costs of preparing 
notices or protests; (iv) lost profits, lost income, or lost earnings; (v) costs for idle equipment when such equipment 
is not at the Site, has not been employed in the Work, or is not scheduled to be used at the Site; (vi) claims 
consulting costs; (vii) expert fees and costs; (viii) loss of other business; and/or (ix) any other special, 
consequential, expectancy, incidental, or indirect damages incurred by the Contractor, Subcontractors, or 
suppliers. 
  

8.6 Warranties and Guarantees.  In addition to the requirements of the Contract Documents, the 
Contractor warrants that all portions of the Work that will be covered by a manufacturer’s or supplier’s guarantee 
or warranty shall be performed in such a manner so as to preserve all rights under such guarantees or warranties.  
If the City attempts to enforce a claim based upon a manufacturer’s or supplier’s guarantee or warranty and such 
manufacturer or supplier refuses to honor such guarantee or warranty based, in whole or in part, on a claim of 
defective installation by the Contractor or a Subcontractor, the Contractor shall be responsible for any resulting 
loss or damage, and repairs, incurred by the City as a result of the manufacturer’s or supplier’s refusal to honor 
such guarantee or warranty.  This obligation survives termination of this Contract. 
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8.7 Full Force and Effect. Any provision of this Contract, which is declared invalid, void or illegal, shall in 
no way affect, impair, or invalidate any other provision hereof and such other provisions shall remain in full force 
and effect. 
 
 8.8 Assignment. The Contractor shall not transfer or assign, in whole or in part, any or all of its obligations 
and rights hereunder without the prior written consent of the City. In the event the City consents to any such 
assignment or transfer, such consent shall in no way release the Contractor from any of its obligations or liabilities 
under this Contract. 
 

8.9 Successors In Interest. Subject to the preceding Subsection, this Contract shall be binding upon and 
inure to the benefit of the Parties’ successors in interest, heirs and assigns. 

 
8.10 Time Limitation and Venue. For the convenience of the parties to the Contract it is mutually agreed 

by the parties that any claims, causes of action, or disputes which the Contractor has against the City arising from 
the Contract shall be brought within the following time period: (i) 180 calendar days from the date of Substantial 
Completion for those claims, causes of action, or disputes arising prior to the date of Substantial Completion, and 
(ii) 180 calendar days from the date of Final Acceptance of the Contract by the City for those claims, causes of 
action, or dispute arising after the date of Substantial Completion.  It is further agreed that the venue for any claim, 
cause of action, or dispute related to this Contract shall be King County, Washington, which shall have exclusive 
jurisdiction over any such case, controversy, or dispute.  The parties understand and agree that the Contractor’s 
failure to bring suit within the time period provided, shall be a complete bar to any such claims or causes of action.  
It is further mutually agreed by the parties that when any claims, causes of action, or disputes which the Contractor 
asserts against the City arising from the Contract are filed with the City or initiated in court, the Contractor shall 
permit the City to have timely access to any records deemed necessary by the City to assist in evaluating the 
claims, action, or dispute.    
 
 8.11 No Waiver. Failure of the City to declare any breach or default immediately upon occurrence thereof, 
or delay in taking any action in connection with, shall not waive such breach or default. Failure of the City to 
declare one breach or default does not act as a waiver of the City’s right to declare another breach or default. 
 
 8.12 Sole Authority/Discretion/Judgment. Where the Contract Documents provide the City or its Engineer 
with “sole” authority, discretion, or judgment, such authority, discretion, or judgment shall be considered 
unconditional and absolute. 
 

8.13 Governing Law. This Contract shall be made in and shall be governed by and interpreted in 
accordance with the laws of the State of Washington. 
 
 8.14 Authority. Each individual executing this Contract on behalf of the City and Contractor represents 
and warrants that such individuals are duly authorized to execute and deliver this Contract on behalf of the 
Contractor or City. 
 
 8.15 Engineer. The Engineer is the City’s representative who directly supervises the engineering and 
administration of a construction Contract. The Engineer’s authorities, duties, and responsibilities are limited to 
those specifically identified in the Contract Documents. Designation of an individual or entity as the Engineer for 
the Project is solely to identify the representative of the City as the entity to act as the Engineer as described in 
the Contract Documents.  Using the term “engineer” does not imply that such entity or person is a licensed 
professional engineer or an engineering company and does not import any additional obligations upon the actions 
of the Engineer that may govern licensed professional engineers when performing engineering services.  
 
The Engineer for this Project is designated as: [STAFF - INSERT NAME OF COMPANY RETAINED TO 
PERFORM AS THE ENGINEER OR NAME & TITLE OF CFW PROJECT ENGR IF CM SERVICES ARE BEING 
PROVIDED IN-HOUSE] 
 
 8.16 Notices. Any notices required to be given to Contractor or to the Engineer shall be delivered to the 
Parties at the addresses set forth below.  Any notices may be delivered personally to the addressee of the notice 
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or may be deposited in the United States mail, postage prepaid, to the address set forth herein. Any notice so 
posted in the United States mail shall be deemed received three (3) days after the date of mailing. 
 
 CONTRACTOR: Company 
    Attn:  Individual to receive notices 

Street Address 
City, State, Zip 

 
 ENGINEER:  CM Company   OR City of Federal Way 
    Attn:  Project Engineer   Attn:  Project Engineer  
    Street Address    33325 8th Ave S 
    City, State, Zip    Federal Way, WA  98003 
  

8.17 Captions. The respective captions of the Sections of this Contract are inserted for convenience of 
reference only and shall not be deemed to modify or otherwise affect in any respect any of the provisions of this 
Contract. 
 
 8.18 Performance. Time is of the essence of this Contract and each and all of its provisions in which 
performance is a factor. Adherence to completion dates is essential to the Contractor’s performance of this 
Contract. 
 
 8.19 Compliance with Ethics Code. If a violation of the City’s Ethics Resolution No. 91-54, as amended, 
occurs as a result of the formation and/or performance of this Contract, this Contract may be rendered null and 
void, at the City’s option. 
 
9. PERFORMANCE/PAYMENT BOND 
 Pursuant to RCW 39.08.010, the Contractor’s payment and performance bonds must be conditioned 
upon:  (i) faithful performance of all of the provisions of the Contract, including warranty obligations; (ii) the 
payment of all laborers, mechanics, Subcontractors, and Suppliers, and all persons who supply such persons with 
provisions or supplies in carrying out the Work; and (iii) payment of any taxes, liabilities, increases, or penalties 
incurred on the Project under Titles 50, 51, and 82 RCW which may be due on (a) projects referred to in RCW 
60.28.011(1)(b), and (b) projects for which the bond is conditioned on the payment of such taxes, liabilities, 
increases, or penalties.  Contractor’s obligations under this Contract shall not be limited to the dollar amount of 
the bond. 
 

Alternatively, pursuant to RCW 39.08.010, at the option of Contractor, if the value of this Contract is less 
than One Hundred Fifty Thousand Dollars ($150,000.00), the City may, in lieu of a bond, retain ten percent 
(10%) of the Contract amount for a period of thirty (30) days after the date of final acceptance, or until receipt of 
all necessary releases from the Department of Revenue and the Department of Labor and Industries and 
settlement of any liens filed under Chapter 60.28 RCW, whichever is later. The Contractor must notify the City in 
writing if it elects to take this alternative. 
 
DATED the day and year set forth above. 
 
 
 
CITY OF FEDERAL WAY:    CONTRACTOR: 
 
 
___________________________________  __________________________________ 
Jim Ferrell, Mayor     Signature of Authorized Individual 
33325 8th Avenue South  
Federal Way, WA 98003-6325    __________________________________ 
       Printed Name of Authorized Individual 
ATTEST: 
       __________________________________ 
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_______________________________   Street Address 
Stephanie Courtney, CMC, City Clerk   
   __________________________________ 
APPROVED AS TO FORM:    City, State, Zip 
 
______________________________    
J. Ryan Call, City Attorney     
 
 
 
NOTARY OF CONTRACTOR’S SIGNATURE: 
 
STATE OF WASHINGTON ) 
    ) ss. 
COUNTY OF ______________ ) 
 
 

STAFF – USE FOR CORPORATE NOTARY OR DELETE & REPLACE WITH INDIVIDUAL NOTARY. 

On this day personally appeared before me ____________________________________, to me known to be 
the ________________________________ of _______________________ that executed the foregoing 
instrument, and acknowledged the said instrument to be the free and voluntary act and deed of said corporation, 
for the uses and purposes therein mentioned, and on oath stated that they were authorized to execute said 
instrument and that the seal affixed, if any, is the corporate seal of said corporation. 
 
 GIVEN my hand and official seal this ______ day of _______________________, 20__. 
 
      ______________________________________ 
      ______________________________________ 
       (typed/printed name of notary) 
      Notary Public in and for the State of Washington. 
      My commission expires ____________________ 
 

STAFF – USE FOR INDIVIDUAL NOTARY OR DELETE.   

On this day personally appeared before me, ____________________________________, to me known to be 
the individual described in and who executed the foregoing instrument, and on oath swore that they executed 
the foregoing instrument as their free and voluntary act and deed for the uses and purposes therein mentioned. 

 
GIVEN my hand and official seal this ______ day of _______________________, 20__. 

 
      ______________________________________ 
      ______________________________________ 
       (typed/printed name of notary) 
      Notary Public in and for the State of Washington. 
      My commission expires ____________________ 
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EXHIBIT A  SAMPLE TASK ORDER 
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SAMPLE CONTRACT CHANGE ORDER 

 
 

 
 

 
 

  
 

  
 

PROJECT NUMBER  AGREEMENT NUMBER  CHANGE ORDER NUMBER  EFFECTIVE DATE 

   
PROJECT TITLE  CONTRACTOR 

 
SUMMARY OF PROPOSED CHANGES:   
This Change Order covers the work changes summarized below:  
 
 
 
 
 

 
The time provided for completion in the Contract is  

 Unchanged  
 Increased by ___ Working Day(s) 
 Decreased by ___ Working Day(s)  

This Document shall become an Amendment to the Contract and all provisions of the Contract not amended 
herein will apply to this Change Order. 
 
Will this change affect expiration or extent of Insurance coverage?   Yes   No 

If "Yes" Will the Policies Be Extended?      Yes   No 
 
 

MODIFICATIONS TO UNIT PRICES:  
        PREVIOUS REVISED   

ITEM NO. ITEM     QTY  UNIT PRICE  UNIT PRICE ADD OR DELETE 
 
 
THESE ITEMS ARE APPROXIMATE OR ESTIMATED QUANTITIES INVOLVED IN THIS CHANGE: 
ITEM NO. ITEM     QTY  UNIT PRICE ADD OR DELETE 
 
 
TOTAL NET CONTRACT:      INCREASE $      DECREASE $ 
 
 
 
DEPARTMENT RECAP TO DATE:      

 
ORIGINAL CONTRACT AMOUNT    $                  
PREVIOUS CHANGE ORDERS     $                  
THIS CHANGE ORDER      $                  
NEW CONTRACT AMOUNT     $                  

 
 
STATEMENT: 
Payment for the above work will be in accordance with applicable portions of the standard specifications, and with 
the understanding that all materials, workmanship and measurements shall be in accordance with the provisions 
of the standard specifications, the contract plans, and the special provisions governing the types of construction.  
The execution of this Change Order shall constitute full satisfaction and a waiver of any and all claims by the 
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Contractor arising out of, or relating in any way to, the Work identified, to be performed, or deleted pursuant to 
Change Order except as specifically described in this Change Order. 
 
 
 
              
CONTRACTOR’S SIGNATURE        DATE 
 
 

 

______________________________________________________ 
PUBLIC WORKS DIRECTOR               DATE 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Contract Change Order 
provided for Contractor’s 

reference.  Change orders 
executed during the project 

will use this form. 
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CERTIFICATE OF INSURANCE 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

Contractor’s Certificate of 
Insurance to be inserted 

here during Contract 
Execution 
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PERFORMANCE AND PAYMENT BOND 
ON-CALL SIDEWALK AND CURB REPLACEMENT 

 
The City of Federal Way (“City”) has awarded to _______________________________ (“Principal”), a contract 
for the construction of the above referenced project, and said Principal is required to furnish a bond for 
performance of all obligations under the Contract and for payment in accord with Chapter 39.08 Revised Code of 
Washington (RCW) and (where applicable) Chapter 60.28 RCW. 
 
The Principal, and __________________________ (“Surety”), a corporation organized under the laws of the State 
of _________________________ and licensed to do business in the State of Washington as surety and named 
in the current list of “Surety Companies Acceptable in Federal Bonds” as published in the Federal Register by the 
Audit Staff Bureau of Accounts, U.S. Treasury Dept., are jointly and severally held and firmly bound to the City of 
Federal Way, in the sum of __________________________________________ US Dollars 
($_____________________) Total Contract Amount, subject to the provisions herein.   
 
This bond shall become null and void, if and when the Principal, its heirs, executors, administrators, successors, 
or assigns shall: 

1) Well and faithfully perform all of the Principal’s obligations under the Contract and fulfill all terms and 
conditions of all duly authorized modifications, additions, and changes to said Contract that may 
hereafter be made, at the time and in the manner therein specified; and if such performance 
obligations have not been fulfilled, this bond shall remain in force and effect; and 

2) Pay all persons in accordance with Chapters 39.08, 39.12, and 60.28 RCW including all workers, 
laborers, mechanics, subcontractors, and materialmen, and all person who shall supply such 
contractor or subcontractor with provisions and supplies for the carrying on of such work, and all taxes 
incurred on said Contract under Titles 50 and 51 RCW and all taxes imposed on the Principal under 
Title 82 RCW; and if such payment obligations have not been fulfilled, this bond shall remain in full 
force and effect. 

 
The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of the 
Contract, the specifications accompanying the Contract, or to the work to be performed under the Contract shall 
in any way affect its obligation on this bond, and waives notice of any change, extension of time, alteration or 
addition to the terms of the Contract or the work performed.  The Surety agrees that modifications and changes 
to the terms and conditions of the Contract that increase the total amount to be paid the Principal shall 
automatically increase the obligation of the Surety on this bond and notice to Surety is not required for such 
increased obligation. 
 
This bond shall be signed by duly authorized officers and will only be accepted if accompanied by a fully executed, 
original power of attorney for the office executing on behalf of the surety.   
 
PRINCIPAL:      SURETY: 
 
______________________________________  _______________________________________ 
Principal Signature   Date  Surety Signature   Date 
 
______________________________________  _______________________________________ 
Printed Name      Printed Name     
 
______________________________________  _______________________________________ 
Title       Title 
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LOCAL OFFICE/AGENT OF SURETY: 
 

_____________________________________ 
       Name  
 

_____________________________________ 
       Street Address 
  

_____________________________________ 
       City, State, Zip 
  

_____________________________________ 
       Telephone  
 
 
BOND NO.:  __________________________ 
 
 
APPROVED AS TO FORM:       
    J. Ryan Call, City Attorney 
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CONTRACTOR’S RETAINAGE OPTION 
 

IDENTIFICATION AND DESCRIPTION 
 
 Project Title:          

RFB No:           

 Contractor:          
 
GENERAL REQUIREMENTS 

1. In accordance with applicable State Statutes, a contract retainage not to exceed five percent of the 
moneys earned by the contractor will be reserved by the City unless the Contractor elects that the City 
may retain 10% of the contract amount in lieu of a performance and payment bond pursuant to RCW 
39.08.010. 

2. All investments selected are subject to City approval. 
3. The final disposition of the contract retainage will be made in accordance with applicable State Statutes. 

 
CONTRACTOR’S INSTRUCTIONS 
Pursuant to RCW 60.28.011, I hereby notify the City of Federal Way of my instructions for the retainage withheld 
under the terms of this contract:  

 
  Option 1: Retained in a fund by the City of Federal Way. No interest will be paid to the contractor. 
 
  Option 2: Deposited in an interest bearing account in a bank, mutual savings bank, or savings and 

loan association. Interest paid to the contractor. Contractor shall have the bank (or other) execute a 
separate “City of Federal Way Retainage Bank Acceptance Agreement” upon contract award. The 
City will provide the agreement to the Contractor if this option is selected. 

 
  Option 3: Placed in escrow with a bank or trust company. Contractor shall execute, and have escrow 

account holder execute a separate “City of Federal Way Construction Retainage Escrow Agreement” 
upon contract award. The City will provide the agreement to the Contractor if this option is selected. 
All investments are subject to City approval. The cost of the investment program, and risk thereof, is 
to be borne entirely by the contractor.  

 
  Option 4: Contractor shall submit a “Retainage Bond” on City-provided form included in these 

Contract Documents. 
 
 
______________________________________________ 
Contractor Signature    Date 
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RETAINAGE BOND TO CITY OF FEDERAL WAY 
ON-CALL SIDEWALK AND CURB REPLACEMENT 

 
 KNOW ALL PERSONS BY THESE PRESENTS that we, the undersigned, 
____________________________________________, as principal (“Principal”), and 
__________________________________, a Corporation organized and existing under the laws of the State of 
_________________, as a surety Corporation, and qualified under the laws of the State of Washington to become 
surety upon bonds of Contractors with Municipal Corporations, as surety (“Surety”), are jointly and severally held 
and firmly bonded to the City of Federal Way (“City”) in the penal sum of: 
________________________________________ ($ _______________) for the payment of which sum we bind 
ourselves and our successors, heirs, administrators or personal representatives, as the case may be. 
 
 A. This obligation is entered into in pursuant to the statutes of the State of Washington and the ordinances, 
regulations, standards and policies of the City, as now existing or hereafter amended or adopted. 
 
 B. Pursuant to proper authorization, the Mayor is authorized to enter into a certain contract with the 
Principal, providing for the above-referenced Project, which contract is incorporated herein by this reference 
(“Contract”), and 
 
 C. Pursuant to State law, Chapter 60.28 RCW, the City is required to reserve from the monies earned by 
the Principal pursuant to the contract, a sum not to exceed five percent (5%), said sum to be retained by the City 
as a trust fund for the protection and payment of any person or persons, mechanic, subcontractor or material men 
who shall perform any labor upon such contract or the doing of such work, and all persons who shall supply such 
person or persons or subcontractors with provisions and supplies for the carrying on of such work, and the State 
with the respect to taxes imposed pursuant to Title 82 RCW which may be due from said Principal. Every person 
performing labor or furnishing supplies towards completion of said improvement or work shall have a lien on said 
monies so reserved, provided that such notice of the lien of such claimant shall be given in the manner and within 
the time provided in RCW 39.08.030 as now existing and in accordance with any amendments that may hereafter 
be provided thereto; and 
 
 D. State law further provides that with the consent of the City, the Principal may submit a bond for all or 
any portion of the amount of funds retained by the public body in a form acceptable to the public body conditioned 
upon such bond any proceeds therefrom being made subject to all claims and liens and in the same manner and 
priority as set forth retained percentages pursuant to Chapter 60.28 RCW; and 
 
 E. The Principal has accepted, or is about to accept, the Contract, and undertake to perform the work 
therein provided for in the manner and within the time set forth, for the amount of $_________________________; 
and 
 
 F. The City is prepared to release any required retainage money previously paid by the Principal prior to 
acceptance and successful operation and fulfillment of all other terms of said contract upon being indemnified by 
these presents, 
 
 NOW, THEREFORE, if the Principal shall perform all the provisions of the Contract in the manner and 
within the time period prescribed by the City, or within such extensions of time as may be granted under the 
Contract, and shall pay all laborers, mechanics, subcontractors and material men or women, and all persons who 
shall supply the Principal or subcontractors with provisions and supplies for the carrying on of said work, and if 
the Principal shall pay to the State all taxes imposed pursuant to Title 82 RCW which may be due from such 
Principal as a result of this contract then and in the event this obligation shall be void; but otherwise it shall be and 
remain in full force and effect. 
 
 And the Surety, for value received, hereby further stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Contract or to the work to be performed thereunder or the specifications 
accompanying the same shall in any way affect its obligation on this bond, and it does hereby waive notice of any 
change, extension of time, alterations or additions to the terms of the Contract or to the Work. 
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 The Surety hereby agrees that modifications and changes may be made in the terms and provisions of 
the Contract without notice to Surety, and any such modifications or changes increasing the total amount to be 
paid the Principal shall automatically increase the obligation of the Surety on this Retainage Bond in a like amount, 
such increase, however, not to exceed twenty-five percent (25%) of the original amount of this bond without 
consent of the Surety. 
 
 Within forty-five (45) days of receiving notice that the Principal has defaulted on all or part of the terms of 
the Contract, the Surety shall make written commitment to the City that it will either: (a) cure the default itself within 
a reasonable time period, or (b) tender to the City, the amount necessary for the City to remedy the default, 
including legal fees incurred by the City, or (c) in the event that Surety’s evaluation of the dispute is not complete 
or in the event the Surety disputes the City’s claim of default, the Surety shall notify the City of its finding and its 
intent, if any, to interplead. The Surety shall then fulfill its obligations under this bond, according to the option it 
has elected. Should Surety elect option (a) to cure the default, the penal sum of the Bond shall be reduced in an 
amount equal to the costs actually incurred by the Surety in curing the default. If the Surety elects option (b), then 
upon completion of the necessary work, the City shall notify the Surety of its actual costs. The City shall return, 
without interest, any overpayment made by the Surety and the Surety shall pay to the City any actual costs which 
exceed the City estimate, limited to the bond amount. Should the Surety elect option (c), the Parties shall first 
complete participation in mediation, described in the below paragraph, prior to any interplead action. 
 
 In the event a dispute should arise between the Parties to this Bond with respect to the City’s declaration 
of default by the Principal, the Parties agree to participate in at least four hours of mediation to resolve said dispute. 
The Parties shall proportionately share in the cost of the mediation. The mediation shall be administered by 
Judicial Dispute Resolution, LLC, 1425 Fourth Avenue, Suite 300, Seattle, Washington 98101. The Surety shall 
not interplead prior to completion of the mediation. 
 
 The parties have executed this instrument under their separate seals this _____ day of 
_______________, 20___, the name and corporate seal of each corporate party hereto affixed, and these 
presents duly signed by its undersigned representatives pursuant to authority of its governing body. 
 
CORPORATE SEAL:      PRINCIPAL: 
 
 
        By: __________________________ 
 
        Title: _________________________ 
 
        Address: ______________________ 
 
          _______________________ 
 
 
CORPORATE SEAL:      SURETY: 
 
 
 
        By: __________________________ 
              Attorney-in-Fact 

      (Attach Power of Attorney) 
 
        Title: _________________________ 
 
        Address: ______________________ 
 
         _______________________ 

 



 

 

CITY OF FEDERAL WAY  On-Call Sidewalk and Curb Replacement 
 RFB-28 PROJECT #101-2023A 

CFW RFB VERSION 2023-APR 

 
CERTIFICATES AS TO CORPORATE SEAL 
 
I hereby certify that I am the (Assistant) Secretary of the Corporation named as Principal in the within bond; that 
__________________________, who signed the said bond on behalf of the Principal, was 
__________________________ of said Corporation; that I know his or her signature thereto is genuine, and that 
said bond was duly signed, sealed, and attested for and in behalf of said Corporation by authority of its governing 
body. 
        
____________________________________ 
Secretary of Principal 
 
 
 
I hereby certify that I am the (Assistant) Secretary of the Corporation named as Surety in the within bond; that 
__________________________, who signed the said bond on behalf of the Surety, was 
__________________________ of the said Corporation; that I know his or her signature thereto is genuine, and 
that said bond was duly signed, sealed, and attested for and in behalf of said Corporation by authority of its 
governing body. 
        
____________________________________  
Secretary of Surety 
 
 
 
 
APPROVED AS TO FORM: 
 
_________________________________ 
J. Ryan Call, City Attorney 
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************************************************************************************************************  
Overtime Codes 

 
Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate 
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for 
the worker. 

 
1. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE 

PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 
 

B.  All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage.  All hours worked on 
Sundays and holidays shall be paid at double the hourly rate of wage.  

 
C.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All other overtime hours and all hours worked on 
Sundays and holidays shall be paid at double the hourly rate of wage. 

 
D.  The first two (2) hours before or after a five-eight (8) hour workweek day or a four-ten (10) hour workweek day and 

the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the hourly 
rate of wage. All additional hours worked and all worked on Sundays and holidays shall be paid at double the hourly 
rate of wage. 

 
E.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All other hours worked Monday through Saturday, 
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. 

  
F.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day, 
shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the hourly 
rate of wage. 

  
G.  The first ten (10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a four-

ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten 
(10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at double 
the hourly rate of wage. 

 
H.  All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or equipment 

breakdown) shall be paid at one and one-half times the hourly rate of wage.  All hours worked Monday through 
Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the hourly rate 
of wage. 

 
I. All hours worked on Sundays and holidays shall also be paid at double the hourly rate of wage. 

  
J.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All hours worked over ten (10) hours Monday through 
Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. 

 
K.  All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All hours 

worked on holidays shall be paid at double the hourly rate of wage. 
 
M.  All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be paid 

at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double 
the hourly rate of wage. 

  
 N.  All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of wage. 

All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. 
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Overtime Codes Continued 

 
1. O.  The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours 

worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours on Saturday 
shall be paid at double the hourly rate of wage.  

 
P.  All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid at one and 

one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage. 
 

Q.  The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10) hours worked on 
Saturdays shall be paid at one and one-half times the hourly rate of wage.  All hours worked in excess of ten (10) 
hours per day Monday through Saturday and all hours worked on Sundays and holidays (except Christmas day) shall 
be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid at two and one-half times 
the hourly rate of wage. 

  
R.  All hours worked on Sundays and holidays shall be paid at two times the hourly rate of wage. 
  

 
U.  All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on 

Sundays and holidays (except Labor Day) shall be paid at two times the hourly rate of wage. All hours worked on 
Labor Day shall be paid at three times the hourly rate of wage. 

  
V.  All hours worked on Sundays and holidays (except Thanksgiving Day and Christmas day) shall be paid at one and 

one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at 
double the hourly rate of wage. 

  
W.  All hours worked on Saturdays and Sundays (except make-up days due to conditions beyond the control of the 

employer)) shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays shall be paid 
at double the hourly rate of wage. 

  
X.  The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours Monday 
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls on 
Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the 
holiday and all work performed shall be paid at double the hourly rate of wage. 

  
Y.  All hours worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any 

employer and the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day for a 4 x 10 
workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate 
of wage. (except for employees who are absent from work without prior approval on a scheduled workday during the 
workweek shall be paid at the straight-time rate until they have worked 8 hours in a day (10 in a 4 x 10 workweek) or 
40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours and all hours 
worked on Sundays and Labor Day shall be paid at double the hourly rate of wage. 

  
Z.  All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All 

hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.  
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Overtime Codes Continued 
 

2. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE 
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.  
 
B.  All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.  

 
 F.  The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage in addition to the holiday 

pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of wage. 
 

M. This code appears to be missing. All hours worked on Saturdays, Sundays and holidays shall be paid at double the 
hourly rate of wage. 

  
R.  All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double 

the hourly rate of wage. 
  
U.  All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked 

over 12 hours in a day or on Sundays and holidays shall be paid at double the hourly rate of wage. 
  
 
  

3. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE 
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 
  

 
 F. All hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked on 

Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays shall be paid at two and 
one-half times the hourly rate of wage including holiday pay. 

 
H. All work performed on Sundays between March 16th and October 14th and all Holidays shall be compensated for at 

two (2) times the regular rate of pay. Work performed on Sundays between October 15th and March 15th shall be 
compensated at one and one half (1-1/2) times the regular rate of pay. 
 

 
J. All hours worked between the hours of 10:00 pm and 5:00 am, Monday through Friday, and all hours worked on 

Saturdays shall be paid at a one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays 
shall be paid at double the hourly rate of wage. 

 
K. Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when 

four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or 
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly 
rate of wage. All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in 
excess of twelve (12) hours in a single shift shall be paid at double the hourly rate of wage.  

 
After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the 
applicable overtime rate until such time as the employee has had a break of eight (8) hours or more. When an employee 
returns to work without at least eight (8) hours time off since their previous shift, all such time shall be a continuation 
of shift and paid at the applicable overtime rate until he/she shall have the eight (8) hours rest period. 
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Overtime Codes Continued 
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        
4. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE 

PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 
 
A.  All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly 

rate of wage. All hours worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage 
 

 C. On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be 
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has 
been established.  On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday 
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and 
one half (1-1/2) times the straight time rate of pay. On Saturday, the first twelve (12) hours of work shall be paid at 
one and one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday 
due to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on Saturday 
may be worked at the straight time rate of pay. All hours worked over twelve (12) hours in a day and all hours worked 
on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay. 

 
 D. All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly 

rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay. Rates 
include all members of the assigned crew. 

 
EXCEPTION:  
On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stations, generating 
plants, industrial plants, associated installations and substations, except those substations whose primary function is 
to feed a distribution system, will be paid overtime under the following rates: 
 
The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a regular workday, shall 
be paid at one and one-half times the hourly rate of wage. All hours in excess of ten (10) hours will be at two (2) times 
the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at one and one-half (1-1/2) times 
the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday, and all hours worked on Sundays 
and holidays will be at the double the hourly rate of wage. 
 
All overtime eligible hours performed on the above described work that is energized, shall be paid at the double the 
hourly rate of wage. 
 

 E. The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday, 
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.  

 
On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours 
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal four-
day, ten hour work week, and Saturday shall be paid at one and one half (1½) times the regular shift rate for the first 
eight (8) hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and holidays 
shall be paid at double the hourly rate of wage. 

 
G. All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked 

Monday through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at 
double the hourly rate of wage. 

 
 
I. The First eight (8) hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage.  All 

hours worked in excess of eight (8) per day on Saturdays shall be paid at double the hourly rate of wage. All hours 
worked on Sundays and holidays shall be paid at double the hourly rate of wage. 
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Overtime Codes Continued 

 
 
4. J. The first eight (8) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage.  All 

hours worked in excess of eight (8) hours on a Saturday shall be paid at double the hourly rate of wage.  All hours 
worked over twelve (12) in a day, and all hours worked on Sundays and Holidays shall be paid at double the hourly 
rate of wage. 

 
 K. All hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage, so long as Saturday 

is the sixth consecutive day worked.  All hours worked over twelve (12) in a day Monday through Saturday, and all 
hours worked on Sundays and Holidays shall be paid at double the hourly rate of wage. 

 
 L. The first twelve (12) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All 

hours worked on a Saturday in excess of twelve (12) hours shall be paid at double the hourly rate of pay. All hours 
worked over twelve (12) in a day Monday through Friday, and all hours worked on Sundays shall be paid at double 
the hourly rate of wage. All hours worked on a holiday shall be paid at one and one-half times the hourly rate of wage, 
except that all hours worked on Labor Day shall be paid at double the hourly rate of pay. 

 
 
S. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday through Friday, work 

performed in excess of (10) hours shall be paid at one and one half (1-1/2) times the hourly rate of pay. On Monday 
through Friday, work performed outside the normal work hours of 6:00 a.m. and 6:00 p.m. shall be paid at one and 
one-half (1-1/2) times the straight time rate, (except for special shifts or multiple shift operations).  
 
All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All work performed 
on Sundays and holidays shall be paid at double the hourly rate of wage. When an employee returns to work without 
at least eight (8) hours time off since their previous shift, all such time shall be a continuation of shift and paid at the 
applicable overtime rate until such time as the employee has had a break of eight (8) hours.  
 
Multiple Shift Operations: When the first shift of a multiple shift (a two or three shift) operation is started at the basic 
straight time rate or at a specific overtime rate, all shifts of that day's operation shall be completed at that rate. Special 
Shifts: The Special Shift Premium is the basic hourly rate of pay plus $2.00 an hour. When due to conditions beyond 
the control of the employer or when an owner (not acting as the contractor), a government agency or the contract 
specifications require more than four (4) hours of a special shift can only be performed outside the normal 6am to 6pm 
shift then the special shift premium will be applied to the basic straight time for the entire shift. When an employee 
works on a special shift, they shall be paid the special shift premium for each hour worked unless they are in overtime 
or double-time status. (For example, the special shift premium does not waive the overtime requirements for work 
performed on Saturday or Sunday). 

 
U. The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage. (Except on makeup days if work is lost due to inclement 
weather, then the first eight (8) hours on Saturday may be paid the regular rate.) All hours worked over twelve (12) 
hours Monday through Saturday, and all hours worked on Sundays and holidays shall be paid at double the hourly 
rate of wage. 
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Overtime Codes Continued 
 
4. V. Work performed in excess of ten (10) hours of straight time per day when four ten (10) hour shifts are established or 

outside the normal shift (5 am to 6pm), and all work on Saturdays, except for make-up days shall be paid at time and 
one-half (1 ½) the straight time rate. 
 
In the event the job is down due to weather conditions, then Saturday may, be worked as a voluntary make-up day at 
the straight time rate. However, Saturday shall not be utilized as a make-up day when a holiday falls on Friday. All 
work performed on Sundays and holidays and work in excess of twelve (12) hours per day shall be paid at double (2x) 
the straight time rate of pay. 
 
After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the 
applicable overtime rate until such time as the employee has had a break of eight (8) hours. 
 
When an employee returns to work without a break of eight (8) hours since their previous shift, all such time shall be 
a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of eight 
(8) hours. 

 
 

 X. All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on 
Sundays and holidays shall be paid at double the hourly rate of wage. Work performed outside the normal shift of 6 
am to 6pm shall be paid at one and one-half the straight time rate, (except for special shifts or three shift operations). 
All work performed on Sundays and holidays shall be paid at double the hourly rate of wage. Shifts may be established 
when considered necessary by the Employer. 

 
The Employer may establish shifts consisting of eight (8) or ten (10) hours of work (subject to WAC 296-127-022), 
that shall constitute a normal forty (40) hour work week. The Employer can change from a 5-eight to a 4-ten hour 
schedule or back to the other.  All hours of work on these shifts shall be paid for at the straight time hourly rate. Work 
performed in excess of eight hours (or ten hours per day (subject to WAC 296-127-022) shall be paid at one and one-
half the straight time rate. 

 
When due to conditions beyond the control of the Employer, or when contract specifications require that work can 
only be performed outside the regular day shift, then by mutual agreement a special shift may be worked at the straight 
time rate, eight (8) hours work for eight (8) hours pay.  The starting time shall be arranged to fit such conditions of 
work. 

 
When an employee returns to work without at a break of eight (8) hours since their previous shift, all such time shall 
be a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of 
eight (8) hours. 

 
 
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      
11. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE 

PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 
 
 

B After an employee has worked eight (8) hours, all additional hours worked shall be paid at the applicable overtime 
rate until such time as the employee has had a break of eight (8) hours or more. 
 
 

C The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day, 
and all hours on Sunday shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid 
at three times the hourly rate of wage. All non-overtime and non-holiday hours worked between 4:00 pm and 5:00 
am, Monday through Friday, shall be paid at a premium rate of 15% over the hourly rate of wage.  
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Overtime Codes Continued 
 
11.  D. All hours worked on Saturdays and holidays shall be paid at one and one-half times the hourly rate of wage. All hours 

worked on Sundays shall be paid at double the hourly rate of wage. 
 

After an employee has worked eight (8) hours, all additional hours worked shall be paid at the applicable overtime 
rate until such time as the employee has had a break of eight (8) hours or more. 

 
E. The first two (2) hours after eight (8) regular hours Monday through Friday, the first ten (10) hours on Saturday, and 

the first ten (10) hours worked on Holidays shall be paid at one and one-half times the hourly rate of wage. All hours 
worked over ten (10) hours Monday through Saturday, and Sundays shall be paid at double the hourly rate of wage. 
 
After an employee has worked eight (8) hours, all additional hours worked shall be paid at the applicable overtime 
rate until such time as the employee has had a break of eight (8) hours or more. 

 
F. The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday, 
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.  

 
On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours 
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal four-
day, ten hour work week, and Saturday shall be paid at one-half times the hourly rate of wage for the first eight (8) 
hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and holidays shall be paid 
at double the hourly rate of wage. 

 
G. Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when 

four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or 
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly 
rate of wage. 
 
All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in excess of 
twelve (12) hours in a single shift shall be paid at double the hourly rate of wage. 
 
After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the 
applicable overtime rate until such time as the employee has had a break of nine (9) hours or more. When an employee 
returns to work without at least nine (9) hours time off since their previous shift, all such time shall be a continuation 
of shift and paid at the applicable overtime rate until he/she shall have the nine (9) hours rest period. 

 
H. Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when 

four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or 
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly 
rate of wage. 
 
All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in excess of 
twelve (12) hours in a single shift shall be paid at double the hourly rate of wage. 
 
After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the 
applicable overtime rate until such time as the employee has had a break of ten (10) hours or more. When an employee 
returns to work without at least ten (10) hours time off since their previous shift, all such time shall be a continuation 
of shift and paid at the applicable overtime rate until he/she shall have the ten (10) hours rest period. 
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Overtime Codes Continued 
 
 

11. J.  All hours worked on holidays shall be paid at double the hourly rate of wage. 
 
K.  On Monday through Friday hours worked outside 4:00 am and 5:00 pm, and the first two (2) hours after eight (8) 

hours worked shall be paid at one and one-half times the hourly rate. All hours worked over 10 hours per day 
Monday through Friday, and all hours worked on Saturdays, Sundays, and Holidays worked shall be paid at double 
the hourly rate of wage. 

 
L. An employee working outside 5:00 am and 5:00 pm shall receive an additional two dollar ($2.00) per hour for all 

hours worked that shift. All hours worked on holidays shall be paid at one and one-half times the hourly rate of 
wage. All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage. 

 
M. On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be 

paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has 
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday 
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and 
one half (1-1/2) times the straight time rate of pay.  
 
Work performed outside the normal work hours of 5:00 a.m. and 6:00 p.m. shall be paid at one and one-half (1-1/2) 
times the straight time rate, (except for special shifts or multiple shift operations). When the first shift of a multiple 
shift (a two or three shift) operation is started at the basic straight time rate or at a specific overtime rate, all shifts of 
that day's operation shall be completed at that rate. When due to conditions beyond the control of the Employer or 
when contract specifications require that work can only be performed outside the regular day shift of 5:00 am to 
6:00 pm, then a special shift may be worked at the straight time rate, plus the shift pay premium when applicable. 
The starting time of work will be arranged to fit such conditions of work. Such shift shall consist of eight (8) hours 
work for eight (8) hours pay or ten (10) hours work for ten (10) hours pay for four ten shifts.  
 
On Saturday, the first twelve (12) hours of work shall be paid at one and one half (1-1/2) times the straight time rate 
of pay. All work performed after 6:00 pm Saturday to 5:00 am Monday, all work performed over twelve (12) hours, 
and all work performed on holidays shall be paid at double the straight time rate of pay.  
 
Shift Pay Premium: In an addition to any overtime already required, all hours worked between the hours of 6:00 pm 
and 5:00 am shall receive an additional two dollars ($2.00) per hour. 

 
N. All work performed over twelve hours in a shift and all work performed on Sundays and Holidays shall be paid at 

double the straight time rate. 
 
Any time worked over eight (8) hours on Saturday shall be paid double the straight time rate, except employees 
assigned to work six 10-hour shifts per week shall be paid double the straight time rate for any time worked on 
Saturday over 10 hours. 
 

O. All work performed on Saturdays, Sundays, and Holidays shall be paid at one and one half (1-1/2) times the straight 
time rate of pay. 
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Holiday Codes 
 
5.  A.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 

Thanksgiving Day, and Christmas Day (7).  
 

B.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 
Thanksgiving Day, the day before Christmas, and Christmas Day (8).  

 
C.  Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the 

Friday after Thanksgiving Day, And Christmas Day (8).  
 

D.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and 
Saturday after Thanksgiving Day, And Christmas Day (8).  

 
 H.  Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day, 

And Christmas (6). 
 
 I.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day  

(6). 
 
 K.  Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, 

Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). 
 
 
 L.  Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, Friday after Thanksgiving Day, And Christmas Day (8). 
 

N.  Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans' Day, 
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9). 

 
P.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday 

After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls On Sunday, The 
Following Monday Shall Be Considered As A Holiday. 

 
 Q. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas 

Day (6). 
 
 R.  Paid Holidays:  New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After 

Thanksgiving Day, One-Half Day Before Christmas Day, And Christmas Day. (7 1/2). 
 

  S.  Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, 
And Christmas Day (7). 

 
Z.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the 

Friday after Thanksgiving Day, And Christmas Day (8).  
 
 
6.  G.  Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence Day, 

Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas Eve 
Day (11). 

  
 H.  Paid Holidays: New Year's Day, New Year’s Eve Day, Memorial Day, Independence Day, Labor Day, 

Thanksgiving Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating 
Holiday (10).  
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Holiday Codes Continued 
 
6. T.  Paid Holidays:  New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, 

Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day, And 
Christmas Day (9). 

 
 Z.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 

Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be 
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as the 
holiday. 

 
 
7. A.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and 

Saturday after Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls On A Sunday Shall Be Observed 
As A Holiday On The Following Monday.  If any of the listed holidays falls on a Saturday, the preceding Friday shall 
be a regular work day. 

 
 B.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and 

Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as 
a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the 
preceding Friday. 

  
C.  Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, the Friday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be 
observed as a holiday on the following Monday.  Any holiday which falls on a Saturday shall be observed as a holiday 
on the preceding Friday. 

 
 D.  Paid Holidays:  New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day, 

the Friday after Thanksgiving Day, And Christmas Day (8). Unpaid Holidays: President’s Day. Any paid holiday 
which falls on a Sunday shall be observed as a holiday on the following Monday. Any paid holiday which falls on a 
Saturday shall be observed as a holiday on the preceding Friday.  

 
E.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday.  Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday. 

  
 F.  Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a 
Sunday shall be observed as a holiday on the following Monday.  Any holiday which falls on a Saturday shall be 
observed as a holiday on the preceding Friday. 

  
G.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day 

(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. 
 

 H.  Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving 
Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (9). Any 
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on 
a Saturday shall be observed as a holiday on the preceding Friday. 

 
I. Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The 

Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on 
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be 
observed as a holiday on the preceding Friday.  
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Holiday Codes Continued 
 

7. J.  Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day (6). 
Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.  Any holiday which 
falls on a Saturday shall be observed as a holiday on the preceding Friday. 

  
  K.  Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after 

Thanksgiving Day, And Christmas Day (8).  Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday.  Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.  

 
 L.  Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day 

before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday 
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding 
Friday. 

  
 N.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.  
 
 

P.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday. 
 

  Q.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 
Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on 
a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the 
preceding Friday shall be a regular work day.  
 

 S. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 
Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays 
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly. 

 
 V. Holidays: New Year's Day, President’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, 

the Friday after Thanksgiving Day, Christmas Day, the day before or after Christmas, and the day before or after New 
Year’s Day.  If any of the above listed holidays falls on a Sunday, the day observed by the Nation shall be considered 
a holiday and compensated accordingly. 

 
 W. Holidays: New Year's Day, Day After New Year’s, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, the Friday after Thanksgiving Day, Christmas Eve Day, Christmas Day, the day after Christmas, the day before 
New Year’s Day, and a Floating Holiday.   

 
 X. Holidays: New Year's Day, Day before or after New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, 

Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day before or after 
Christmas day. If a holiday falls on a Saturday or on a Friday that is the normal day off, then the holiday will be taken 
on the last normal workday. If the holiday falls on a Monday that is the normal day off or on a Sunday, then the holiday 
will be taken on the next normal workday. 
 

 Y. Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the 
Friday after Thanksgiving Day, and Christmas Day. (8) If the holiday falls on a Sunday, then the day observed by the 
federal government shall be considered a holiday and compensated accordingly. 

 
 Z. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and 

Saturday after Thanksgiving Day, Christmas Eve, and Christmas Day (9). Any holiday which falls on a Saturday 
shall be observed as a holiday on the preceding Friday. Any holiday which falls on a Sunday shall be observed as a 
holiday on the following Monday. 
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Holiday Codes Continued 
 
15. G. New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, The 

Friday After Thanksgiving Day, the last scheduled workday before Christmas, and Christmas Day (9). If any of the 
listed holidays falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated 
accordingly. 

 
 H.  Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving 

Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (9). Any 
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on 
a Saturday shall be observed as a holiday on the preceding Friday. 

 
 I.  Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The 

Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on 
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be 
observed as a holiday on the preceding Friday.  

 
 J.  Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, the Friday and Saturday after Thanksgiving Day, and Christmas Day (9). Any holiday which falls on a Sunday 
shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the preceding 
Friday shall be a regular work day. 

  
  K.  Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after 

Thanksgiving Day, And Christmas Day (8).  Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday.  Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.  

 
 L. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day, Thanksgiving Day, the 

Friday after Thanksgiving Day, and Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a 
holiday on the following Monday. If any of the listed holidays falls on a Saturday, the preceding Friday shall be a 
regular work day. 

 
 M. Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving 

Day, the Friday after Thanksgiving Day, Christmas Eve Day and Christmas Day (9). Any holiday which falls on a 
Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the 
preceding Friday shall be a regular work day. 

 
N. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, 

Thanksgiving Day, the Friday after Thanksgiving Day, and Christmas Day (8). Any holiday 
which falls on a Sunday shall be observed as a holiday on the following Monday. 

 
Note Codes 

 
 
8.  D.  Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.  
 
 L.  Workers on hazmat projects receive additional hourly premiums as follows -Level A: $0.75, Level B: $0.50, And 

Level C: $0.25. 
  
M.  Workers on hazmat projects receive additional hourly premiums as follows: Levels A & B: $1.00, Levels C & D: 

$0.50. 
 
 N.  Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, Level B: $0.75, Level  

C: $0.50, And Level D: $0.25. 
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Note Codes Continued 

 
8. S. Effective August 31, 2012 – A Traffic Control Supervisor shall be present on the project whenever flagging or spotting 

or other traffic control labor is being utilized. Flaggers and Spotters shall be posted where shown on approved Traffic 
Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued 
by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31, 
2012. 

 
 T.  Effective August 31, 2012 – A Traffic Control Laborer performs the setup, maintenance and removal of all temporary 

traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian traffic during 
construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control Plans or 
where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the State of 
Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31, 2012. 

 
 U.  Workers on hazmat projects receive additional hourly premiums as follows – Class A Suit: $2.00, Class B Suit: $1.50, 

And Class C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any and all 
work performed underground, including operating, servicing and repairing of equipment. The premium for 
underground work shall be paid for the entire shift worked. Workers who work suspended by a rope or cable receive 
an additional $0.50 per hour. The premium for work suspended shall be paid for the entire shift worked. Workers who 
do “pioneer” work (break open a cut, build road, etc.) more than one hundred fifty (150) feet above grade elevation 
receive an additional $0.50 per hour. 

 
  V. In addition to the hourly wage and fringe benefits, the following depth and enclosure premiums shall be paid. The 

premiums are to be calculated for the maximum depth and distance into an enclosure that a diver reaches in a day. 
The premiums are to be paid one time for the day and are not used in calculating overtime pay.  
 
Depth premiums apply to depths of fifty feet or more. Over 50' to 100' - $2.00 per foot for each foot over 50 feet. Over 
101' to 150' - $3.00 per foot for each foot over 101 feet. Over 151' to 220' - $4.00 per foot for each foot over 220 feet. 
Over 221' - $5.00 per foot for each foot over 221 feet.  
 
Enclosure premiums apply when divers enter enclosures (such as pipes or tunnels) where there is no vertical ascent 
and is measured by the distance travelled from the entrance. 25’ to 300’ - $1.00 per foot from entrance. 300’ to 600’ 
- $1.50 per foot beginning at 300’. Over 600’ - $2.00 per foot beginning at 600’. 
 

W. Meter Installers work on single phase 120/240V self-contained residential meters. The Lineman/Groundmen rates 
would apply to meters not fitting this description. 
 

 X. Workers on hazmat projects receive additional hourly premiums as follows - Class A Suit: $2.00, Class B Suit: 
$1.50, Class C Suit: $1.00, and Class D Suit: $0.50. Special Shift Premium: Basic hourly rate plus $2.00 per hour.  
 
When due to conditions beyond the control of the Employer or when an owner (not acting as the contractor), a 
government agency or the contract specifications requires that work can only be performed outside the normal 5 am 
to 6pm shift, then the special shift premium will be applied to the basic hourly rate. When an employee works on a 
special shift, they shall be paid a special shift premium for each hour worked unless they are in OT or Double-time 
status. (For example, the special shift premium does not waive the overtime requirements for work performed on 
Saturday or Sunday.) 

 Y. Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work 
(work located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. 

 
Swinging Stage/Boatswains Chair: Employees working on a swinging state or boatswains chair or under conditions 
that require them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above 
the classification rate. 
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Note Codes Continued 
 
 

8. Z. Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.  

Special Shift Premium: Basic hourly rate plus $2.00 per hour. When due to conditions beyond the control of the 
Employer or when an owner (not acting as a contractor), a government agency or the contract specifications require 
that more than (4) hours of a special shift can only be performed outside the normal 6 am to 6pm shift, then the 
special shift premium will be applied to the basic straight time for the entire shift. When an employee works on a 
special shift, they will be paid a special shift premium for each hour worked unless they are in overtime or double-
time status. (For example, the special shift premium does not waive the overtime requirements for work performed 
on Saturday or Sunday.) 
 

9.  A.  Workers working with supplied air on hazmat projects receive an additional $1.00 per hour. 
  

Special Shift Premium: Basic hourly rate plus $2.00 per hour. When due to conditions beyond the control of the 
Employer or when an owner (not acting as the contractor), a government agency or the contract specifications require 
that more than four (4) hours of a special shift can only be performed outside the normal 6 am to 6pm shift, then the 
special shift premium will be applied to the basic straight time for the entire shift.  When an employee works on a 
special shift, they shall be paid a special shift premium for each hour worked unless they are in overtime or double-
time status. (For example, the special shift premium does not waive the overtime requirements for work performed on 
Saturday or Sunday.) 
 
Certified Crane Operator Premium:  Crane operators requiring certifications shall be paid $0.50 per hour above their 
classification rate. 
   
Boom Pay Premium:  All cranes including tower shall be paid as follows based on boom length: 
 
(A) – 130’ to 199’ – $0.50 per hour over their classification rate.  
(B) – 200’ to 299’ – $0.80 per hour over their classification rate.  
(C) – 300’ and over – $1.00 per hour over their classification rate. 

 
 B. The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the 

shift shall be used in determining the scale paid.  
  

Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work (work 
located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. Swinging 
Stage/Boatswains Chair: Employees working on a swinging stage or boatswains chair or under conditions that require 
them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above the 
classification rate. 
 

 C. Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work (work 
located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. Swinging 
Stage/Boatswains Chair: Employees working on a swinging stage or boatswains chair or under conditions that require 
them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above the 
classification rate. 
 
Effective August 31, 2012 – A Traffic Control Supervisor shall be present on the project whenever flagging or spotting 
or other traffic control labor is being utilized. A Traffic Control Laborer performs the setup, maintenance and removal 
of all temporary traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian 
traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control 
Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the 
State of Washington, Oregon, Montana, or Idaho. These classifications are only effective on or after August 31, 2012.  

 
 D. Industrial Painter wages are required for painting within industrial facilities such as treatment plants, pipelines, 

towers, dams, bridges, power generation facilities and manufacturing facilities such as chemical plants, etc., or 
anywhere abrasive blasting is necessary to prepare surfaces, or hazardous materials encapsulation is required. 
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Note Codes Continued 
 
 
9. E. Heavy Construction includes construction, repair, alteration or additions to the production, fabrication or 

manufacturing portions of industrial or manufacturing plants, hydroelectric or nuclear power plants and atomic 
reactor construction. Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, 
Level B: $0.75, Level C: $0.50, And Level D: $0.25. 
 

 F. Industrial Painter wages are required for painting within industrial facilities such as treatment plants, pipelines, 
towers, dams, power generation facilities and manufacturing facilities such as chemical plants, etc., or anywhere 
abrasive blasting is necessary to prepare surfaces, or hazardous materials encapsulation is required. 

 
 H. One (1) person crew shall consist of a Party Chief. (Total Station or similar one (1) person survey system). Two (2) 

person survey party shall consist of a least a Party Chief and a Chain Person. Three (3) person survey party shall 
consist of at least a Party Chief, an Instrument Person, and a Chain Person. 



       
  

        
 
 

                
             

             
         

              
                

                
 

                     
       

 
                   

         
 

              
                    

    
 

              
                   

 
              

                 
          

 
             

              
       

 
            

              
 

Washington State Department of Labor and Industries 
Policy Statement 

(Regarding the Production of "Standard" or "Non-standard" Items) 

Below is the department's (State L&I's) list of criteria to be used in determining whether a 
prefabricated item is "standard" or "non-standard". For items not appearing on WSDOT's 
predetermined list, these criteria shall be used by the Contractor (and the Contractor's 
subcontractors, agents to subcontractors, suppliers, manufacturers, and fabricators) to 
determine coverage under RCW 39.12. The production, in the State of Washington, of 
non-standard items is covered by RCW 39.12, and the production of standard items is not. 
The production of any item outside the State of Washington is not covered by RCW 39.12. 

1. Is the item fabricated for a public works project? If not, it is not subject to RCW 39.12. 
If it is, go to question 2. 

2. Is the item fabricated on the public works jobsite? If it is, the work is covered under 
RCW 39.12. If not, go to question 3. 

3. Is the item fabricated in an assembly/fabrication plant set up for, and dedicated 
primarily to, the public works project? If it is, the work is covered by RCW 39.12. If not, 
go to question 4. 

4. Does the item require any assembly, cutting, modification or other fabrication by the 
supplier? If not, the work is not covered by RCW 39.12. If yes, go to question 5. 

5. Is the prefabricated item intended for the public works project typically an inventory 
item which could reasonably be sold on the general market? If not, the work is covered 
by RCW 39.12. If yes, go to question 6. 

6. Does the specific prefabricated item, generally defined as standard, have any unusual 
characteristics such as shape, type of material, strength requirements, finish, etc? If yes, 
the work is covered under RCW 39.12. 

Any firm with questions regarding the policy, WSDOT's Predetermined List, or for 
determinations of covered and non-covered workers shall be directed to State L&I at (360) 
902-5330. 
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WSDOT's  

Predetermined  List  for  
Suppliers  - Manufactures  - Fabricator  

Below  is  a  list  of  potentially  prefabricated  items,  originally  furnished  by  WSDOT  to  
Washington  State  Department  of  Labor  and  Industries,  that  may  be  considered  non-
standard  and  therefore  covered  by  the  prevailing  wage  law,  RCW  39.12.   Items  marked  
with  an  X  in  the  "YES"  column  should  be  considered  to  be  non-standard  and  therefore  
covered  by  RCW  39.12.   Items  marked  with  an  X  in  the  "NO"  column  should  be  
considered  to  be  standard  and  therefore  not  covered.   Of  course,  exceptions  to  this  
general  list  may  occur,  and  in  that  case  shall  be  evaluated  according  to  the  criteria  
described  in  State  and  L&I's  policy  statement.  
 

    
      

 
 
 ITEM  DESCRIPTION  YES  NO  
    
1.  Metal  rectangular  frames,  solid  metal  covers,  herringbone  grates,   

and  bi-directional  vaned  grates  for  Catch  Basin  
Types  1,  1L,  1P,  and  2  and  Concrete  Inlets.  See  Std.  Plans  X  
 

2.  Metal  circular  frames  (rings)  and  covers,  circular  grates,   
and  prefabricated  ladders  for  Manhole  Types  1,  2,  and  3,  
Drywell  Types  1,  2,  and  3  and  Catch  Basin  Type  2.  X  
See  Std.  Plans  

3.  Prefabricated  steel  grate  supports  and  welded  grates,   
metal  frames  and  dual  vaned  grates,  and  Type  1,  2,  and  
3  structural  tubing  grates  for  Drop  Inlets.  See  Std.  Plans.  X  
 

4.  Concrete  Pipe  - Plain  Concrete  pipe  and  reinforced   
concrete  pipe  Class  2  to  5  sizes  smaller  than  60  inch  diameter.  X  
 

5.  Concrete  Pipe  - Plain  Concrete  pipe  and  reinforced   
concrete  pipe  Class  2  to  5  sizes  larger  than  60  inch   diameter.  X  
 

6.  Corrugated  Steel  Pipe  - Steel  lock  seam  corrugated    
pipe  for  culverts  and  storm  sewers,  sizes  30  inch   X  to  120  inches  in  diameter.   May  also  be  treated,  1  thru  5.  
 

7.  Corrugated  Aluminum  Pipe  - Aluminum  lock  seam  corrugated   
pipe  

for  culverts  and  storm  sewers,  sizes  30  inch  to  120  inches  in  X  
diameter.   May  also  be  treated,  #5.  
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 ITEM  DESCRIPTION  YES  NO  
    

8.  Anchor  Bolts  &  Nuts  - Anchor  Bolts  and  Nuts,  for  
mounting  sign  structures,  luminaries  and  other  items,  shall  be  
made  from  commercial  bolt  stock.     X  
See  Contract  Plans  and  Std.  Plans  for  size  and  material  type.  
 

9.  Aluminum  Pedestrian  Handrail  - Pedestrian  handrail  
conforming  to  the  type  and  material  specifications  set  forth  in  

the  X   contract  plans.   Welding  of  aluminum  shall  be  
in  accordance  with  Section  9-28.14(3).  
 

10.  Major  Structural  Steel  Fabrication  - Fabrication  of  major  steel  
items  such  as  trusses,  beams,  girders,  etc.,  for  bridges.  X   
 

11.  Minor  Structural  Steel  Fabrication  - Fabrication  of  minor  steel   
Items  such  as  special  hangers,  brackets,  access  doors  for  
structures,  access  ladders  for  irrigation  boxes,  bridge  expansion  
joint  systems,  etc.,  involving  welding,  cutting,  punching  and/or  X   boring  of  holes.   See  Contact  Plans  for  item  description  and  

shop  
drawings.  
 

12.  Aluminum  Bridge  Railing  Type  BP  - Metal  bridge  railing   
conforming  to  the  type  and  material  specifications  set  forth  
in  the  Contract  Plans.   Welding  of  aluminum  shall  be  in    X  
accordance  with  Section  9-28.14(3).  
 

13.  Concrete  Piling--Precast-Prestressed  concrete  piling  for  use  as  
55  

and  70  ton  concrete  piling.   Concrete  to  conform  to   X   Section  9-19.1  of  Std.  Spec..    
 
 

14.  Precast  Manhole  Types  1,  2,  and  3  with  cones,  adjustment   X  
sections  and  flat  top  slabs.  See  Std.  Plans.   

 
15.  Precast  Drywell  Types  1,  2,  and  with  cones  and  adjustment   

Sections.     X  See  Std.  Plans.  
 

16.  Precast  Catch  Basin  - Catch  Basin  type  1,  1L,  1P,  and  2  
With  adjustment  sections.  See  Std.  Plans.   X  
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 ITEM  DESCRIPTION  YES  NO  
    
17.  Precast  Concrete  Inlet  - with  adjustment  sections,  

 See  Std.  Plans   X  
 

18.  Precast  Drop  Inlet  Type  1  and  2  with  metal  grate  supports.  
 See  Std.  Plans.    X  
 

19.  Precast  Grate  Inlet  Type  2   with  extension  and  top  units.  
 See  Std.  Plans   X  
 

20.  Metal  frames,  vaned  grates,  and  hoods  for  Combination  
Inlets.  See  Std.  Plans   X  
 

21.  Precast  Concrete  Utility  Vaults  - Precast  Concrete  utility  vaults  
of  

various  sizes.   Used  for  in  ground  storage  of  utility  facilities  and  
controls.   See  Contract  Plans  for  size  and  construction    X  
requirements.   Shop  drawings  are  to  be  provided  for  approval  
prior  to  casting  
 

22.  Vault  Risers  - For  use  with  Valve  Vaults  and  Utilities 
 
X   X  

Vaults.  
 

23.  Valve  Vault  - For  use  with  underground  utilities.   X  See  Contract  Plans  for  details.  
24.  Precast  Concrete  Barrier  - Precast  Concrete  Barrier  for  

use  as  new  barrier  or  may  also  be  used  as  Temporary  Concrete  
Barrier.   Only  new  state  approved  barrier  may  be  used  as   X  
permanent  barrier.   
 

25.  Reinforced  Earth  Wall  Panels  –  Reinforced  Earth  Wall  Panels  in  
size  and  shape  as  shown  in  the  Plans.   Fabrication  plant  has  
annual  approval  for  methods  and  materials  to  be  used.    
See  Shop  Drawing.   X   
Fabrication  at  other  locations  may  be  approved,  after  facilities  
inspection,  contact  HQ.  Lab.  
 

26.  Precast  Concrete  Walls  - Precast  Concrete  Walls  - tilt-up  wall  
panel  in  size  and  shape  as  shown  in  Plans.  X   Fabrication  plant  has  annual  approval  for  methods  and  materials  
to  be  used  
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 ITEM  DESCRIPTION  YES  NO  

    
27.  Precast  Railroad  Crossings  - Concrete  Crossing  Structure   X   Slabs.   
28.  12,  18  and  26  inch  Standard  Precast  Prestressed  Girder  –   

Standard  Precast  Prestressed  Girder  for  use  in  structures.   
Fabricator  plant  has  annual  approval  of  methods  and  materials  

to  X  be  used.   Shop  Drawing  to  be  provided  for  approval  prior  to    
casting  girders.   
See  Std.  Spec.  Section  6-02.3(25)A  
 

29.  Prestressed  Concrete  Girder  Series  4-14  - Prestressed  Concrete  
Girders  for  use  in  structures.   Fabricator  plant  has  annual  

approval  
of  methods  and  materials  to  be  used.   Shop  Drawing  to  be   X   
provided  for  approval  prior  to  casting  girders.    
See  Std.    Spec.  Section  6-02.3(25)A  
.  

30.  Prestressed  Tri-Beam  Girder  - Prestressed  Tri-Beam  Girders  for   
use  in  structures.   Fabricator  plant  has  annual  approval  of   
methods  and  materials  to  be  used.   Shop  Drawing  to  be  

provided   X   
for  approval  prior  to  casting  girders.    
See  Std.  Spec.  Section  6-02.3(25)A  
 

31.  Prestressed  Precast  Hollow-Core  Slab  –  Precast  Prestressed   
Hollow-core  slab  for  use  in  structures.   Fabricator  plant  has  

annual  
approval  of  methods  and  materials  to  be  used.   Shop  Drawing  to   X   
be  provided  for  approval  prior  to  casting  girders.    
See  Std.  Spec.   Section  6-02.3(25)A.  
  

32.  Prestressed-Bulb  Tee  Girder  - Bulb  Tee  Prestressed  Girder  for   
use  in  structures.   Fabricator  plant  has  annual  approval  of   
methods  and  materials  to  be  used.   Shop  Drawing  to  be  

provided  X   
for  approval  prior  to  casting  girders.    
See  Std.  Spec.  Section  6-02.3(25)A  
 

33.  Monument  Case  and  Cover    X  See  Std.  Plan.   
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 ITEM  DESCRIPTION  YES  NO  
    
34.  Cantilever  Sign  Structure  - Cantilever  Sign  Structure  

fabricated  from  steel  tubing  meeting  AASHTO-M-183.   See  Std.  
 Plans,  and  Contract  Plans  for  details.   The  steel  structure   X   shall  be  galvanized  after  fabrication  in   accordance  with   
AASHTO-M-111.  
 

35.  Mono-tube  Sign  Structures  - Mono-tube  Sign  Bridge  
fabricated  to  details  shown  in  the  Plans.   Shop  drawings  for  X   approval  are  required  prior  to  fabrication.  
 

36.  Steel  Sign  Bridges  - Steel  Sign  Bridges  fabricated  from  steel   
tubing  meeting  AASHTO-M-138  for  Aluminum  Alloys.   
See  Std.  Plans,  and  Contract  Plans  for  details.   The  steel  

structure  X   
shall  be  galvanized  after  fabrication  in  accordance   
with  AASHTO-M-111.   
 

37.  Steel  Sign  Post  - Fabricated  Steel  Sign  Posts  as  detailed  in  Std  
Plans.   Shop  drawings  for  approval  are  to  be  provided  prior  to   X  
fabrication  

38.  Light  Standard-Prestressed  - Spun,  prestressed,  hollow  
concrete  poles.  X   
 

39.  Light  Standards  - Lighting  Standards  for  use  on  highway   
illumination  systems,  poles  to  be  fabricated  to  conform  with   
methods  and  materials  as  specified  on  Std.  Plans.   See  Specia  X   
Provisions  for  pre-approved  drawings.  
 

40.  Traffic  Signal  Standards  - Traffic  Signal  Standards  for  use  on  
highway  and/or  street  signal  systems.   Standards  to  be  

fabricated  X   to  conform  with  methods  and  material  as  specified  on  Std.  
Plans.   

See  Special  Provisions  for  pre-approved  drawings  
41.  Precast  Concrete  Sloped  Mountable  Curb  (Single  and  

DualFaced)    X  
See  Std.  Plans.  
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 ITEM  DESCRIPTION  YES  NO  
    
42.  Traffic  Signs  - Prior  to  approval  of  a  Fabricator  of  Traffic  Signs,  

the  sources  of  the  following  materials  must  be  submitted  and   
approved  for  reflective  sheeting,  legend  material,  and  

aluminum  X X sheeting.       
NOTE:   ***  Fabrication  inspection  required.   Only  signs  tagged  
 "Fabrication  Approved"  by  WSDOT  Sign  Fabrication  Inspector  
to  be  installed  

  Std  
Custom  

Signing  
Message  

Message  
43.  Cutting  &  bending  reinforcing  steel   X   
44.  Guardrail  components  X  X  

  Custom  Standard  
End  S ec Sec  

45.  Aggregates/Concrete  mixes  Covered  by  
 WAC  296-127-01 8 

46.  Asphalt  Covered  by  
 WAC  296-127-01 8 

47.  Fiber  fabrics   X   
48.  Electrical  wiring/components   X   
49.  treated  or  untreated  timber  pile   X   
50.  Girder  pads  (elastomeric  bearing)  X    
51.  Standard  Dimension  lumber   X   
52.  Irrigation  components   X  
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 ITEM  DESCRIPTION  YES  NO  
    
53.  Fencing  materials   X   
54.  Guide  Posts   X   
55.  Traffic  Buttons   X   
56.  Epoxy   X   
57.  Cribbing   X   
58.  Water  distribution  materials   X   
59.  Steel  "H"  piles   X   
60.  Steel  pipe  for  concrete  pile  casings   X   
61.  Steel  pile  tips,  standard   X   
62.  Steel  pile  tips,  custom  X   

 
 

Prefabr icated  items  specifically  produced  for  public  works  projects  that  are  prefabricated  in  a  
county   other  than  the  county  wherein  the  public  works  project  is  to  be  completed,  the  wage  for  
the  off site  prefabrication  shall  be  the  applicable  prevailing  wage  for  the  county  in  which  the  actual  
prefab rication  takes  place.    
  
It  is  th e  manufacturer  of  the  prefabricated  product  to  verify  that  the  correct  county  wage  rates  are  
applied   to  work  they  perform.  
  
See  RCW   39.12.010  
 (The  definition  of  "locality"  in  RCW  39.12.010(2)  contains  the  phrase  "wherein  the  physical  work  is  being  performed."  The  department  
interpret s  this  phrase  to  mean  the  actual  work  site.   
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WSDOT's List of State Occupations not applicable to Heavy and 
Highway Construction Projects 

This project is subject to the state hourly minimum rates for wages and fringe benefits in 
the contract provisions, as provided by the state Department of Labor and Industries. 
The following list of occupations, is comprised of those occupations that are not normally 
used in the construction of heavy and highway projects. 
When considering job classifications for use and / or payment when bidding on, or building 
heavy and highway construction projects for, or administered by WSDOT, these 
Occupations will be excepted from the included "Washington State Prevailing Wage Rates 
For Public Work Contracts" documents. 

 Building Service Employees 
 Electrical Fixture Maintenance Workers 
 Electricians - Motor Shop 
 Heating Equipment Mechanics 
 Industrial Engine and Machine Mechanics 
 Industrial Power Vacuum Cleaners 
 Inspection, Cleaning, Sealing of Water Systems by Remote Control 
 Laborers - Underground Sewer & Water 
 Machinists (Hydroelectric Site Work) 
 Modular Buildings 
 Playground & Park Equipment Installers 
 Power Equipment Operators - Underground Sewer & Water 
 Residential *** ALL ASSOCIATED RATES *** 
 Sign Makers and Installers (Non-Electrical) 
 Sign Makers and Installers (Electrical) 
 Stage Rigging Mechanics (Non Structural) 

The following occupations may be used only as outlined in the preceding text concerning 
"WSDOT's list for Suppliers - Manufacturers - Fabricators" 

 Fabricated Precast Concrete Products 
 Metal Fabrication (In Shop) 

Definitions for the Scope of Work for prevailing wages may be found at the Washington 
State Department of Labor and Industries web site and in WAC Chapter 296-127. 
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Washington State Department of Labor and Industries 
Policy Statements 

(Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.) 

WAC 296-127-018 Agency filings affecting this section 

Coverage and exemptions of workers involved in the production and delivery of 
gravel, concrete, asphalt, or similar materials. 

(1) The materials covered under this section include but are not limited to: Sand, gravel, 
crushed rock, concrete, asphalt, or other similar materials. 

(2) All workers, regardless of by whom employed, are subject to the provisions of 
chapter 39.12 RCW when they perform any or all of the following functions: 

(a) They deliver or discharge any of the above-listed materials to a public works project 
site: 

(i) At one or more point(s) directly upon the location where the material will be 
incorporated into the project; or 

(ii) At multiple points at the project; or 

(iii) Adjacent to the location and coordinated with the incorporation of those materials. 

(b) They wait at or near a public works project site to perform any tasks subject to this 
section of the rule. 

(c) They remove any materials from a public works construction site pursuant to 
contract requirements or specifications (e.g., excavated materials, materials from 
demolished structures, clean-up materials, etc.). 

(d) They work in a materials production facility (e.g., batch plant, borrow pit, rock quarry, 
etc.,) which is established for a public works project for the specific, but not necessarily 
exclusive, purpose of supplying materials for the project. 

(e) They deliver concrete to a public works site regardless of the method of 
incorporation. 

(f) They assist or participate in the incorporation of any materials into the public works 
project. 
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(3) All travel time that relates to the work covered under subsection (2) of this section 
requires the payment of prevailing wages. Travel time includes time spent waiting to load, 
loading, transporting, waiting to unload, and delivering materials. Travel time would 
include all time spent in travel in support of a public works project whether the vehicle is 
empty or full. For example, travel time spent returning to a supply source to obtain another 
load of material for use on a public works site or returning to the public works site to obtain 
another load of excavated material is time spent in travel that is subject to prevailing wage. 
Travel to a supply source, including travel from a public works site, to obtain materials for 
use on a private project would not be travel subject to the prevailing wage. 

(4) Workers are not subject to the provisions of chapter 39.12 RCW when they deliver 
materials to a stockpile. 

(a) A "stockpile" is defined as materials delivered to a pile located away from the site 
of incorporation such that the stockpiled materials must be physically moved from the 
stockpile and transported to another location on the project site in order to be incorporated 
into the project. 

(b) A stockpile does not include any of the functions described in subsection (2)(a) 
through (f) of this section; nor does a stockpile include materials delivered or distributed 
to multiple locations upon the project site; nor does a stockpile include materials dumped 
at the place of incorporation, or adjacent to the location and coordinated with the 
incorporation. 

(5) The applicable prevailing wage rate shall be determined by the locality in which the 
work is performed. Workers subject to subsection (2)(d) of this section, who produce such 
materials at an off-site facility shall be paid the applicable prevailing wage rates for the 
county in which the off-site facility is located. Workers subject to subsection (2) of this 
section, who deliver such materials to a public works project site shall be paid the 
applicable prevailing wage rates for the county in which the public works project is located. 

[Statutory Authority: Chapter 39.12 RCW, RCW 43.22.051 and 43.22.270. 08-24-101, § 
296-127-018, filed 12/2/08, effective 1/2/09. Statutory Authority: Chapters 39.04 and 39.12 
RCW and RCW 43.22.270. 92-01-104 and 92-08-101, § 296-127-018, filed 12/18/91 and 
4/1/92, effective 8/31/92.] 
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PREVAILING WAGES 8/31/2023

County  Trade  Job Classification  Wage  Holiday  Overtime  Notes

   

King Flaggers Journey Level $50.07 15J 4V 8Y

King Laborers Air, Gas Or Electric Vibrating Screed $59.07 15J 4V 8Y

King Laborers Airtrac Drill Operator $60.90 15J 4V 8Y

King Laborers Ballast Regular Machine $59.07 15J 4V 8Y

King Laborers Batch Weighman $50.07 15J 4V 8Y

King Laborers Brick Pavers $59.07 15J 4V 8Y

King Laborers Brush Cutter $59.07 15J 4V 8Y

King Laborers Brush Hog Feeder $59.07 15J 4V 8Y

King Laborers Burner $59.07 15J 4V 8Y

King Laborers Caisson Worker $60.90 15J 4V 8Y

King Laborers Carpenter Tender $59.07 15J 4V 8Y

King Laborers Cement Dumper-paving $60.15 15J 4V 8Y

King Laborers Cement Finisher Tender $59.07 15J 4V 8Y

King Laborers Change House Or Dry Shack $59.07 15J 4V 8Y

King Laborers Chipping Gun (30 Lbs. And Over) $60.15 15J 4V 8Y

King Laborers Chipping Gun (Under 30 Lbs.) $59.07 15J 4V 8Y

King Laborers Choker Setter $59.07 15J 4V 8Y

King Laborers Chuck Tender $59.07 15J 4V 8Y

King Laborers Clary Power Spreader $60.15 15J 4V 8Y

King Laborers Clean-up Laborer $59.07 15J 4V 8Y

King Laborers Concrete Dumper/Chute Operator $60.15 15J 4V 8Y

King Laborers Concrete Form Stripper $59.07 15J 4V 8Y

King Laborers Concrete Placement Crew $60.15 15J 4V 8Y

King Laborers Concrete Saw Operator/Core Driller $60.15 15J 4V 8Y

King Laborers Crusher Feeder $50.07 15J 4V 8Y

King Laborers Curing Laborer $59.07 15J 4V 8Y

King Laborers Demolition: Wrecking & Moving (Incl. Charred Material) $59.07 15J 4V 8Y

King Laborers Ditch Digger $59.07 15J 4V 8Y

King Laborers Diver $60.90 15J 4V 8Y

King Laborers Drill Operator (Hydraulic, Diamond) $60.15 15J 4V 8Y

King Laborers Dry Stack Walls $59.07 15J 4V 8Y

King Laborers Dump Person $59.07 15J 4V 8Y

King Laborers Epoxy Technician $59.07 15J 4V 8Y

King Laborers Erosion Control Worker $59.07 15J 4V 8Y

King Laborers Faller & Bucker Chain Saw $60.15 15J 4V 8Y

King Laborers Fine Graders $59.07 15J 4V 8Y

King Laborers Firewatch $50.07 15J 4V 8Y

King Laborers Form Setter $60.15 15J 4V 8Y

King Laborers Gabian Basket Builders $59.07 15J 4V 8Y

King Laborers General Laborer $59.07 15J 4V 8Y

King Laborers Grade Checker & Transit Person $62.49 15J 4V 8Y

King Laborers Grinders $59.07 15J 4V 8Y

King Laborers Grout Machine Tender $59.07 15J 4V 8Y

King Laborers Groutmen (Pressure) Including Post Tension Beams $60.15 15J 4V 8Y

King Laborers Guardrail Erector $59.07 15J 4V 8Y

King Laborers Hazardous Waste Worker (Level A) $60.90 15J 4V 8Y

King Laborers Hazardous Waste Worker (Level B) $60.15 15J 4V 8Y

King Laborers Hazardous Waste Worker (Level C) $59.07 15J 4V 8Y

King Laborers High Scaler $60.90 15J 4V 8Y

King Laborers Jackhammer $60.15 15J 4V 8Y

King Laborers Laserbeam Operator $60.15 15J 4V 8Y

King Laborers Maintenance Person $59.07 15J 4V 8Y

King Laborers Manhole Builder-Mudman $60.15 15J 4V 8Y

King Laborers Material Yard Person $59.07 15J 4V 8Y

King Laborers Mold Abatement Worker $59.07 15J 4V 8Y

King Laborers Motorman-Dinky Locomotive $62.59 15J 4V 8Y

King Laborers

nozzleman (concrete pump, green cutter when using combination 

of high pressure air & water on concrete & rock, sandblast, gunite, 

shotcrete, water blaster, vacuum blaster) $62.49 15J 4V 8Y

King Laborers Pavement Breaker $60.15 15J 4V 8Y

King Laborers Pilot Car $50.07 15J 4V 8Y

King Laborers Pipe Layer (Lead) $62.49 15J 4V 8Y

King Laborers Pipe Layer/Tailor $60.15 15J 4V 8Y

King Laborers Pipe Pot Tender $60.15 15J 4V 8Y

King Laborers Pipe Reliner $60.15 15J 4V 8Y
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PREVAILING WAGES 8/31/2023

County  Trade  Job Classification  Wage  Holiday  Overtime  Notes

King Laborers Pipe Wrapper $60.15 15J 4V 8Y

King Laborers Pot Tender $59.07 15J 4V 8Y

King Laborers Powderman $60.90 15J 4V 8Y

King Laborers Powderman's Helper $59.07 15J 4V 8Y

King Laborers Power Jacks $60.15 15J 4V 8Y

King Laborers Railroad Spike Puller - Power $60.15 15J 4V 8Y

King Laborers Raker - Asphalt $62.49 15J 4V 8Y

King Laborers Re-timberman $60.90 15J 4V 8Y

King Laborers Remote Equipment Operator $60.15 15J 4V 8Y

King Laborers Rigger/Signal Person $60.15 15J 4V 8Y

King Laborers Rip Rap Person $59.07 15J 4V 8Y

King Laborers Rivet Buster $60.15 15J 4V 8Y

King Laborers Rodder $60.15 15J 4V 8Y

King Laborers Scaffold Erector $59.07 15J 4V 8Y

King Laborers Scale Person $59.07 15J 4V 8Y

King Laborers Sloper (Over 20)" $60.15 15J 4V 8Y

King Laborers Sloper Sprayer $59.07 15J 4V 8Y

King Laborers Spreader (Concrete) $60.15 15J 4V 8Y

King Laborers Stake Hopper $59.07 15J 4V 8Y

King Laborers Stock Piler $59.07 15J 4V 8Y

King Laborers Swinging Stage/Boatswain Chair $50.07 15J 4V 8Y

King Laborers Tamper & Similar Electric, Air & Gas Operated Tools $60.15 15J 4V 8Y

King Laborers Tamper (Multiple & Self-propelled) $60.15 15J 4V 8Y

King Laborers Timber Person - Sewer (Lagger, Shorer & Cribber) $60.15 15J 4V 8Y

King Laborers Toolroom Person (at Jobsite) $59.07 15J 4V 8Y

King Laborers Topper $59.07 15J 4V 8Y

King Laborers Track Laborer $59.07 15J 4V 8Y

King Laborers Track Liner (Power) $60.15 15J 4V 8Y

King Laborers Traffic Control Laborer $53.54 15J 4V 9C

King Laborers Traffic Control Supervisor $56.73 15J 4V 9C

King Laborers Truck Spotter $59.07 15J 4V 8Y

King Laborers Tugger Operator $60.15 15J 4V 8Y

King Laborers Tunnel Work-Compressed Air Worker 0-30 psi $175.79 15J 4V 9B

King Laborers Tunnel Work-Compressed Air Worker 30.01-44.00 psi $180.82 15J 4V 9B

King Laborers Tunnel Work-Compressed Air Worker 44.01-54.00 psi $184.50 15J 4V 9B

King Laborers Tunnel Work-Compressed Air Worker 54.01-60.00 psi $190.20 15J 4V 9B

King Laborers Tunnel Work-Compressed Air Worker 60.01-64.00 psi $192.32 15J 4V 9B

King Laborers Tunnel Work-Compressed Air Worker 64.01-68.00 psi $197.42 15J 4V 9B

King Laborers Tunnel Work-Compressed Air Worker 68.01-70.00 psi $199.32 15J 4V 9B

King Laborers Tunnel Work-Compressed Air Worker 70.01-72.00 psi $201.32 15J 4V 9B

King Laborers Tunnel Work-Compressed Air Worker 72.01-74.00 psi $203.32 15J 4V 9B

King Laborers Tunnel Work-Guage and Lock Tender $62.59 15J 4V 8Y

King Laborers Tunnel Work-Miner $62.59 15J 4V 8Y

King Laborers Vibrator $60.15 15J 4V 8Y

King Laborers Vinyl Seamer $59.07 15J 4V 8Y

King Laborers Watchman $45.51 15J 4V 8Y

King Laborers Welder $60.15 15J 4V 8Y

King Laborers Well Point Laborer $60.15 15J 4V 8Y

King Laborers Window Washer/Cleaner $45.51 15J 4V 8Y

King Landscape Construction Landscape Construction/Landscaping Or Planting Laborers $45.51 15J 4V 8Y

King Landscape Construction Landscape Operator $82.25 15J 11G 8X

King Power Equipment Operators Asphalt Plant Operators $83.62 15J 11G 8X

King Power Equipment Operators Assistant Engineer $78.65 15J 11G 8X

King Power Equipment Operators Barrier Machine (zipper) $82.88 15J 11G 8X

King Power Equipment Operators Batch Plant Operator: concrete $82.88 15J 11G 8X

King Power Equipment Operators Boat Operator $83.95 7A 11H 8X

King Power Equipment Operators Bobcat $78.65 15J 11G 8X

King Power Equipment Operators Brokk - Remote Demolition Equipment $78.65 15J 11G 8X

King Power Equipment Operators Brooms $78.65 15J 11G 8X

King Power Equipment Operators Bump Cutter $82.88 15J 11G 8X

King Power Equipment Operators Cableways $83.62 15J 11G 8X

King Power Equipment Operators Chipper $82.88 15J 11G 8X

King Power Equipment Operators Compressor $78.65 15J 11G 8X

King Power Equipment Operators Concrete Finish Machine - Laser Screed $78.65 15J 11G 8X

King Power Equipment Operators

Concrete Pump - Mounted Or Trailer High Pressure Line Pump, 

Pump High Pressure $82.25 15J 11G 8X
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King Power Equipment Operators Concrete Pump: Truck Mount With Boom Attachment Over 42 M $83.62 15J 11G 8X

King Power Equipment Operators Concrete Pump: Truck Mount With Boom Attachment Up To 42m $82.88 15J 11G 8X

King Power Equipment Operators Conveyors $82.25 15J 11G 8X

King Power Equipment Operators Cranes Friction: 200 tons and over $86.48 7A 11H 8X

King Power Equipment Operators Cranes, A-frame: 10 tons and under $78.95 7A 11H 8X

King Power Equipment Operators

Cranes: 100 tons through 199 tons, or 150' of boom (including jib 

with attachments) $84.77 7A 11H 8X

King Power Equipment Operators Cranes: 20 tons through 44 tons with attachments $83.20 7A 11H 8X

King Power Equipment Operators

Cranes: 200 tons- 299 tons, or 250' of boom including jib with 

attachments $85.66 7A 11H 8X

King Power Equipment Operators

Cranes: 300 tons and over or 300' of boom including jib with 

attachments $86.48 7A 11H 8X

King Power Equipment Operators

Cranes: 45 tons through 99 tons, under 150' of boom(including jib 

with attachments) $83.95 7A 11H 8X

King Power Equipment Operators Cranes: Friction cranes through 199 tons $85.66 7A 11H 8X

King Power Equipment Operators Cranes: through 19 tons with attachments, a-frame over 10 tons $82.56 7A 11H 8X

King Power Equipment Operators Crusher $82.88 15J 11G 8X

King Power Equipment Operators Deck Engineer/Deck Winches (power) $82.88 15J 11G 8X

King Power Equipment Operators Derricks, On Building Work $83.62 15J 11G 8X

King Power Equipment Operators Dozers D-9 & Under $82.25 15J 11G 8X

King Power Equipment Operators Drill Oilers: Auger Type, Truck Or Crane Mount $82.25 15J 11G 8X

King Power Equipment Operators Drilling Machine $84.46 15J 11G 8X

King Power Equipment Operators Elevator and man-lift: permanent and shaft type $78.65 15J 11G 8X

King Power Equipment Operators Finishing Machine, Bidwell And Gamaco & Similar Equipment $82.88 15J 11G 8X

King Power Equipment Operators Forklift: 3000 lbs and over with attachments $82.25 15J 11G 8X

King Power Equipment Operators Forklifts: under 3000 lbs. with attachments $78.65 15J 11G 8X

King Power Equipment Operators Grade Engineer: Using Blue Prints, Cut Sheets, Etc $82.88 15J 11G 8X

King Power Equipment Operators Gradechecker/Stakeman $78.65 15J 11G 8X

King Power Equipment Operators Guardrail Punch $82.88 15J 11G 8X

King Power Equipment Operators

Hard Tail End Dump Articulating Off- Road Equipment 45 Yards. & 

Over $83.62 15J 11G 8X

King Power Equipment Operators

Hard Tail End Dump Articulating Off-road Equipment Under 45 

Yards $82.88 15J 11G 8X

King Power Equipment Operators Horizontal/Directional Drill Locator $82.25 15J 11G 8X

King Power Equipment Operators Horizontal/Directional Drill Operator $82.88 15J 11G 8X

King Power Equipment Operators Hydralifts/Boom Trucks Over 10 Tons $82.56 7A 11H 8X

King Power Equipment Operators Hydralifts/boom trucks: 10 tons and under $78.95 7A 11H 8X

King Power Equipment Operators Leverman $85.33 15J 11G 8X

King Power Equipment Operators Loader, Overhead, 6 Yards. But Not Including 8 Yards $83.62 15J 11G 8X

King Power Equipment Operators Loaders, Overhead Under 6 Yards $82.88 15J 11G 8X

King Power Equipment Operators Loaders, Plant Feed $82.88 15J 11G 8X

King Power Equipment Operators Loaders: Elevating Type Belt $82.25 15J 11G 8X

King Power Equipment Operators Locomotives, All $82.88 15J 11G 8X

King Power Equipment Operators Material Transfer Device $82.88 15J 11G 8X

King Power Equipment Operators Mechanics: All (Leadmen - $0.50 per hour over mechanic) $84.46 15J 11G 8X

King Power Equipment Operators Motor Patrol Graders $83.62 15J 11G 8X

King Power Equipment Operators

Mucking Machine, Mole, Tunnel Drill, Boring, Road Header And/or 

Shield $83.62 15J 11G 8X

King Power Equipment Operators Oil Distributors, Blower Distribution & Mulch Seeding Operator $78.65 15J 11G 8X

King Power Equipment Operators Outside Hoists (Elevators and Manlifts), Air Tuggers, Strato $82.25 15J 11G 8X

King Power Equipment Operators Overhead, bridge type Crane: 20 tons through 44 tons $83.20 7A 11H 8X

King Power Equipment Operators Overhead, bridge type: 100 tons and over $84.77 7A 11H 8X

King Power Equipment Operators Overhead, bridge type: 45 tons through 99 tons $83.95 7A 11H 8X

King Power Equipment Operators Pavement Breaker $78.65 15J 11G 8X

King Power Equipment Operators Pile Driver (other Than Crane Mount) $82.88 15J 11G 8X

King Power Equipment Operators Plant Oiler - Asphalt, Crusher $82.25 15J 11G 8X

King Power Equipment Operators Posthole Digger, Mechanical $78.65 15J 11G 8X

King Power Equipment Operators Power Plant $78.65 15J 11G 8X

King Power Equipment Operators Pumps - Water $78.65 15J 11G 8X

King Power Equipment Operators Quad 9, Hd 41, D10 And Over $83.62 15J 11G 8X

King Power Equipment Operators Quick Tower: no cab, under 100 feet in height base to boom $82.88 15J 11G 8X

King Power Equipment Operators

Remote Control Operator On Rubber Tired Earth Moving 

Equipment $83.62 15J 11G 8X

King Power Equipment Operators Rigger and Bellman $78.95 7A 11H 8X

King Power Equipment Operators Rigger/Signal Person, Bellman(Certified) $82.56 7A 11H 8X
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King Power Equipment Operators Rollagon $83.62 15J 11G 8X

King Power Equipment Operators Roller, Other Than Plant Mix $78.65 15J 11G 8X

King Power Equipment Operators Roller, Plant Mix Or Multi-lift Materials $82.25 15J 11G 8X

King Power Equipment Operators Roto-mill, Roto-grinder $82.88 15J 11G 8X

King Power Equipment Operators Saws - Concrete $82.25 15J 11G 8X

King Power Equipment Operators Scraper, Self Propelled Under 45 Yards $82.88 15J 11G 8X

King Power Equipment Operators Scrapers - Concrete & Carry All $82.25 15J 11G 8X

King Power Equipment Operators Scrapers, Self-propelled: 45 Yards And Over $83.62 15J 11G 8X

King Power Equipment Operators Service Engineers: Equipment $82.25 15J 11G 8X

King Power Equipment Operators Shotcrete/Gunite Equipment $78.65 15J 11G 8X

King Power Equipment Operators Shovel, Excavator, Backhoe, Tractors Under 15 Metric Tons $82.25 15J 11G 8X

King Power Equipment Operators Shovel, Excavator, Backhoe: Over 30 Metric Tons To 50 Metric Tons $83.62 15J 11G 8X

King Power Equipment Operators Shovel, Excavator, Backhoes, Tractors: 15 To 30 Metric Tons $82.88 15J 11G 8X

King Power Equipment Operators

Shovel, Excavator, Backhoes: Over 50 Metric Tons To 90 Metric 

Tons $84.46 15J 11G 8X

King Power Equipment Operators Shovel, Excavator, Backhoes: Over 90 Metric Tons $85.33 15J 11G 8X

King Power Equipment Operators Slipform Pavers $83.62 15J 11G 8X

King Power Equipment Operators Spreader, Topsider & Screedman $83.62 15J 11G 8X

King Power Equipment Operators Subgrader Trimmer $82.88 15J 11G 8X

King Power Equipment Operators Tower Bucket Elevators $82.25 15J 11G 8X

King Power Equipment Operators Tower Crane: over 175' through 250' in height, base to boom $85.66 7A 11H 8X

King Power Equipment Operators Tower crane: up to 175' in height base to boom $84.77 7A 11H 8X

King Power Equipment Operators Tower Cranes: over 250' in height from base to boom $86.48 7A 11H 8X

King Power Equipment Operators Transporters, All Track Or Truck Type $83.62 15J 11G 8X

King Power Equipment Operators Trenching Machines $82.25 15J 11G 8X

King Power Equipment Operators Truck Crane Oiler/Driver: 100 tons and over $83.20 7A 11H 8X

King Power Equipment Operators Truck crane oiler/driver: under 100 tons $82.56 7A 11H 8X

King Power Equipment Operators Truck Mount Portable Conveyor $82.88 15J 11G 8X

King Power Equipment Operators Vac Truck (Vactor Guzzler, Hydro Excavator) $82.88 15J 11G 8X

King Power Equipment Operators Welder $83.62 15J 11G 8X

King Power Equipment Operators Wheel Tractors, Farmall Type $78.65 15J 11G 8X

King Power Equipment Operators Yo Yo Pay Dozer $82.88 15J 11G 8X

King Surveyors Assistant Construction Site Surveyor $82.56 7A 11H 8X

King Surveyors Chainman $78.95 7A 11H 8X

King Surveyors Construction Site Surveyor $83.95 7A 11H 8X

King Surveyors Drone Operator (when used in conjunction with survey work only) $78.95 7A 11H 8X

King Surveyors Ground Penetrating Radar Operator $78.95 7A 11H 8X

King Traffic Control Stripers Journey Level $89.54 15L 1K

King Truck Drivers Asphalt Mix Over 16 Yards $74.95 15J 11M 8L

King Truck Drivers Asphalt Mix To 16 Yards $74.02 15J 11M 8L

King Truck Drivers Dump Truck $74.02 15J 11M 8L

King Truck Drivers Dump Truck & Trailer $74.95 15J 11M 8L

King Truck Drivers Other Trucks $74.95 15J 11M 8L

King Truck Drivers - Ready Mix Transit Mix $74.95 15J 11M 8L
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  INTRODUCTION TO THE SPECIAL PROVISIONS 
 
(December 10, 2020 APWA GSP) 
The work on this project shall be accomplished in accordance with the Standard Specifications 
for Road, Bridge and Municipal Construction, 2023 edition, as issued by the Washington State 
Department of Transportation (WSDOT) and the American Public Works Association (APWA), 
Washington State Chapter (hereafter  “Standard Specifications”).   The Standard Specifications, 
as modified or supplemented by these Special Provisions, all of which are made a part of the 
Contract Documents, shall govern all of the Work.   
 
These Special Provisions are made up of both General Special Provisions (GSPs) from various 
sources, which may have project-specific fill-ins; and project-specific Special Provisions.  Each 
Provision either supplements, modifies, or replaces the comparable Standard Specification, or is 
a new Provision.  The deletion, amendment, alteration, or addition to any subsection or portion of 
the Standard Specifications is meant to pertain only to that particular portion of the section, and 
in no way should it be interpreted that the balance of the section does not apply. 
 
The project-specific Special Provisions are not labeled as such.  The GSPs are labeled under the 
headers of each GSP, with the effective date of the GSP and its source.  For example: 
 
 (March 8, 2013 APWA GSP) 
 (April 1, 2013 WSDOT GSP) 
 (April 12, 2018 CFW GSP) 
 (***PROJECT-SPECIFIC SPECIAL PROVISION***) 
 
Also incorporated into the Contract Documents by reference are: 
• Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted 

edition, with Washington State modifications, if any 
• Standard Plans for Road, Bridge and Municipal Construction, WSDOT/APWA, current 

edition 
• City of Federal Way Public Works Development Standards  
• National Electric Code, current edition 
 
Contractor shall obtain copies of these publications, at Contractor’s own expense. 
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DIVISION 1 
GENERAL REQUIREMENTS 

 
DESCRIPTION OF WORK 
(March 13, 1995 WSDOT GSP) 
This Contract provides for the improvement of the On-Call Sidewalk and Curb Replacement 
Improvements and other work, all in accordance with the attached Contract Plans, these Contract 
Provisions, and the Standard Specifications. 
 
1-01.3 Definitions  
(January 19, 2022 APWA GSP) 
Delete the heading Completion Dates and the three paragraphs that follow it, and replace them 
with the following: 

Dates  

Bid Opening Date 
The date on which the Contracting Agency publicly opens and reads the Bids. 

Award Date 
The date of the formal decision of the Contracting Agency to accept the lowest responsible 
and responsive Bidder for the Work. 

Contract Execution Date 
The date the Contracting Agency officially binds the Agency to the Contract. 

Notice to Proceed Date 
The date stated in the Notice to Proceed on which the Contract time begins. 

Substantial Completion Date 
The day the Engineer determines the Contracting Agency has full and unrestricted use 
and benefit of the facilities, both from the operational and safety standpoint, any remaining 
traffic disruptions will be rare and brief, and only minor incidental work, replacement of 
temporary substitute facilities, plant establishment periods, or correction or repair remains 
for the Physical Completion of the total Contract.   

Physical Completion Date 
The day all of the Work is physically completed on the project.  All documentation required 
by the Contract and required by law does not necessarily need to be furnished by the 
Contractor by this date. 

Completion Date 
The day all the Work specified in the Contract is completed and all the obligations of the 
Contractor under the contract are fulfilled by the Contractor.  All documentation required 
by the Contract and required by law must be furnished by the Contractor before 
establishment of this date. 

Final Acceptance Date 
The date on which the Contracting Agency accepts the Work as complete. 

 
Supplement this Section with the following: 

All references in the Standard Specifications, Amendments, or WSDOT General Special 
Provisions, to the terms “Department of Transportation”, “Washington State 
Transportation Commission”, “Commission”, “Secretary of Transportation”, “Secretary”, 
“Headquarters”, and “State Treasurer” shall be revised to read “Contracting Agency.” 
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All references to the terms “State” or “state” shall be revised to read “Contracting Agency” 
unless the reference is to an administrative agency of the State of Washington, a State 
statute or regulation, or the context reasonably indicates otherwise.  
 
All references to “State Materials Laboratory” shall be revised to read “Contracting Agency 
designated location.” 
 
All references to “final contract voucher certification” shall be interpreted to mean the 
Contracting Agency form(s) by which final payment is authorized, and final completion and 
acceptance granted. 
 
Additive  
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal, 
which may, at the discretion of the Contracting Agency, be awarded in addition to the base 
bid. 
 
Alternate  
One of two or more units of work or groups of bid items, identified separately in the Bid 
Proposal, from which the Contracting Agency may make a choice between different 
methods or material of construction for performing the same work. 
 
Business Day  
A business day is any day from Monday through Friday except holidays as listed in Section 
1-08.5. 
 
Contract Bond 
The definition in the Standard Specifications for “Contract Bond” applies to whatever bond 
form(s) are required by the Contract Documents, which may be a combination of a 
Payment Bond and a Performance Bond. 
 
Contract Documents 
See definition for “Contract.” 
 
Contract Time  
The period of time established by the terms and conditions of the Contract within which 
the Work must be physically completed. 
 
Notice of Award  
The written notice from the Contracting Agency to the successful Bidder signifying the 
Contracting Agency’s acceptance of the Bid Proposal. 
 
Notice to Proceed  
The written notice from the Contracting Agency or Engineer to the Contractor authorizing 
and directing the Contractor to proceed with the Work and establishing the date on which 
the Contract time begins. 
 
Traffic  
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and 
equestrian traffic. 
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1-02 BID PROCEDURES AND CONDITIONS 
 
1-02.1 Prequalification of Bidders 
Delete this Section and replace it with the following: 
1-02.1 Qualifications of Bidder 
(January 24, 2011 APWA GSP) 

Before award of a public works Contract, a bidder must meet at least the minimum 
qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to 
be awarded a public works project. 

 
1-02.2 Plans and Specifications 
(June 27, 2011 APWA GSP) 
Delete this section and replace it with the following: 

Information as to where Bid Documents can be obtained or reviewed can be found in the 
Call for Bids (Advertisement for Bids) for the work. 
 
After award of the Contract, Plans and specifications will be issued to the Contractor at no 
cost as detailed below: 

To Prime Contractor 
No. of 
Sets 

Basis of Distribution 

Reduced Plans (11" x 17")  1 Furnished automatically upon award. 

Contract Provisions 1 Furnished automatically upon award. 

Large Plans (e.g., 22" x 34")  1 Furnished only upon request. 

 
Additional Plans and Contract Provisions may be obtained by the Contractor from the 
source stated in the Call for Bids, at the Contractor’s own expense. 
 

1-02.4 Examination of Plans, Specifications, and Site Work 
(June 27, 2011 APWA GSP) 

 
1-02.4(1) General 
(December 30, 2022 APWA GSP, Option B) 
The first sentence of the ninth paragraph, beginning with “Prospective Bidder desiring…”, 
is revised to read:  

Prospective Bidders desiring an explanation or interpretation of the Bid 
Documents, shall request the explanation or interpretation in writing by close of 
business three (3) business days preceding the bid opening to allow a written reply 
to reach all prospective Bidders before the submission of their Bids. 

 
 

1-02.5 Proposal Forms  
(July 31, 2017 APWA GSP) 
Delete this section and replace it with the following: 

The Proposal Form will identify the project and its location and describe the work. It will 
also list estimated quantities, units of measurement, the items of work, and the materials 
to be furnished at the unit bid prices. The bidder shall complete spaces on the proposal 
form that call for, but are not limited to, unit prices; extensions; summations; the total bid 
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amount; signatures; date; and, where applicable, retail sales taxes and acknowledgment 
of addenda; the bidder’s name, address, telephone number, and signature; the bidder’s 
UBDE/DBE/M/WBE commitment, if applicable; a State of Washington Contractor’s 
Registration Number; and a Business License Number, if applicable. Bids shall be 
completed by typing or shall be printed in ink by hand, preferably in black ink. The required 
certifications are included as part of the Proposal Form. 
 
The Contracting Agency reserves the right to arrange the proposal forms with alternates 
and additives, if such be to the advantage of the Contracting Agency. The bidder shall bid 
on all alternates and additives set forth in the Proposal Form unless otherwise specified. 

 
 
1-02.7 Bid Deposit 
(March 8, 2013 APWA GSP) 
Supplement this section with the following: 

Bid bonds shall contain the following: 

1. Contracting Agency-assigned number for the project; 

2. Name of the project; 

3. The Contracting Agency named as obligee; 

4. The amount of the bid bond stated either as a dollar figure or as a percentage 
which represents five percent of the maximum bid amount that could be awarded; 

5. Signature of the bidder’s officer empowered to sign official statements. The 
signature of the person authorized to submit the bid should agree with the 
signature on the bond, and the title of the person must accompany the said 
signature; 

6. The signature of the surety’s officer empowered to sign the bond and the power of 
attorney. 

 
If so stated in the Contract Provisions, bidder must use the bond form included in the 
Contract Provisions. 
 
If so stated in the Contract Provisions, cash will not be accepted for a bid deposit. 

 
 
1-02.10 Withdrawing, Revising, or Supplementing Proposal 
(July 23, 2015  APWA GSP) 
Delete this section, and replace it with the following: 

After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may 
withdraw, revise, or supplement it if: 

1. The Bidder submits a written request signed by an authorized person and 
physically delivers it to the place designated for receipt of Bid Proposals, 
and 

2. The Contracting Agency receives the request before the time set for receipt 
of Bid Proposals, and  
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3. The revised or supplemented Bid Proposal (if any) is received by the 
Contracting Agency before the time set for receipt of Bid Proposals. 

 
If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received 
before the time set for receipt of Bid Proposals, the Contracting Agency will return the 
unopened Proposal package to the Bidder.  The Bidder must then submit the revised or 
supplemented package in its entirety.  If the Bidder does not submit a revised or 
supplemented package, then its bid shall be considered withdrawn. 
 
Late revised or supplemented Bid Proposals or late withdrawal requests will be date 
recorded by the Contracting Agency and returned unopened.  Mailed, emailed, or faxed 
requests to withdraw, revise, or supplement a Bid Proposal are not acceptable. 

 
1-02.13 Irregular Proposals 
(December 30, 2022 APWA GSP) 
Delete this section and replace it with the following: 
 

1. A Proposal will be considered irregular and will be rejected if: 
a. The Bidder is not prequalified when so required;  
b. The authorized Proposal form furnished by the Contracting Agency is not used or 

is altered; 
c. The completed Proposal form contains any unauthorized additions, deletions, 

alternate Bids, or conditions; 
d. The Bidder adds provisions reserving the right to reject or accept the award, or 

enter into the Contract; 
e. A price per unit cannot be determined from the Bid Proposal;  
f. The Proposal form is not properly executed; 
g. The Bidder fails to submit or properly complete a subcontractor list (WSDOT 

Form 271-015), if applicable, as required in Section 1-02.6; 
h. The Bidder fails to submit or properly complete an Disadvantaged Business 

Enterprise Certification (WSDOT Form 272-056), if applicable, as required in 
Section 1-02.6;  

i. The Bidder fails to submit Written Confirmations (WSDOT Form 422-031) from 
each DBE firm listed on the Bidder’s completed DBE Utilization Certification that 
they are in agreement with the bidder’s DBE participation commitment, if 
applicable, as required in Section 1-02.6, or if the written confirmation that is 
submitted fails to meet the requirements of the Special Provisions; 

j The Bidder fails to submit DBE Good Faith Effort documentation, if applicable, as 
required in Section 1-02.6, or if the documentation that is submitted fails to 
demonstrate that a Good Faith Effort to meet the Condition of Award was made; 

k. The Bidder fails to submit a  DBE Bid Item Breakdown (WSDOT Form 272-054), 
if applicable, as required in Section 1-02.6, or if the documentation that is 
submitted fails to meet the requirements of the Special Provisions; 

l. The Bidder fails to submit DBE Trucking Credit Forms, if applicable, as required 
in Section 1-02.6, or if the documentation that is submitted fails to meet the 
requirements of the Special Provisions; 

m. The Bid Proposal does not constitute a definite and unqualified offer to meet the 
material terms of the Bid invitation; or  

n. More than one Proposal is submitted for the same project from a Bidder under 
the same or different names. 
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2.  A Proposal may be considered irregular and may be rejected if: 

a. The Proposal does not include a unit price for every Bid item; 
b. Any of the unit prices are excessively unbalanced (either above or below the 

amount of a reasonable Bid) to the potential detriment of the Contracting Agency; 
c. Receipt of Addenda is not acknowledged; 
d. A member of a joint venture or partnership and the joint venture or partnership 

submit Proposals for the same project (in such an instance, both Bids may be 
rejected); or 

e. If Proposal form entries are not made in ink. 
 
1-02.14 Disqualification of Bidders 
(May 17, 2018 APWA GSP, OPTION B) 
Delete this section and replace it with the following: 

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder 
responsibility criteria in RCW 39.04.350(1), as amended; or does not meet Supplemental 
Criteria 1-7 listed in this Section. 
 
Contracting Agency will verify that the Bidder meets the mandatory bidder responsibility 
criteria in RCW 39.04.350(1), and Supplemental Criteria 1-2.  Evidence that the Bidder 
meets Supplemental Criteria 3-7 shall be provided by the Bidder as stated later in this 
Section.   
 
1. Delinquent State Taxes 

A. Criterion: The Bidder shall not owe delinquent taxes to the Washington State 
Department of Revenue without a payment plan approved by the Department 
of Revenue.  
 

B. Documentation: The Bidder, if and when required as detailed below, shall sign 
a statement (on a form to be provided by the Contracting Agency) that the 
Bidder does not owe delinquent taxes to the Washington State Department of 
Revenue, or if delinquent taxes are owed to the Washington State Department 
of Revenue, the Bidder must submit a written payment plan approved by the 
Department of Revenue, to the Contracting Agency by the deadline listed 
below. 

 
2. Federal Debarment 

A. Criterion: The Bidder shall not currently be debarred or suspended by the 
Federal government. 

 
B. Documentation: The Bidder shall not be listed as having an “active exclusion” 

on the U.S. government’s “System for Award Management” database 
(www.sam.gov). 

 
3. Subcontractor Responsibility 

A. Criterion: The Bidder’s standard subcontract form shall include the 
subcontractor responsibility language required by RCW 39.06.020, and the 
Bidder shall have an established procedure which it utilizes to validate the 
responsibility of each of its subcontractors.  The Bidder’s subcontract form shall 
also include a requirement that each of its subcontractors shall have and 
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document a similar procedure to determine whether the sub-tier subcontractors 
with whom it contracts are also “responsible” subcontractors as defined by 
RCW 39.06.020. 

 
B. Documentation: The Bidder, if and when required as detailed below, shall 

submit a copy of its standard subcontract form for review by the Contracting 
Agency, and a written description of its procedure for validating the 
responsibility of subcontractors with which it contracts. 

 
4. Claims Against Retainage and Bonds 

A. Criterion: The Bidder shall not have a record of excessive claims filed against 
the retainage or payment bonds for public works projects in the three years 
prior to the bid submittal date, that demonstrate a lack of effective management 
by the Bidder of making timely and appropriate payments to its subcontractors, 
suppliers, and workers, unless there are extenuating circumstances and such 
circumstances are deemed acceptable to the Contracting Agency. 

 
B. Documentation: The Bidder, if and when required as detailed below, shall 

submit a list of the public works projects completed in the three years prior to 
the bid submittal date that have had claims against retainage and bonds and 
include for each project the following information: 

 
• Name of project 
• The owner and contact information for the owner; 
• A list of claims filed against the retainage and/or payment bond for any of 

the projects listed; 
• A written explanation of the circumstances surrounding each claim and the 

ultimate resolution of the claim. 
 

5. Public Bidding Crime 
A. Criterion: The Bidder and/or its owners shall not have been convicted of a crime 

involving bidding on a public works contract in the five years prior to the bid 
submittal date. 

 
B. Documentation: The Bidder, if and when required as detailed below, shall sign 

a statement (on a form to be provided by the Contracting Agency) that the 
Bidder and/or its owners have not been convicted of a crime involving bidding 
on a public works contract. 

 
6. Termination for Cause / Termination for Default 

A. Criterion: The Bidder shall not have had any public works contract terminated 
for cause or terminated for default by a government agency in the five years 
prior to the bid submittal date, unless there are extenuating circumstances and 
such circumstances are deemed acceptable to the Contracting Agency. 

 
B. Documentation: The Bidder, if and when required as detailed below, shall sign 

a statement (on a form to be provided by the Contracting Agency) that the 
Bidder has not had any public works contract terminated for cause or 
terminated for default by a government agency in the five years prior to the bid 
submittal date; or if Bidder was terminated, describe the circumstances. . 
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7. Lawsuits 

A. Criterion: The Bidder shall not have lawsuits with judgments entered against 
the Bidder in the five years prior to the bid submittal date that demonstrate a 
pattern of failing to meet the terms of contracts, unless there are extenuating 
circumstances and such circumstances are deemed acceptable to the 
Contracting Agency 

 
B. Documentation: The Bidder, if and when required as detailed below, shall sign 

a statement (on a form to be provided by the Contracting Agency) that the 
Bidder has not had any lawsuits with judgments entered against the Bidder in 
the five years prior to the bid submittal date that demonstrate a pattern of failing 
to meet the terms of contracts, or shall submit a list of all lawsuits with 
judgments entered against the Bidder in the five years prior to the bid submittal 
date, along with a written explanation of the circumstances surrounding each 
such lawsuit.  The Contracting Agency shall evaluate these explanations to 
determine whether the lawsuits demonstrate a pattern of failing to meet of 
terms of construction related contracts 

 
As evidence that the Bidder meets the Supplemental Criteria stated above, the apparent 
low Bidder must submit to the Contracting Agency by 12:00 P.M. (noon) of the second 
business day following the bid submittal deadline, a written statement verifying that the 
Bidder meets the supplemental criteria together with supporting documentation (sufficient 
in the sole judgment of the Contracting Agency) demonstrating compliance with the 
Supplemental Criteria.  The Contracting Agency reserves the right to request further 
documentation as needed from the low Bidder and documentation from other Bidders as 
well to assess Bidder responsibility and compliance with all bidder responsibility criteria.  
The Contracting Agency also reserves the right to obtain information from third-parties and 
independent sources of information concerning a Bidder’s compliance with the mandatory 
and supplemental criteria, and to use that information in their evaluation.  The Contracting 
Agency may consider mitigating factors in determining whether the Bidder complies with 
the requirements of the supplemental criteria. 
 
The basis for evaluation of Bidder compliance with these mandatory and supplemental 
criteria shall include any documents or facts obtained by Contracting Agency (whether 
from the Bidder or third parties) including but not limited to:  (i) financial, historical, or 
operational data from the Bidder; (ii) information obtained directly by the Contracting 
Agency from others for whom the Bidder has worked, or other public agencies or private 
enterprises; and (iii) any additional information obtained by the Contracting Agency which 
is believed to be relevant to the matter. 
 
If the Contracting Agency determines the Bidder does not meet the bidder responsibility 
criteria above and is therefore not a responsible Bidder, the Contracting Agency shall notify 
the Bidder in writing, with the reasons for its determination.  If the Bidder disagrees with 
this determination, it may appeal the determination within two (2) business days of the 
Contracting Agency’s determination by presenting its appeal and any additional 
information to the Contracting Agency.  The Contracting Agency will consider the appeal 
and any additional information before issuing its final determination.  If the final 
determination affirms that the Bidder is not responsible, the Contracting Agency will not 
execute a contract with any other Bidder until at least two business days after the Bidder 
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determined to be not responsible has received the Contracting Agency’s  final 
determination. 
 
Request to Change Supplemental Bidder Responsibility Criteria Prior To Bid: Bidders with 
concerns about the relevancy or restrictiveness of the Supplemental Bidder Responsibility 
Criteria may make or submit requests to the Contracting Agency to modify the criteria.  
Such requests shall be in writing, describe the nature of the concerns, and propose 
specific modifications to the criteria.  Bidders shall submit such requests to the Contracting 
Agency no later than five (5) business days prior to the bid submittal deadline and address 
the request to the Project Engineer or such other person designated by the Contracting 
Agency in the Bid Documents. 

 
1-03 AWARD AND EXECUTION OF CONTRACT 
 
1-03.1 Consideration of Bids 
(December 30, 2022 APWA GSP) 
Revise the first paragraph to read: 

After opening and reading proposals, the Contracting Agency will check them for 
correctness of extensions of the prices per unit and the total price.  If a discrepancy exists 
between the price per unit and the extended amount of any bid item, the price per unit will 
control.  If a minimum bid amount has been established for any item and the bidder’s unit 
or lump sum price is less than the minimum specified amount, the Contracting Agency will 
unilaterally revise the unit or lump sum price, to the minimum specified amount and 
recalculate the extension.  The total of extensions, corrected where necessary, including 
sales taxes where applicable and such additives and/or alternates as selected by the 
Contracting Agency, will be used by the Contracting Agency for award purposes and to fix 
the Awarded Contract Price amount and the amount of the contract bond. 

 
1-03.1(1) Identical Bid Totals  
(December 30, 2022 APWA GSP) 
Revise this section to read: 

After opening Bids, if two or more lowest responsive Bid totals are exactly equal, then the 
tie-breaker will be the Bidder with an equal lowest bid, that proposed to use the highest 
percentage of recycled materials in the Project, per the form submitted with the Bid 
Proposal.  If those percentages are also exactly equal, then the tie-breaker will be 
determined by drawing as follows: Two or more slips of paper will be marked as follows: 
one marked “Winner” and the other(s) marked “unsuccessful.” The slips will be folded to 
make the marking unseen. The slips will be placed inside a box. One authorized 
representative of each Bidder shall draw a slip from the box. Bidders shall draw in 
alphabetic order by the name of the firm as registered with the Washington State 
Department of Licensing. The slips shall be unfolded and the firm with the slip marked 
“Winner” will be determined to be the successful Bidder and eligible for Award of the 
Contract. Only those Bidders who submitted a Bid total that is exactly equal to the lowest 
responsive Bid, and with a proposed recycled materials percentage that is exactly equal 
to the highest proposed recycled materials amount, are eligible to draw. 

 
1-03.3 Execution of Contract 
(January 19, 2022 APWA GSP) 
Revise this section to read: 
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Within 3 calendar days of Award date (not including Saturdays, Sundays, and Holidays), 
the successful Bidder shall provide the information necessary to execute the Contract to 
the Contracting Agency.  The Bidder shall send the contact information, including the full 
name, email address, and phone number, for the authorized signer and bonding agent to 
the Contracting Agency. 
 
Copies of the Contract Provisions, including the unsigned Form of Contract, will be 
available for signature by the successful bidder on the first business day following award. 
The number of copies to be executed by the Contractor will be determined by the 
Contracting Agency. 
 
Within 10 calendar days after the award date, the successful bidder shall return the signed 
Contracting Agency-prepared contract, an insurance certification as required by Section 
1-07.18, and a satisfactory bond as required by law and Section 1-03.4, the Transfer of 
Coverage form for the Construction Stormwater General Permit with sections I, III, and 
VIII completed when provided. Before execution of the contract by the Contracting Agency, 
the successful bidder shall provide any pre-award information the Contracting Agency may 
require under Section 1-02.15. 
 
Until the Contracting Agency executes a contract, no proposal shall bind the Contracting 
Agency nor shall any work begin within the project limits or within Contracting Agency-
furnished sites. The Contractor shall bear all risks for any work begun outside such areas 
and for any materials ordered before the contract is executed by the Contracting Agency. 
 
If the bidder experiences circumstances beyond their control that prevents return of the 
contract documents within the calendar days after the award date stated above, the 
Contracting Agency may grant up to a maximum of 5 additional calendar days for return 
of the documents, provided the Contracting Agency deems the circumstances warrant it. 
 

1-03.4 Contract Bond 
(July 23, 2015  APWA GSP) 
Delete the first paragraph and replace it with the following: 

The successful bidder shall provide executed payment and performance bond(s) for the 
full contract amount.  The bond may be a combined payment and performance bond; or 
be separate payment and performance bonds.  In the case of separate payment and 
performance bonds, each shall be for the full contract amount.  The bond(s) shall: 

1. Be on Contracting Agency-furnished form(s); 

2. Be signed by an approved surety (or sureties) that: 

a. Is registered with the Washington State Insurance Commissioner, 
and 

b. Appears on the current Authorized Insurance List in the State of 
Washington published by the Office of the Insurance 
Commissioner, 

3. Guarantee that the Contractor will perform and comply with all obligations, 
duties, and conditions under the Contract, including but not limited to the 
duty and obligation to indemnify, defend, and protect the Contracting 
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Agency against all losses and claims related directly or indirectly from any 
failure: 

a. Of the Contractor (or any of the employees, subcontractors, or 
lower tier subcontractors of the Contractor) to faithfully perform and 
comply with all contract obligations, conditions, and duties, or 

b. Of the Contractor (or the subcontractors or lower tier subcontractors 
of the Contractor) to pay all laborers, mechanics, subcontractors, 
lower tier subcontractors, material person, or any other person who 
provides supplies or provisions for carrying out the work; 

4. Be conditioned upon the payment of taxes, increases, and penalties 
incurred on the project under titles 50, 51, and 82 RCW; and 

5. Be accompanied by a power of attorney for the Surety’s officer empowered 
to sign the bond; and 

6. Be signed by an officer of the Contractor empowered to sign official 
statements (sole proprietor or partner). If the Contractor is a corporation, 
the bond(s) must be signed by the president or vice president, unless 
accompanied by written proof of the authority of the individual signing the 
bond(s) to bind the corporation (i.e., corporate resolution, power of 
attorney, or a letter to such effect signed by the president or vice president). 

 
1-03.7 Judicial Review 
(December 30, 2022  APWA GSP) 
Revise this section to read: 

All decision made by the Contracting Agency regarding the Award and execution of the 
Contract or Bid rejection shall be conclusive subject to the scope of judicial review 
permitted under Washington Law.  Such review, if any, shall be timely filed in the Superior 
Court of the county where the Contracting Agency headquarters is located, provided that 
where an action is asserted against a county, RCW 36.01.050 shall control venue and 
jurisdiction. 
 

1-04 SCOPE OF THE WORK 
 
1-04.2 Coordination of Contract Documents, Plans, Special Provisions, Specifications, and 
Addenda  
(January 8, 2021 CFW GSP) 
Revise the second paragraph to read: 

Any inconsistency in the parts of the contract shall be resolved by following this order of 
precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth): 

1. Contract, 

2. Change Orders, with those of a later date taking precedence of those of an 
earlier date, 

3. Addenda, with those of a later date taking precedence of those of an earlier date, 

4. Proposal Form, 

5. Special Provisions, 
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6. Contract Plans, 

7. Standard Specifications, 

8. Contracting Agency’s Standard Plans or Details (if any), and 

9. WSDOT Standard Plans for Road, Bridge, and Municipal Construction. 
 
1-04.4 Changes 
(January 19, 2022 APWA GSP) 
The first two sentences of the last paragraph of Section 1-04.4 are deleted. 
 
 1-05 CONTROL OF WORK 
 
1-05.4 Conformity With and Deviations from Plans and Stakes 

 
(January 13, 2021 WSDOT GSP, OPTION 2) 
Section 1-05.4 is supplemented with the following: 

Contractor Surveying – Roadway 
The Contracting Agency has provided primary survey control in the Plans. 
 
The Contractor shall be responsible for setting, maintaining, and resetting all alignment 
stakes, slope stakes, and grades necessary for the construction of the roadbed, drainage, 
surfacing, paving, channelization and pavement marking, illumination and signals, 
guardrails and barriers, and signing.  Except for the survey control data to be furnished by 
the Contracting Agency, calculations, surveying, and measuring required for setting and 
maintaining the necessary lines and grades shall be the Contractor's responsibility. 
 
The Contractor shall inform the Engineer when monuments are discovered that were not 
identified in the Plans and construction activity may disturb or damage the monuments.  
All monuments noted on the plans “DO NOT DISTURB” shall be protected throughout the 
length of the project or be replaced at the Contractors expense. 
 
Detailed survey records shall be maintained, including a description of the work performed 
on each shift, the methods utilized, and the control points used.  The record shall be 
adequate to allow the survey to be reproduced.  A copy of each day's record shall be 
provided to the Engineer within three working days after the end of the shift. 
 
The meaning of words and terms used in this provision shall be as listed in "Definitions of 
Surveying and Associated Terms" current edition, published by the American Congress on 
Surveying and Mapping and the American Society of Civil Engineers. 
 
The survey work shall include but not be limited to the following: 

 
1. Verify the primary horizontal and vertical control furnished by the Contracting 

Agency, and expand into secondary control by adding stakes and hubs as well as 
additional survey control needed for the project.  Provide descriptions of secondary 
control to the Contracting Agency.  The description shall include coordinates and 
elevations of all secondary control points. 
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2. Establish, the centerlines of all alignments, by placing hubs, stakes, or marks on 
centerline or on offsets to centerline at all curve points (PCs, PTs, and PIs) and at 
points on the alignments spaced no further than 50 feet. 

 
3. Establish clearing limits, placing stakes at all angle points and at intermediate 

points not more than 50 feet apart.  The clearing and grubbing limits shall be 5 feet 
beyond the toe of a fill and 10 feet beyond the top of a cut unless otherwise shown 
in the Plans. 

 
4. Establish grading limits, placing slope stakes at centerline increments not more 

than 50 feet apart.  Establish offset reference to all slope stakes.  If Global 
Positioning Satellite (GPS) Machine Controls are used to provide grade control, 
then slope stakes may be omitted at the discretion of the Contractor 

 
5. Establish the horizontal and vertical location of all drainage features, placing offset 

stakes to all drainage structures and to pipes at a horizontal interval not greater 
than 25 feet. 

 
6. Establish roadbed and surfacing elevations by placing stakes at the top of 

subgrade and at the top of each course of surfacing.  Subgrade and surfacing 
stakes shall be set at horizontal intervals not greater than 50 feet in tangent 
sections, 25 feet in curve sections with a radius less than 300 feet, and at 10-foot 
intervals in intersection radii with a radius less than 10 feet.  Transversely, stakes 
shall be placed at all locations where the roadway slope changes and at additional 
points such that the transverse spacing of stakes is not more than 12 feet.  If GPS 
Machine Controls are used to provide grade control, then roadbed and surfacing 
stakes may be omitted at the discretion of the Contractor. 

 
7. Establish intermediate elevation benchmarks as needed to check work throughout 

the project. 
 
8. Provide references for paving pins at 25-foot intervals or provide simultaneous 

surveying to establish location and elevation of paving pins as they are being 
placed. 

 
9. For all other types of construction included in this provision, (including but not 

limited to channelization and pavement marking, illumination and signals, 
guardrails and barriers, and signing) provide staking and layout as necessary to 
adequately locate, construct, and check the specific construction activity. 

 
10. Contractor shall determine if changes are needed to the profiles or roadway 

sections shown in the Contract Plans in order to achieve proper smoothness and 
drainage where matching into existing features, such as a smooth transition from 
new pavement to existing pavement. The Contractor shall submit these changes 
to the Engineer for review and approval 10 days prior to the beginning of work. 

 
The Contractor shall provide the Contracting Agency copies of any calculations and 
staking data when requested by the Engineer. 
 
The Contractor shall ensure a surveying accuracy within the following tolerances: 
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 Vertical Horizontal 
Slope stakes ±0.10 feet ±0.10 feet 
Subgrade grade stakes set 
     0.04 feet below grade ±0.01 feet ±0.5 feet 
  (parallel to alignment) 
  ±0.1 feet 
  (normal to alignment) 
 
Stationing on roadway N/A ±0.1 feet 
Alignment on roadway N/A ±0.04 feet 
Surfacing grade stakes ±0.01 feet ±0.5 feet 
  (parallel to alignment) 
  ±0.1 feet 
  (normal to alignment) 

 
Roadway paving pins for 
     surfacing or paving ±0.01 feet ±0.2 feet 
  (parallel to alignment) 
  ±0.1 feet 
  (normal to alignment) 
 

The Contracting Agency may spot-check the Contractor's surveying.  These spot-checks 
will not change the requirements for normal checking by the Contractor. 
 
When staking roadway alignment and stationing, the Contractor shall perform 
independent checks from different secondary control to ensure that the points staked are 
within the specified survey accuracy tolerances. 
 
The Contractor shall calculate coordinates for the alignment.  The Contracting Agency will 
verify these coordinates prior to issuing approval to the Contractor for commencing with 
the work.  The Contracting Agency will require up to seven calendar days from the date 
the data is received. 
 
Contract work to be performed using contractor-provided stakes shall not begin until the 
stakes are approved by the Contracting Agency.  Such approval shall not relieve the 
Contractor of responsibility for the accuracy of the stakes. 
 
Stakes shall be marked in accordance with Standard Plan A10.10.  When stakes are 
needed that are not described in the Plans, then those stakes shall be marked, at no 
additional cost to the Contracting Agency as ordered by the Engineer. 
 
Payment 
Payment will be made for the following bid item when included in the proposal: 
 

"Roadway Surveying", lump sum. 
 
The lump sum contract price for "Roadway Surveying" shall be full pay for all labor, 
equipment, materials, and supervision utilized to perform the Work specified, including 
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any resurveying, checking, correction of errors, replacement of missing or damaged 
stakes, and coordination efforts. 
 

 (March 9, 2023, WSDOT GSP, OPTION 4) 
Section 1-05.4 is supplemented with the following: 

Contractor Surveying - ADA Features  
ADA Feature Staking Requirements 
The Contractor shall be responsible for setting, maintaining, and resetting all 
alignment stakes, and grades necessary for the construction of the ADA features.  
Calculations, surveying, and measuring required for setting and maintaining the 
necessary lines and grades shall be the Contractor's responsibility.  The Contractor 
shall build the ADA features within the specifications in the Standard Plans and 
contract documents. 
 
ADA Feature Contract Compliance 
The Contractor shall be responsible for completing measurements to verify all ADA 
features comply with the Contract in the presence of the Engineer. 
 
ADA Feature As-Built Measurements 
The Contractor shall be responsible for providing the latitude and longitude of each 
ADA feature as indicated on the ADA Inspection Form(s) (WSDOT Form 224-020).   
 
The completed ADA Inspection Form(s) (WSDOT Form 224-020) shall be 
submitted as a Type 3 Working Drawing and transmitted to the Engineer within 30 
calendar days of completing the ADA feature.  After acceptance, the Contracting 
Agency will submit the final form(s) to the WSDOT ADA Steward. 

 
Payment 
Payment will be made for the following bid item that is included in the Proposal: 

"ADA Features Surveying", lump sum. 
 
The lump sum Contract price for "ADA Features Surveying" shall be full pay for all the 
Work as specified. 
 
In the instance where an ADA feature does not meet accessibility requirements, all work 
to replace non-compliant work and then to measure, record the as-built measurements, 
and transmit the electronic forms to the Engineer shall be completed at no additional cost 
to the Contracting Agency.   
 

1-05.7 Removal of Defective and Unauthorized Work  
(October 1, 2005 APWA GSP) 
Supplement this section with the following: 

If the Contractor fails to remedy defective or unauthorized work within the time specified 
in a written notice from the Engineer, or fails to perform any part of the work required by 
the Contract Documents, the Engineer may correct and remedy such work as may be 
identified in the written notice, with Contracting Agency forces or by such other means as 
the Contracting Agency may deem necessary. 
 
If the Contractor fails to comply with a written order to remedy what the Engineer 
determines to be an emergency situation, the Engineer may have the defective and 
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unauthorized work corrected immediately, have the rejected work removed and replaced, 
or have work the Contractor refuses to perform completed by using Contracting Agency 
or other forces. An emergency situation is any situation when, in the opinion of the 
Engineer, a delay in its remedy could be potentially unsafe, or might cause serious risk of 
loss or damage to the public. 
 
Direct or indirect costs incurred by the Contracting Agency attributable to correcting and 
remedying defective or unauthorized work, or work the Contractor failed or refused to 
perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from 
monies due, or to become due, the Contractor. Such direct and indirect costs shall include 
in particular, but without limitation, compensation for additional professional services 
required, and costs for repair and replacement of work of others destroyed or damaged 
by correction, removal, or replacement of the Contractor’s unauthorized work. 
 
No adjustment in Contract time or compensation will be allowed because of the delay in 
the performance of the work attributable to the exercise of the Contracting Agency’s rights 
provided by this section. 
 
The rights exercised under the provisions of this section shall not diminish the Contracting 
Agency’s right to pursue any other avenue for additional remedy or damages with respect 
to the Contractor’s failure to perform the work as required. 

 
1-05.11 Final Inspection  
(October 1, 2005 APWA GSP) 
Delete this section and replace it with the following: 
 
1-05.11 Final Inspections and Operational Testing  

 
1-05.11(1) Substantial Completion Date  
When the Contractor considers the work to be substantially complete, the Contractor shall 
so notify the Engineer and request the Engineer establish the Substantial Completion 
Date. The Contractor’s request shall list the specific items of work that remain to be 
completed in order to reach physical completion. The Engineer will schedule an inspection 
of the work with the Contractor to determine the status of completion. The Engineer may 
also establish the Substantial Completion Date unilaterally. 
 
If, after this inspection, the Engineer concurs with the Contractor that the work is 
substantially complete and ready for its intended use, the Engineer, by written notice to 
the Contractor, will set the Substantial Completion Date. If, after this inspection the 
Engineer does not consider the work substantially complete and ready for its intended 
use, the Engineer will, by written notice, so notify the Contractor giving the reasons 
therefore. 
 
Upon receipt of written notice concurring in or denying substantial completion, whichever 
is applicable, the Contractor shall pursue vigorously, diligently and without unauthorized 
interruption, the work necessary to reach Substantial and Physical Completion. The 
Contractor shall provide the Engineer with a revised schedule indicating when the 
Contractor expects to reach substantial and physical completion of the work. 
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The above process shall be repeated until the Engineer establishes the Substantial 
Completion Date and the Contractor considers the work physically complete and ready for 
final inspection. 
 
1-05.11(2) Final Inspection and Physical Completion Date  
When the Contractor considers the work physically complete and ready for final 
inspection, the Contractor by written notice, shall request the Engineer to schedule a final 
inspection. The Engineer will set a date for final inspection. The Engineer and the 
Contractor will then make a final inspection and the Engineer will notify the Contractor in 
writing of all particulars in which the final inspection reveals the work incomplete or 
unacceptable. The Contractor shall immediately take such corrective measures as are 
necessary to remedy the listed deficiencies. Corrective work shall be pursued vigorously, 
diligently, and without interruption until physical completion of the listed deficiencies. This 
process will continue until the Engineer is satisfied the listed deficiencies have been 
corrected. 
 
If action to correct the listed deficiencies is not initiated within 7 days after receipt of the 
written notice listing the deficiencies, the Engineer may, upon written notice to the 
Contractor, take whatever steps are necessary to correct those deficiencies pursuant to 
Section 1-05.7. 
 
The Contractor will not be allowed an extension of Contract time because of a delay in the 
performance of the work attributable to the exercise of the Engineer’s right hereunder. 
 
Upon correction of all deficiencies, the Engineer will notify the Contractor and the 
Contracting Agency, in writing, of the date upon which the work was considered physically 
complete. That date shall constitute the Physical Completion Date of the Contract, but 
shall not imply acceptance of the work or that all the obligations of the Contractor under 
the Contract have been fulfilled. 
 
1-05.11(3) Operational Testing  
It is the intent of the Contracting Agency to have at the Physical Completion Date a 
complete and operable system. Therefore when the work involves the installation of 
machinery or other mechanical equipment; street lighting, electrical distribution or signal 
systems; irrigation systems; buildings; or other similar work it may be desirable for the 
Engineer to have the Contractor operate and test the work for a period of time after final 
inspection but prior to the physical completion date. Whenever items of work are listed in 
the Contract Provisions for operational testing they shall be fully tested under operating 
conditions for the time period specified to ensure their acceptability prior to the Physical 
Completion Date. During and following the test period, the Contractor shall correct any 
items of workmanship, materials, or equipment which prove faulty, or that are not in first 
class operating condition. Equipment, electrical controls, meters, or other devices and 
equipment to be tested during this period shall be tested under the observation of the 
Engineer, so that the Engineer may determine their suitability for the purpose for which 
they were installed. The Physical Completion Date cannot be established until testing and 
corrections have been completed to the satisfaction of the Engineer. 
 
The costs for power, gas, labor, material, supplies, and everything else needed to 
successfully complete operational testing, shall be included in the unit Contract prices 
related to the system being tested, unless specifically set forth otherwise in the Proposal. 
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Operational and test periods, when required by the Engineer, shall not affect a 
manufacturer’s guaranties or warranties furnished under the terms of the Contract. 

 
1-05.12 Final Acceptance 
(April 12, 2019 CFW GSP) 
Delete the third and fourth sentences in the first paragraph and replace it with the following: 

Final acceptance date of the work shall be the date the Federal Way City Council 
accepts the project as complete. 

 
Add the following new section. 

1-05.12(1) One-Year Guarantee Period  
(March 8, 2013 APWA GSP) 

The Contractor shall return to the project and repair or replace all defects in 
workmanship and material discovered within one year after Final Acceptance of 
the Work.  The Contractor shall start work to remedy any such defects within 7 
calendar days of receiving Contracting Agency’s written notice of a defect, and 
shall complete such work within the time stated in the Contracting Agency’s notice.  
In case of an emergency, where damage may result from delay or where loss of 
services may result, such corrections may be made by the Contracting Agency’s 
own forces or another contractor, In which case the cost of corrections shall be 
paid by the Contractor.  In the event the Contractor does not accomplish 
corrections within the time specified, the work will be otherwise accomplished and 
the cost of same shall be paid by the Contractor. 
 
When corrections of defects are made, the Contractor shall then be responsible 
for correcting all defects in workmanship and materials in the corrected work for 
one year after acceptance of the corrections by Contracting Agency. 
 
This guarantee is supplemental to and does not limit or affect the requirements 
that the Contractor’s work comply with the requirements of the Contract or any 
other legal rights or remedies of the Contracting Agency. 

 
1-05.13 Superintendents, Labor and Equipment of Contractor 
(August 14, 2013 APWA GSP) 
Delete the sixth and seventh paragraphs of this section. 
 
1-05.15 Method of Serving Notices  
(December 30, 2022  APWA GSP) 
Revise the second paragraph to read: 

All correspondence from the Contractor shall be directed to the Project Engineer.  All 
correspondence from the Contractor constituting any notification, notice of protest, notice 
of dispute, or other correspondence constituting notification required to be furnished under 
the Contract, must be in paper format, hand delivered or sent via mail delivery service to 
the Project Engineer's office.  Electronic copies such as e-mails or electronically delivered 
copies of correspondence will not constitute such notice and will not comply with the 
requirements of the Contract. 
 

Add the following new section: 
1-05.16 Water and Power  
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(October 1, 2005 APWA GSP) 
The Contractor shall make necessary arrangements, and shall bear the costs for power 
and water necessary for the performance of the work, unless the Contract includes power 
and water as a pay item. 

 
1-05.18 Contractor’s Daily Diary 
 (March 22, 2023 CFW GSP)  
Section 1-05.18 is a new section: 

The Contractor and subcontractors, as additional consideration for payment for this 
contract work, hereby agree to maintain and provide to the Owner and the Engineer a 
Daily Diary Record of this Work. The diary must be kept and maintained by the 
Contractor’s designated project superintendent. Entries must be made on a daily basis 
and must accurately represent all of the project activities on each day. 
 
At a minimum, the diary shall show on a daily basis: 

• The day and date. 
• The weather conditions, including changes throughout the day. 
• A complete description of work accomplished during the day with adequate 

references to the Plans and Specifications so that the reader can easily and 
accurately identify said work in the Plans. 

• An entry for each and every changed condition, dispute or potential dispute, 
incident, accident, or occurrence of any nature whatsoever which might affect the 
Contract, Owner, or any third party in any manner. 

• Listing of any materials received and stored on or off-site by the Contractor for 
future installation, to include the manner of storage and protection of the same. 

• Listing of materials installed during each day. 
• List of all subcontractors working on-site during each day. 
• Listing of the number of Contractor’s employees working during each day by 

category of employment. 
• Listing of Contractor’s equipment working on the site during each day. Idle 

equipment on the site shall be listed and designated as idle. 
• Notations to explain inspections, testing, stake-out, and all other services furnished 

to the Contractor by the Owner or other during each day. 
• Entries to verify the daily (including non-work days) inspection and maintenance of 

traffic control devices and condition of the traveled roadway surfaces. The 
Contractor shall not allow any conditions to develop that would be hazardous to 
the public. 

• Any other information that serves to give an accurate and complete record of the 
nature, quantity, and quality of the Contractor’s progress on each day. 

• Summary of total number of working days to date, and total number of delay days 
to date. 

 
The Contractor’s designated project superintendent must  sign  the diary at the end of 
each working day. The Contractor must provide a copy of the diary to the Owner and the 
Engineer each morning for the preceding workday. All copies must be legible. 
 

It is expressly agreed between the contractor and the owner that the daily diary maintained 
by the Contractor shall be the “Contractor’s Book of Original Entry” for the documentation 
of any potential claims or disputes that might arise during this contract.  Failure of the 
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Contractor to maintain this diary in the manner described above will constitute a waiver of 
any such claims or disputes by the Contractor.  The daily diary maintained by the 
Contractor does not constitute the official record of the project.  The official record of the 
project is prepared and maintained exclusively by the engineer. 

 
1-05.19 Defects Arising in One Year and Remedies 
(February 15, 2019 CFW GSP) 
Section 1-05.19 is a new section: 

The Contractor shall, at its own sole cost and expense, be responsible for correcting all 
defects in workmanship and material discovered within one year after acceptance of this 
work by the City of Federal Way. When corrections of defects are made, the Contractor 
shall be responsible for correcting all defects in workmanship and/or materials in the 
corrected work for one year after acceptance of the corrections by the Owner. Conducting 
of tests and inspections, review of specifications or plans, payment for goods or services, 
or acceptance by the City does not constitute waiver, modification, or exclusion of any 
express or implied warranty or any right under law.  This warranty shall survive termination 
of this Contract.   
 
The Contractor shall start work to remedy such defects within seven (7) calendar days of 
mailing notice of discovery thereof by the Owner and shall complete such work within a 
reasonable time. In emergencies, where damage may result from delay or where loss of 
services may result, such corrections may be made by the Owner, in which case the cost 
shall be borne by the Contractor. In the event the Contractor does not accomplish 
corrections at the time specified, the work will be otherwise accomplished and the cost of 
same shall be paid by the Contractor. These actions will be pursuant to the provisions of 
Section 1-05.8 of the Standard Specifications. 
 
The Contractor shall be liable for any costs, losses, expenses, or damages, including 
consequential damages suffered by the Owner resulting from defects in the Contractor’s 
work including, but not limited to, cost of materials and labor extended by Owner in making 
emergency repairs and cost of engineering, inspection and supervision by the Owner or 
the Engineer. The Contractor shall hold the Owner harmless from any and all claims which 
may be made against the Owner as a result of any defective work, and the Contractor 
shall defend any such claims at his own expense. 
 
The Contractor agrees the above one-year limitation shall not exclude or diminish the 
Owner’s rights under any law to obtain damages and recover costs resulting from 
defective and unauthorized work discovered after one year but prior to the expiration of 
the legal time period set forth in RCW 9.16.040 limiting actions upon a contract in writing 
or liability, expressed or implied, arising out of a written agreement.  This warranty may 
also extend beyond the one year time period pursuant to any other warranties specified in 
the Special Provisions, Contract Plans, other parts of the Contract Documents, or 
incorporated by this reference.   

 
1-06 CONTROL OF MATERIAL 

 
 

1-06.6 Recycled Materials 
(January 4, 2016 APWA GSP) 
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Delete this section, including its subsections, and replace it with the following: 
The Contractor shall make their best effort to utilize recycled materials in the construction 
of the project.  Approval of such material use shall be as detailed elsewhere in the 
Standard Specifications.    
 
Prior to Physical Completion the Contractor shall report the quantity of recycled materials 
that were utilized in the construction of the project for each of the items listed in Section 
9-03.21.  The report shall include hot mix asphalt, recycled concrete aggregate, recycled 
glass, steel furnace slag and other recycled materials (e.g. utilization of on-site material 
and aggregates from concrete returned to the supplier).  The Contractor’s report shall be 
provided on DOT form 350-075 Recycled Materials Reporting. 
 

 
1-07 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 
 
1-07.1 Laws to be Observed 
(October 1, 2005 APWA GSP) 
Supplement this section with the following: 

In cases of conflict between different safety regulations, the more stringent regulation shall 
apply. 
 
The Washington State Department of Labor and Industries shall be the sole and 
paramount administrative agency responsible for the administration of the provisions of 
the Washington Industrial Safety and Health Act of 1973 (WISHA). 
 
The Contractor shall maintain at the project site office, or other well-known place at the 
project site, all articles necessary for providing first aid to the injured. The Contractor shall 
establish, publish, and make known to all employees, procedures for ensuring immediate 
removal to a hospital, or doctor’s care, persons, including employees, who may have been 
injured on the project site. Employees should not be permitted to work on the project site 
before the Contractor has established and made known procedures for removal of injured 
persons to a hospital or a doctor’s care. 
 
The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the 
Contractor’s Plant, appliances, and methods, and for any damage or injury resulting from 
their failure, or improper maintenance, use, or operation. The Contractor shall be solely 
and completely responsible for the conditions of the project site, including safety for all 
persons and property in the performance of the work. This requirement shall apply 
continuously, and not be limited to normal working hours. The required or implied duty of 
the Engineer to conduct construction review of the Contractor’s performance does not, 
and shall not, be intended to include review and adequacy of the Contractor’s safety 
measures in, on, or near the project site. 

 
 
1-07.2 State Taxes 
Delete this section, including its sub-sections, in its entirety and replace it with the following: 
 

1-07.2 State Sales Tax 
(June 27, 2011 APWA GSP) 
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The Washington State Department of Revenue has issued special rules on the State sales 
tax.  Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules.  The Contractor 
should contact the Washington State Department of Revenue for answers to questions in 
this area.  The Contracting Agency will not adjust its payment if the Contractor bases a 
Bid on a misunderstood tax liability. 
 
The Contractor shall include all Contractor-paid taxes in the unit Bid prices or other 
Contract amounts.  In some cases, however, state retail sales tax will not be included.  
Section 1-07.2(2) describes this exception. 
 
The Contracting Agency will pay the retained percentage (or release the Contract Bond if 
a FHWA-funded Project) only if the Contractor has obtained from the Washington State 
Department of Revenue a certificate showing that all Contract-related taxes have been 
paid (RCW 60.28.051).  The Contracting Agency may deduct from its payments to the 
Contractor any amount the Contractor may owe the Washington State Department of 
Revenue, whether the amount owed relates to this Contract or not.  Any amount so 
deducted will be paid into the proper State fund. 

 
1-07.2(1) State Sales Tax — Rule 171  

WAC 458-20-171, and its related rules, apply to building, repairing, or improving 
streets, roads, etc., which are owned by a municipal corporation, or political 
subdivision of the state, or by the United States, and which are used primarily for 
foot or vehicular traffic.  This includes storm or combined sewer systems within 
and included as a part of the street or road drainage system and power lines when 
such are part of the roadway lighting system.  For work performed in such cases, 
the Contractor shall include Washington State Retail Sales Taxes in the various 
unit Bid item prices, or other Contract amounts, including those that the Contractor 
pays on the purchase of the materials, equipment, or supplies used or consumed 
in doing the work. 

 
1-07.2(2) State Sales Tax — Rule 170  

WAC 458-20-170, and its related rules, apply to the constructing and repairing of 
new or existing buildings, or other structures, upon real property.  This includes, 
but is not limited to, the construction of streets, roads, highways, etc., owned by 
the state of Washington; water mains and their appurtenances; sanitary sewers 
and sewage disposal systems unless such sewers and disposal systems are 
within, and a part of, a street or road drainage system; telephone, telegraph, 
electrical power distribution lines, or other conduits or lines in or above streets or 
roads, unless such power lines become a part of a street or road lighting system; 
and installing or attaching of any article of tangible personal property in or to real 
property, whether or not such personal property becomes a part of the realty by 
virtue of installation. 

 
For work performed in such cases, the Contractor shall collect from the Contracting 
Agency, retail sales tax on the full Contract price.  The Contracting Agency will 
automatically add this sales tax to each payment to the Contractor.  For this reason, 
the Contractor shall not include the retail sales tax in the unit Bid item prices, or in 
any other Contract amount subject to Rule 170, with the following exception. 
 



 
CITY OF FEDERAL WAY  ON-CALL SIDEWALK AND CURB 

REPLACEMENT 
 SP-24 PROJECT #101-2023A  

 
CFW SPECIAL PROVISIONS VER. 2023.06 

Exception: The Contracting Agency will not add in sales tax for a payment the 
Contractor or a subcontractor makes on the purchase or rental of tools, machinery, 
equipment, or consumable supplies not integrated into the project.  Such sales 
taxes shall be included in the unit Bid item prices or in any other Contract amount. 

 
1-07.2(3) Services  

The Contractor shall not collect retail sales tax from the Contracting Agency on 
any Contract wholly for professional or other services (as defined in Washington 
State Department of Revenue Rules 138 and 244). 

 
1-07.6 Permits and Licenses 
(April 12, 2018 CFW GSP) 
Section 1-07.6 is supplemented with the following: 

Survey Monuments 
In accordance with RCW 58.24.040(8), no cadastral or geodetic survey monument may 
be disturbed without a valid permit to remove or destroy a survey monument, issued by 
the Washington State Department of Natural Resources.  Permit applications can be 
obtained on the DNR Public Land Survey Office website.  The permit application must be 
stamped by a registered Washington State Land Surveyor.  The Contractor shall obtain 
the permit to Remove or Destroy a Survey Monument as necessary.  All costs to obtain 
and comply with the permit shall be considered incidental to other bid items and no 
additional payment will be made. 

 
(December 16, 2022 CFW GSP) 
Section 1-07.6 is supplemented with the following: 

Oversized Loads 
The Contractor must obtain a permit from the City of Federal Way (Development Services 
Division) for any Oversize / Overweight Loads.  Loads are classified as oversized / 
overweight if they exceed the following criteria: 

Size 
• 8’6” wide, 14’ tall, 53’ length (tractor/trailer) 
• 40’ single unit 
• 75’ overall with a truck and trailer 
• 3’ of front overhang and 15’ of rear overhang 

 
Weight 
• Heavy loads require a permit for overweight if they exceed the vehicle weight table 

published by WSDOT.  The gross vehicle weight for a vehicle or a vehicle 
combination is determined by an overlapping set of three criteria: tire size, axle 
weight, and the weight table. 

 
 (January 2, 2018 WSDOT GSP, OPTION 1) 
Section 1-07.6 is supplemented with the following: 

The Contracting Agency has obtained the below-listed permit(s) for this project.  A copy of 
the permit(s) is attached as an appendix for informational purposes.  Copies of these 
permits, including  a copy of the Transfer of Coverage form, when applicable, are required 
to be onsite at all times. 
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Contact with the permitting agencies, concerning the below-listed permit(s), shall be made 
through the Engineer with the exception of when the Construction Stormwater General 
Permit coverage is transferred to the Contractor, direct communication with the 
Department of Ecology is allowed.  The Contractor shall be responsible for obtaining 
Ecology’s approval for any Work requiring additional approvals (e.g. Request for Chemical 
Treatment Form).  The Contractor shall obtain additional permits as necessary.  All costs 
to obtain and comply with additional permits shall be included in the applicable Bid items 
for the Work involved. 

 
• Construction Stormwater General Permit 
• Any other permits included in Appendices 

 
1-07.7 Load Limits 
(March 13, 1995 WSDOT GSP, OPTION 6) 
Section 1-07.7 is supplemented with the following: 

If the sources of materials provided by the Contractor necessitate hauling over roads other 
than State Highways, the Contractor shall, at the Contractor's expense, make all 
arrangements for the use of the haul routes. 

 
 
1-07.16 Protection and Restoration of Property 
 

1-07.16(2)  Vegetation Protection and Restoration 
(August 2, 2010 WSDOT GSP) 
Section 1-07.16(2) is supplemented with the following: 

Vegetation and soil protection zones for trees shall extend out from the trunk to a 
distance of 1 foot radius for each inch of trunk diameter at breast height. 
 
Vegetation and soil protection zones for shrubs shall extend out from the stems at 
ground level to twice the radius of the shrub. 
 
Vegetation and soil protection zones for herbaceous vegetation shall extend to 
encompass the diameter of the plant as measured from the outer edge of the plant. 

 
1-07.17 Utilities and Similar Facilities 
(April 2, 2007 WSDOT GSP, OPTION 1) 
Section 1-07.17 is supplemented with the following: 

Locations and dimensions shown in the Plans for existing facilities are in accordance with 
available information obtained without uncovering, measuring, or other verification. 
 
The following addresses and telephone numbers of utility companies known or suspected 
of having facilities within the project limits are supplied for the Contractor’s convenience. 

 
UTILITY CONTACTS 
 
Puget Sound Energy (Power) 
Attn:  Jason Airey 
3130 S 38th St 
Tacoma, WA  98409 

 
 
Lumen 
Attn:  Lara Lant 
1208 NE 64th St 
Seattle, WA  98115 
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Telephone:  (206) 348-9637 
 
 
Puget Sound Energy (Gas) 
Attn: Katie Dierick 
Katie.Dierick@pse.com 
Cell: (253) 268-6331 
 
 
Lakehaven Water & Sewer District 
Attn:  Naveen Chandra, P.E. 
31623 1st Avenue S 
Federal Way, WA  98063-4249 
NChandra@lakehaven.org 
Telephone:  (253) 946-5440 
Cell: (206) 966-8185 
 
Zayo 
Attn:  Jason Tesdal 
4905 Pacific Hwy E, Suite 4 
Fife, WA  98424 
Jason.Tesdal@zayo.com 
Telephone: (253) 221-7585 
 
King Co. Traffic (Signals & Lighting) 
Attn:  Mark Parrett 
155 Monroe Ave NE 
Renton, WA  98056 
Telephone: (206) 296-8153 
 

Lara.Lant@Lumen.com 
Telephone:  (206) 765-9885 
 
Comcast 
Attn:  Kyle Kinney 
410 Valley Ave NW 
Puyallup, WA  98371 
Kyle_Kinney@comcast.com 
Telephone:  (253) 293-3838 
 
AT&T 
Attn:  Steve Duppenthaler 
11241 Willows Rd NE, #130 
Redmond, WA  98052 
Telephone: (425)286-3822 
 
City of FW IT Dept (City Fiber) 
Attn: Thomas Fichtner 
33325 8th Ave S 
Federal Way, WA  98003 
Telephone: (253) 835-2547 
 

 
ADDITIONAL CONTACTS 
 
King County Metro Transit 
81270 6th Ave S, Bldg 2 
Seattle, WA  98134 
Telephone: (206) 684-2785 
 
City of Federal Way Police 
33325 8th Ave S 
Federal Way, WA  98003 
Telephone: (253) 835-6701 
(for officer traffic control scheduling) 
Telephone: (253) 835-6767 
(for traffic / road closure issues) 

 
 
 
South King Fire & Rescue 
31617 1st Ave S 
Federal Way, WA  98003 
Telephone: (253) 946-7253 
 
Federal Way School District 
Attn: Transportation Department 
1211 S. 332nd St 
Federal Way, WA  98003 
Telephone: (253) 945-5960 
 
 

 
 

1-07.18 Public Liability and Property Damage Insurance  
Delete this section in its entirety, and replace it with the following: 
1-07.18 Insurance  
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(December 30, 2022 APWA GSP) 
 

1-07.18(1) General Requirements 
A. The Contractor shall procure and maintain the insurance described in all subsections of 

section 1-07.18 of these Special Provisions, from insurers with a current A. M. Best rating 
of not less than A-: VII and licensed to do business in the State of Washington.  The 
Contracting Agency reserves the right to approve or reject the insurance provided, based 
on the insurer’s financial condition. 

 
B. The Contractor shall keep this insurance in force without interruption from the 

commencement of the Contractor’s Work through the term of the Contract and for thirty 
(30) days after the Physical Completion date, unless otherwise indicated below.   

 
C. If any insurance policy is written on a claims-made form, its retroactive date, and that of 

all subsequent renewals, shall be no later than the effective date of this Contract.  The 
policy shall state that coverage is claims made, and state the retroactive date.  Claims-
made form coverage shall be maintained by the Contractor for a minimum of 36 months 
following the Completion Date or earlier termination of this Contract, and the Contractor 
shall annually provide the Contracting Agency with proof of renewal.  If renewal of the 
claims made form of coverage becomes unavailable, or economically prohibitive, the 
Contractor shall purchase an extended reporting period (“tail”) or execute another form of 
guarantee acceptable to the Contracting Agency to assure financial responsibility for 
liability for services performed. 
 

D. The Contractor’s Automobile Liability, Commercial General Liability and Excess or 
Umbrella Liability insurance policies shall be primary and non-contributory insurance as 
respects the Contracting Agency’s insurance, self-insurance, or self-insured pool 
coverage. Any insurance, self-insurance, or self-insured pool coverage maintained by the 
Contracting Agency shall be excess of the Contractor’s insurance and shall not contribute 
with it.   

 
E. The Contractor shall provide the Contracting Agency and all additional insureds with 

written notice of any policy cancellation, within two business days of their receipt of such 
notice. 

 

F. The Contractor shall not begin work under the Contract until the required insurance has 
been obtained and approved by the Contracting Agency 

 
G. Failure on the part of the Contractor to maintain the insurance as required shall constitute 

a material breach of contract, upon which the Contracting Agency may, after giving five 
business days’ notice to the Contractor to correct the breach, immediately terminate the 
Contract or, at its discretion, procure or renew such insurance and pay any and all 
premiums in connection therewith, with any sums so expended to be repaid to the 
Contracting Agency on demand, or at the sole discretion of the Contracting Agency, offset 
against funds due the Contractor from the Contracting Agency. 

 
H. All costs for insurance shall be incidental to and included in the unit or lump sum prices of 

the Contract and no additional payment will be made. 
 
(March 9, 2023 WSDOT GSP) 
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Section 1-07.18(1) is supplemented with the following: 
Under no circumstances shall a wrap up policy be obtained, for either initiating or 
maintaining coverage, to satisfy insurance requirements for any policy required 
under this section.  A wrap up policy is defined as an insurance agreement or 
arrangement under which all the parties working on a specified or designated 
project are insured under one policy for liability arising out of that specified or 
designated project.   

 
(December 30, 2022 APWA GSP, cont.) 

1-07.18(2) Additional Insured  
All insurance policies, with the exception of Workers Compensation, and of Professional 
Liability and Builder’s Risk (if required by this Contract) shall name the following listed 
entities as additional insured(s) using the forms or endorsements required herein: 

 The Contracting Agency and its officers, elected officials, employees, agents, and 
volunteers.  

 The Consultant that completed the preparation of the engineering design and 
project plans, and its officers, employees, agents, and subconsultants. 

 Consultants hired by the Contracting Agency for design, construction support, or 
materials testing. 
 

The above-listed entities shall be additional insured(s) for the full available limits of liability 
maintained by the Contractor, irrespective of whether such limits maintained by the 
Contractor are greater than those required by this Contract, and irrespective of whether 
the Certificate of Insurance provided by the Contractor pursuant to 1-07.18(4) describes 
limits lower than those maintained by the Contractor.   

 
For Commercial General Liability insurance coverage, the required additional insured 
endorsements shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing 
operations and CG 20 37 10 01 for completed operations. 

 
1-07.18(3) Subcontractors  
The Contractor shall cause each subcontractor of every tier to provide insurance coverage 
that complies with all applicable requirements of the Contractor-provided insurance as set 
forth herein, except the Contractor shall have sole responsibility for determining the limits 
of coverage required to be obtained by subcontractors.   

 
The Contractor shall ensure that all subcontractors of every tier add all entities listed in 
1-07.18(2) as additional insureds, and provide proof of such on the policies as required by 
that section as detailed in 1-07.18(2)  using an endorsement as least as broad as ISO CG 
20 10 10 01 for ongoing operations and CG 20 37 10 01 for completed operations.  
 
Upon request by the Contracting Agency, the Contractor shall forward to the Contracting 
Agency evidence of insurance and copies of the additional insured endorsements of each 
subcontractor of every tier as required in 1-07.18(4) Verification of Coverage.  

 
1-07.18(4) Verification of Coverage 
The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and 
endorsements for each policy of insurance meeting the requirements set forth herein when 
the Contractor delivers the signed Contract for the work.  Failure of Contracting Agency to 
demand such verification of coverage with these insurance requirements or failure of 
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Contracting Agency to identify a deficiency from the insurance documentation provided 
shall not be construed as a waiver of Contractor’s obligation to maintain such insurance.  
 
Verification of coverage shall include: 

1. An ACORD certificate or a form determined by the Contracting Agency to be 
equivalent. 

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 
1-07.18(2) as additional insured(s), showing the policy number.  The Contractor may 
submit a copy of any blanket additional insured clause from its policies instead of a 
separate endorsement.   

3. Any other amendatory endorsements to show the coverage required herein. 

4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy 
these requirements – actual endorsements must be submitted. 

 
Upon request by the Contracting Agency, the Contractor shall forward to the Contracting 
Agency a full and certified copy of the insurance policy(s).  If Builders Risk insurance is 
required on this Project, a full and certified copy of that policy is required when the 
Contractor delivers the signed Contract for the work. 

 
1-07.18(5) Coverages and Limits  
The insurance shall provide the minimum coverages and limits set forth below.  
Contractor’s maintenance of insurance, its scope of coverage, and limits as required 
herein shall not be construed to limit the liability of the Contractor to the coverage provided 
by such insurance, or otherwise limit the Contracting Agency’s recourse to any remedy 
available at law or in equity. 
 
All deductibles and self-insured retentions must be disclosed and are subject to approval 
by the Contracting Agency.  The cost of any claim payments falling within the deductible 
or self-insured retention shall be the responsibility of the Contractor.  In the event an 
additional insured incurs a liability subject to any policy’s deductibles or self-insured 
retention, said deductibles or self-insured retention shall be the responsibility of the 
Contractor. 

 
1-07.18(5)A Commercial General Liability 
Commercial General Liability insurance shall be written on coverage forms at least as 
broad as ISO occurrence form CG 00 01, including but not limited to liability arising from 
premises, operations, stop gap liability, independent contractors, products-completed 
operations, personal and advertising injury, and liability assumed under an insured 
contract.  There shall be no exclusion for liability arising from explosion, collapse or 
underground property damage. 
 
The Commercial General Liability insurance shall be endorsed to provide a per project 
general aggregate limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.  
 

Contractor shall maintain Commercial General Liability Insurance arising out of the 
Contractor’s completed operations for at least three years following Substantial 
Completion of the Work. 
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Such policy must provide the following minimum limits: 
 $1,000,000 Each Occurrence 
 $2,000,000 General Aggregate 
 $2,000,000 Products & Completed Operations Aggregate 
 $1,000,000 Personal & Advertising Injury each offense 
 $1,000,000 Stop Gap / Employers’ Liability each Accident 
 

(August 27, 2021 CFW GSP) 
The Commercial General Liability minimum coverage limit, per each occurrence shown in 
Section 1-07.18(5)A of the APWA Special Provision included herein is modified as follows:  

The minimum limit for Commercial General Liability Insurance, per each 
occurrence shall be $2,000,000. 

 
(December 30, 2022 APWA GSP, cont.) 

1-07.18(5)B Automobile Liability 
Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall 
be written on a coverage form at least as broad as ISO form CA 00 01.  If the work involves 
the transport of pollutants, the automobile liability policy shall include MCS 90 and CA 99 
48 endorsements. 
 
Such policy must provide the following minimum limit: 
 $1,000,000 Combined single limit each accident 

 
1-07.18(5)C Workers’ Compensation 
The Contractor shall comply with Workers’ Compensation coverage as required by the 
Industrial Insurance laws of the State of Washington. 
 
1-07.18(5)D Excess or Umbrella Liability 
(January 4, 2016 APWA GSP) 
The Contractor shall provide Excess or Umbrella Liability insurance with limits of not less 
than $3,000,000 each occurrence and annual aggregate.  This excess or umbrella liability 
coverage shall be excess over and as least as broad in coverage as the Contractor’s 
Commercial General and Auto Liability insurance. 
 
All entities listed under 1-07.18(2) of these Special Provisions shall be named as additional 
insureds on the Contractor’s Excess or Umbrella Liability insurance policy. 

 
This requirement may be satisfied instead through the Contractor’s primary Commercial 
General and Automobile Liability coverages, or any combination thereof that achieves the 
overall required limits of insurance. 
 
1-07.18(5)J Pollution Liability 
(January 4, 2016 APWA GSP) 
The Contractor shall provide a Contractors Pollution Liability policy, providing coverage 
for claims involving bodily injury, property damage (including loss of use of tangible 
property that has not been physically injured), cleanup costs, remediation, disposal or 
other handling of pollutants, including costs and expenses incurred in the investigation, 
defense, or settlement of claims, arising out of any one or more of the following: 

1. Contractor’s operations related to this project. 
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2. Remediation, abatement, repair, maintenance or other work with lead-based 
paint or materials containing asbestos. 

3. Transportation of hazardous materials away from any site related to this project. 
 

All entities listed under 1-07.18(2) of these Special Provisions shall be named by 
endorsement as additional insureds on the Contractors Pollution Liability insurance 
policy.  
 
Such Pollution Liability policy shall provide the following minimum limits: 

$2,000,000   each loss and annual aggregate 
 

 

1-07.23 Public Convenience and Safety 
 
(February 6, 2023 WSDOT GSP, OPTION 5) 
Section 1-07.23(1) is supplemented with the following: 

Lane, ramp, shoulder, and roadway closures are subject to the following 
restrictions: 

• The Contractor shall, at all times throughout the project, conduct the 
work in such a manner as will obstruct and inconvenience vehicular and 
pedestrian traffic as little as possible.  The streets, sidewalks and 
private driveways shall be kept open by the Contractor except for the 
brief periods when actual work is being done.  The Contractor shall 
conduct his operations so as to have under construction no greater 
length or amount of work than he can prosecute vigorously and he shall 
not open up sections of the work and leave them in an unfinished 
condition. 

 
• The Contractor shall provide flaggers, signs, and other traffic control 

devices. The Contractor shall erect and maintain all construction signs, 
warning signs, detour signs, and other traffic control devices necessary 
to warn and protect the public at all times from injury or damage as a 
result of the Contractor's operations which may occur on highways, roads, 
streets, sidewalks, or paths. No work shall be done on or adjacent to 
any traveled way until all necessary signs and traffic control devices are 
in place.  

 
• All signs and traffic control devices for the permitted closures shall only 

be installed during the specified hours.  Construction signs, if placed 
earlier than the specified hours of closure, shall be turned or covered 
so as not to be visible to motorists 

 

• The Contractor shall keep all pedestrian routes & access points 
(including, but not limited to, sidewalks, and crosswalks when located 
within the project limits) open and clear at all times unless permitted 
otherwise by the Engineer in an approved traffic control plan.  An ADA 
accessible route must be provided through the project site at all times.  

 

• Pedestrians must have access to pedestrian push buttons at all times. 
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• Lane closures shall not impact business access.  All businesses shall 

remain accessible by vehicles and pedestrian during business hours. 
 

• Lane closures shall not restrict vehicular access for buses through the 
project site.  Bus stops shall remain ADA accessible to pedestrians at 
all times throughout the project.   

 
• The Contractor shall be responsible for notifying all affected property 

owners and tenants prior to commencing the barricading of streets, 
alleys, sidewalks and driveways.  Notifications should be at least 48 
hours in advance of closures, if possible. 

 
• No paving or planing (milling) shall occur in residential areas during 

refuse, recycle, and yard waste collection days.  Collection schedules 
are available at www.cityoffederalway.com/publicworks/recycling.   

 
• For approved night work, it shall be the Contractor’s responsibility to 

obtain any required noise variance or exemption for such work.  
 

• For approved night work, the Contractor shall, at no additional cost to 
the City, make all arrangements for operations during hours of 
darkness.  Flagger stations shall be illuminated using a minimum 150-
watt floodlight.  Lighting used for nighttime work shall, whenever 
possible, be directed away from or shielded from residences and 
oncoming traffic. Signs and barricades shall be supplemented by Type 
C steady burn lights to delineate edge of roadway during the hours of 
darkness. 

 
• The Contractor may, if shown on a traffic control plan approved by the 

Engineer, momentarily interrupt continuous two-way traffic to allow 
one-way traffic (alternating directions / flagger controlled).  Such 
interruptions shall utilize qualified flaggers placed in strategic locations 
to insure the public safety and minimize driver confusion.  

 
• For projects with bid schedules located in multiple locations throughout 

the City, the Contractor shall not have personnel or subcontractors 
working on-site at more than two schedules at any given time.   

 
• Lane closures on arterial streets may only occur between the hours of 

8:00AM and 3:00PM.   
 

• When school is in session, no lane closures may occur during student 
drop-off and pick-up times.  Additionally, driveway ingress and egress 
shall be unobstructed during these times.  Daily bell schedules, as well 
as calendars which reflect no-school days, early release days, and half-
days are also available on fwps.org.   
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• Student Drop-Off (typically in morning):  No lane closures 
beginning 20 minutes prior to school start time until 10 
minutes after school start time. 

 
• Student Pick-Up (typically in afternoon):  No lane closures 

beginning 20 minutes prior to school end time until 20 
minutes after school end time. 

 
If the Engineer determines the permitted closure hours adversely affect traffic, the 
Engineer may adjust the hours accordingly. The Engineer will notify the Contractor 
in writing of any change in the closure hours.  Exceptions to these restrictions are 
listed below and when applicable take precedence over closures listed above.  The 
Engineer may also consider on a case-by-case basis additional exceptions 
following a written request by the Contractor. 
 
Lane, ramp, shoulder, and roadway closures are not allowed on any of the 
following: 
 

1. A holiday, 
 

2. A holiday weekend; holidays that occur on Friday, Saturday, Sunday or 
Monday are considered a holiday weekend. A holiday weekend includes 
Saturday, Sunday, and the holiday. 

 
3. After 12:00 PM (noon) on the day prior to a holiday or holiday weekend, 

and 
 

4. Before 7:00 AM on the day after the holiday or holiday weekend. 
 

5. Within the City Center zone from the Friday after Thanksgiving Day (“Black 
Friday”) until the first City recognized business day of the following year 
without written approval by the Engineer.  The boundaries of the City 
Center zone are identified in the City of Federal Way Comprehensive Plan.  
In general, it is the area located within the following boundaries: 
  Northern boundary: S 312th Street 

Southern boundary: S 324th Street 
Eastern boundary:  Interstate 5 
Western boundary: 14th Ave S (future extension) / Federal Way  

320th Library / 11th Pl S  
 

Traffic Delays 
When Automated Flagger Assistance Devices (AFADs) or flaggers are used to 
control traffic, traffic shall not be stopped for more than two minutes at any time.  
All traffic congestion shall be allowed to clear before traffic is delayed again.  
 
If the delay becomes greater than two minutes, the Contractor shall immediately 
begin to take action to cease the operations that are causing the delays.  If the two 
minute delay limit has been exceeded, as determined by the Engineer, the 
Contractor shall provide to the Engineer, a written proposal to revise his work 
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operations to meet the two minute limit.  This proposal shall be accepted by the 
Engineer prior to resuming any work requiring traffic control. 
 
There shall be no delay to medical, fire, or other emergency vehicles.  The 
Contractor shall alert all flaggers and personnel of this requirement.  
 
General Restrictions 
Construction vehicles using a closed traffic lane shall travel only in the normal 
direction of traffic flow unless expressly allowed in an accepted traffic control plan.  
Construction vehicles shall be equipped with flashing or rotating amber lights. 
 
No two consecutive on-ramps, off-ramps, or intersections shall be closed at the 
same time and only one ramp at an interchange shall be closed, unless specifically 
shown in the Plans.   
 
Roads or ramps that are designated as part of a detour shall not be closed or 
restricted during the implementation of that detour, unless specifically shown in the 
Plans. 
 
Controlled Access 
No special access or egress shall be allowed by the Contractor other than normal 
legal movements or as shown in the Plans. 
 
Contractor’s vehicles of 10,000 GVW or greater shall not exit or enter a lane open 
to public traffic except as follows: 
 

Egress and ingress shall only occur during the hours of allowable lane 
closures, and: 
 
1.  For exiting an open lane of traffic, by decelerating in a lane that is 

closed during the allowable hours for lane closures. 
 

2. For entering an open lane of traffic, by accelerating in a closed lane 
during the allowable hours for lane closures. 

 
Traffic control vehicles are excluded from the gross vehicle weight requirement.  
If placing construction signs will restrict traveled lanes, then the work will be 
permitted during the hours of allowable lane closures.   

 
Advance Notification 
The Contractor shall notify the Engineer in writing of any traffic impacts related to 
lane closure, shoulder closure, sidewalk closure, or any combination for the week 
by 12:00 p.m. (noon) Wednesday the week prior to the stated impacts. 
 
The Contractor shall notify the Engineer in writing ten working days in advance of 
any traffic impacts related to full roadway closure, ramp closure, or both. 
 
The Contractor shall notify the Engineer in writing of any changes to the stated 
traffic impacts a minimum of 48 hours prior to the traffic impacts. 
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1-07.24 Rights of Way  
(July 23, 2015 APWA GSP) 
Delete this section and replace it with the following: 

Street Right of Way lines, limits of easements, and limits of construction permits are 
indicated in the Plans.  The Contractor’s construction activities shall be confined within 
these limits, unless arrangements for use of private property are made. 
 
Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of 
way and easements, both permanent and temporary, necessary for carrying out the work.  
Exceptions to this are noted in the Bid Documents or will be brought to the Contractor’s 
attention by a duly issued Addendum. 
 
Whenever any of the work is accomplished on or through property other than public Right 
of Way, the Contractor shall meet and fulfill all covenants and stipulations of any easement 
agreement obtained by the Contracting Agency from the owner of the private property.  
Copies of the easement agreements may be included in the Contract Provisions or made 
available to the Contractor as soon as practical after they have been obtained by the 
Engineer. 
 
Whenever easements or rights of entry have not been acquired prior to advertising, these 
areas are so noted in the Plans.  The Contractor shall not proceed with any portion of the 
work in areas where right of way, easements or rights of entry have not been acquired 
until the Engineer certifies to the Contractor that the right of way or easement is available 
or that the right of entry has been received.  If the Contractor is delayed due to acts of 
omission on the part of the Contracting Agency in obtaining easements, rights of entry or 
right of way, the Contractor will be entitled to an extension of time.  The Contractor agrees 
that such delay shall not be a breach of contract. 
 
Each property owner shall be given 48 hours notice prior to entry by the Contractor.  This 
includes entry onto easements and private property where private improvements must be 
adjusted. 
 
The Contractor shall be responsible for providing, without expense or liability to the 
Contracting Agency, any additional land and access thereto that the Contractor may desire 
for temporary construction facilities, storage of materials, or other Contractor needs.  
However, before using any private property, whether adjoining the work or not, the 
Contractor shall file with the Engineer a written permission of the private property owner, 
and, upon vacating the premises, a written release from the property owner of each 
property disturbed or otherwise interfered with by reasons of construction pursued under 
this contract.  The statement shall be signed by the private property owner, or proper 
authority acting for the owner of the private property affected, stating that permission has 
been granted to use the property and all necessary permits have been obtained or, in the 
case of a release, that the restoration of the property has been satisfactorily accomplished.  
The statement shall include the parcel number, address, and date of signature.  Written 
releases must be filed with the Engineer before the Completion Date will be established. 
 

(April 12, 2018 CFW GSP) 
Section 1-07.24 is supplemented with the following:: 

The Contractor shall be responsible to abide by the right-of-entry agreements with 
adjacent property owners that have been obtained (if any) by the City for this project.  
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Please note these agreements may be included as an appendix or will be made available 
upon request of the Contractor.   
 
Right-of-entries on adjacent private property have been secured for purposes such as: 
construction of driveways, slope restoration, drainage, utilities, irrigation, and/or property 
restoration.  The Contractor is expressly forbidden from using right-of-entry areas for 
vehicle or equipment storage or material stockpiling without first receiving written approval 
from the property owner.  A copy of the written approval shall be provided to the Engineer 
before the Contractor stores any equipment or materials.  Written permission from 
property owners does not relieve the Contractor of their obligation to receive permission 
from the City Community Development Department for the use of sites as staging areas, 
if required. 
 
Right-of-entry agreements may include responsibilities for the Contractor, such as: listing 
property owners as additional insured; providing advance notice to certain 
representatives; or daily site cleanup requirements.  These responsibilities are listed as 
examples only and the right-of-entry documents should be reviewed by the Contractor to 
determine all necessary requirements.   
 
Owners of certain properties have placed limitations on their right-of-entries as described 
below: 

• TBD 
 

1-07.28 Communication with Businesses and Property Owners 
(April 12, 2018 CFW GSP) 
Section 1-07.28 is added: 

The Contractor will be responsible for communicating all work activities with the property 
owners / tenants that are located adjacent to the project.  The Contractor, along with the 
City’s inspector & project engineer, shall have one formal meeting (door-to-door project 
walk-through) with the property owners/tenants prior to the start of construction. It will be 
the Contractor’s responsibility to initiate and set up the meeting. 

 
Thereafter, the Contractor shall keep the property owners / tenants informed of their 
general work locations and upcoming activities by distributing a monthly status/schedule 
memo to the businesses. The memo shall be approved by the City’s Project Engineer prior 
to distribution. 
 

1-07.29 Coordination with Transit Agencies 
(December 1, 2021 CFW GSP) 
Section 1-07.29 is added: 

The Contractor is required to coordinate with impacted transit agencies.  King County 
Metro and/or Pierce Transit personnel will remove and reinstall all existing bus stop signs 
and supports within the project limits.  A copy of all communications between the 
contractor and transit agencies shall be forwarded to the City of Federal Way. 

 
King County Metro:  King County should be notified in writing at 
construction.coord@kingcounty.gov a minimum of five business days prior to starting any 
work impacting bus stops, a temporary lane or road closure.  Work requiring removing a 
bus shelter or sign requires notification in writing a minimum of 30 business days.   
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Pierce Transit:  Pierce Transit should be notified at (253)581-8130 to coordinate.  

 
1-08 PROSECUTION AND PROGRESS 
 
Add the following new section: 
1-08.0 Preliminary Matters 
(May 25, 2006 APWA GSP) 
 

1-08.0(1) Preconstruction Conference 
(October 10, 2008 APWA GSP) 

Prior to the Contractor beginning the work, a preconstruction conference will be 
held between the Contractor, the Engineer, and such other interested parties as 
may be invited. The purpose of the preconstruction conference will be: 

1. To review the initial progress schedule; 

2. To establish a working understanding among the various parties 
associated or affected by the work; 

3. To establish and review procedures for progress payment, notifications, 
approvals, submittals, etc.; 

4. To establish normal working hours for the work; 

5. To review safety standards and traffic control; and 

6. To discuss such other related items as may be pertinent to the work. 
 

The Contractor shall prepare and submit at the preconstruction meeting the 
following: 

1. A breakdown of all lump sum items; 

2. A preliminary schedule of working drawing submittals; and 

3. A list of material sources for approval if applicable. 
 

1-08.0(2) Hours of Work  
(December 8, 2014 APWA GSP)  
Add the following new section:  

Except in the case of emergency or unless otherwise approved by the Engineer, 
the normal working hours for the Contract shall be any consecutive 8-hour period 
between 7:00 a.m. and 6:00 p.m. Monday through Friday, exclusive of a lunch 
break. If the Contractor desires different than the normal working hours stated 
above, the request must be submitted in writing prior to the preconstruction 
conference, subject to the provisions below.  The working hours for the Contract 
shall be established at or prior to the preconstruction conference.   

 
All working hours and days are also subject to local permit and ordinance 
conditions (such as noise ordinances). 

 
If the Contractor wishes to deviate from the established working hours, the 
Contractor shall submit a written request to the Engineer for consideration.  This 
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request shall state what hours are being requested, and why.  Requests shall be 
submitted for review no later than noon two working days prior to the day(s) the 
Contractor is requesting to change the hours. 
 
If the Contracting Agency approves such a deviation, such approval may be 
subject to certain other conditions, which will be detailed in writing.  For example:  

1. On non-Federal aid projects, requiring the Contractor to reimburse the 
Contracting Agency for the costs in excess of straight-time costs for 
Contracting Agency representatives who worked during such times.  (The 
Engineer may require designated representatives to be present during the 
work.  Representatives who may be deemed necessary by the Engineer 
include, but are not limited to: survey crews; personnel from the Contracting 
Agency’s material testing lab; inspectors; and other Contracting Agency 
employees or third party consultants when, in the opinion of the Engineer, 
such work necessitates their presence.) 

2. Considering the work performed on Saturdays, Sundays, and holidays as 
working days with regard to the contract time.  

3. Considering multiple work shifts as multiple working days with respect to 
contract time even though the multiple shifts occur in a single 24-hour 
period. 

4. If a 4-10 work schedule is requested and approved the non-working day for 
the week will be charged as a working day. 

5. If Davis Bacon wage rates apply to this Contract, all requirements must be 
met and recorded properly on certified payroll. 

 
(December 1, 2021 CFW GSP)  
Add the following new section:  

The Contractor may request extended work hours on days when paving operations 
are occurring.  Work hours may be modified  to 7:00 a.m. to 5:30 p.m. on paving 
days if the Engineer determines that the benefits  of extended working hours will 
minimize the overall impacts to traffic.  Extended work hours for paving will require 
PCMS boards to be placed a minimum of 2 business days prior to the paving day.  
Payment for PCMS boards shall be considered incidental to the Contractor’s 
operations, unless there is a specific bid item for PCMS boards.   

 
1-08.1 Subcontracting 

 
1-08.3 Progress Schedule 

 
1-08.3(1) General Requirements 
(October 3, 2022 WSDOT GSP, OPTION 2) 
Section 1-08.3(1) is supplemented with the following: 

In addition to information required in Items 1 through 6, the Progress Schedule 
shall include the following milestones and/or activities: 

7.  Materials requiring long procurement or fabrication periods, such as 
signal or light poles, structural elements, or mechanical items. 
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1-08.3(2)A Type A Progress Schedule 
(December 30, 2022 APWA GSP) 
Revise this section to read: 

The Contractor shall submit 2 copies of a Type A Progress Schedule no later 
than at the preconstruction conference, or some other mutually agreed upon 
submittal time. The schedule may be a critical path method (CPM) schedule, bar 
chart, or other standard schedule format. Regardless of which format used, the 
schedule shall identify the critical path. The Engineer will evaluate the Type A 
Progress Schedule and approve or return the schedule for corrections within 15 
calendar days of receiving the submittal. 

 
1-08.4 Prosecution of Work 
Delete this section and replace it with the following: 
1-08.4 Notice to Proceed and Prosecution of Work  
(July 23, 2015  APWA GSP) 

Notice to Proceed will be given after the contract has been executed and the contract bond 
and evidence of insurance have been approved and filed by the Contracting Agency.  The 
Contractor shall not commence with the work until the Notice to Proceed has been given 
by the Engineer.  The Contractor shall commence construction activities on the project 
site within ten days of the Notice to Proceed Date, unless otherwise approved in writing.  
The Contractor shall diligently pursue the work to the physical completion date within the 
time specified in the contract.  Voluntary shutdown or slowing of operations by the 
Contractor shall not relieve the Contractor of the responsibility to complete the work within 
the time(s) specified in the contract. 
 
When shown in the Plans, the first order of work shall be the installation of high visibility 
fencing to delineate all areas for protection or restoration, as described in the Contract. 
Installation of high visibility fencing adjacent to the roadway shall occur after the placement 
of all necessary signs and traffic control devices in accordance with 1-10.1(2). Upon 
construction of the fencing, the Contractor shall request the Engineer to inspect the fence. 
No other work shall be performed on the site until the Contracting Agency has accepted 
the installation of high visibility fencing, as described in the Contract. 
 

(December 1, 2021 CFW GSP) 
Section 1-08.4 is supplemented with the following.   

The Contractor shall provide adequate equipment and forces to carry out the construction 
schedule to completion of the contract by the date specified.   

 
1-08.5 Time for Completion  
(December 30, 2022 APWA GSP, OPTION A) 
Revise the third and fourth paragraphs to read: 

Contract time shall begin on the first working day following the Notice to Proceed Date.   
 
Each working day shall be charged to the contract as it occurs, until the contract work is 
physically complete.  If substantial completion has been granted and all the authorized 
working days have been used, charging of working days will cease.  Each week the 
Engineer will provide the Contractor a statement that shows the number of working days: 
(1) charged to the contract the week before; (2) specified for the physical completion of 
the contract; and (3) remaining for the physical completion of the contract.  The statement 
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will also show the nonworking days and any partial or whole day the Engineer declares as 
unworkable.  The statement will be identified as a Written Determination by the Engineer.  
If the Contractor does not agree with the Written Determination of working days, the 
Contractor shall pursue the protest procedures in accordance with Section 1-04.5.  By 
failing to follow the procedures of Section 1-04.5, the Contractor shall be deemed as 
having accepted the statement as correct.  If the Contractor is approved to work 10 hours 
a day and 4 days a week (a 4-10 schedule) and the fifth day of the week in which a 4-10 
shift is worked would ordinarily be charged as a working day then the fifth day of that week 
will be charged as a working day whether or not the Contractor works on that day. 
 

Revise the sixth paragraph to read: 
The Engineer will give the Contractor written notice of the completion date of the contract 
after all the Contractor’s obligations under the contract have been performed by the 
Contractor.  The following events must occur before the Completion Date can be 
established: 

1. The physical work on the project must be complete; and 

2. The Contractor must furnish all documentation required by the contract and 
required by law, to allow the Contracting Agency to process final acceptance of the 
contract.  The following documents must be received by the Project Engineer prior 
to establishing a completion date: 

 a. Certified Payrolls (per Section 1-07.9(5)). 

 b. Material Acceptance Certification Documents 

 c. Monthly Reports of Amounts Credited as DBE Participation, as required by 
the Contract Provisions. 

 d. Final Contract Voucher Certification 

 e. Copies of the approved “Affidavit of Prevailing Wages Paid” for the 
Contractor and all Subcontractors 

f.  A copy of the Notice of Termination sent to the Washington State 
Department of Ecology (Ecology); the elapse of 30 calendar days from 
the date of receipt of the Notice of Termination by Ecology; and no 
rejection of the Notice of Termination by Ecology.  This requirement will 
not apply if the Construction Stormwater General Permit is transferred 
back to the Contracting Agency in accordance with Section 8-01.3(16). 

 g.  Property owner releases per Section 1-07.24 
 

(Project Specific Special Provision) 
Section 1-08.5 is supplemented with the following: 

Each Task Order shall be completed within a negotiated amount of working days. In no 
case shall it take longer than five (5) working days to replace removed sidewalk or curb. 

 
 

1-08.9 Liquidated Damages 
(Project Specific Special Provision) 
Delete Section 1-08.9.   
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1-09 MEASUREMENT AND PAYMENT 
 
1-09.2(1) General Requirements for Weighing Equipment 
(December 30, 2022 APWA GSP, OPTION 2) 
Revise item 4 of the fifth paragraph to read: 

4. Test results and scale weight records for each day’s hauling operations are provided to 
the Engineer daily.  Reporting shall utilize WSDOT form 422-027, Scaleman’s Daily 
Report, unless the printed ticket contains the same information that is on the Scaleman’s 
Daily Report Form.  The scale operator must provide AM and/or PM tare weights for 
each truck on the printed ticket. 

 
1-09.2(1)A1 Equipment 
(March 9, 2023 WSDOT GSP) 
Item number 1 in the first paragraph of Section 1-09.2(1)A1 is revised to read: 

1.  The ETS shall generate an E-ticket in PDF format meeting the requirements of 1-
09.2(1)A2.  The information shall be immediately uploaded to a designated site so the 
information can be accessed by the Inspector located at the material delivery site. 

 
 
1-09.2(5) Measurement 
(December 30, 2022 APWA GSP) 
Revise the first paragraph to read: 

Scale Verification Checks – At the Engineer’s discretion, the Engineer may perform 
verification checks on the accuracy of each batch, hopper, or platform scale used in 
weighing contract items of Work. 

 
1-09.6 Force Account 
(December 30, 2022 APWA GSP) 
Supplement this section with the following: 

The Contracting Agency has estimated and included in the Proposal, dollar amounts for 
all items to be paid per force account, only to provide a common proposal for Bidders.  All 
such dollar amounts are to become a part of Contractor's total bid.  However, the 
Contracting Agency does not warrant expressly or by implication, that the actual amount 
of work will correspond with those estimates.  Payment will be made on the basis of the 
amount of work actually authorized by the Engineer. 

 
1-09.7 Mobilization 
(Project Specific Special Provision) 
Paragraphs 5-9 of Section 1-09.7 are deleted.  
 
Supplement Section 1-09.7 with the following: 

Obtaining a site for the Contractor’s mobilization, field office(s), storage of materials, 
access and personnel parking spaces, and other general operations shall be the 
responsibility of the Contractor.  The Contactor will be responsible for maintaining these 
spaces in a safe and orderly condition throughout the duration of the project.  The 
Contractor shall provide the City with a copy of agreement(s) with property owner.  All 
costs associated with securing sites shall be included in the other bid items on the project 
and no other compensation will be made. 
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Costs for the lump sum item of Mobilization shall be equal to 10% of the Task Order costs (not 
including mobilization). 

 
 
1-09.9 Payments  
(December 30, 2022 APWA GSP) 
Section 1-09.9 is revised to read: 

The basis of payment will be the actual quantities of Work performed according to the 
Contract and as specified for payment. 

 

The Contractor shall submit a breakdown of the cost of lump sum bid items at the 
Preconstruction Conference, to enable the Project Engineer to determine the Work 
performed on a monthly basis. A breakdown is not required for lump sum items that 
include a basis for incremental payments as part of the respective Specification. Absent 
a lump sum breakdown, the Project Engineer will make a determination based on 
information available. The Project Engineer’s determination of the cost of work shall be 
final. 

 

Progress payments for completed work and material on hand will be based upon 
progress estimates prepared by the Engineer. A progress estimate cutoff date will be 
established at the preconstruction conference. 

 

The initial progress estimate will be made not later than 30 days after the Contractor 
commences the work, and successive progress estimates will be made every month 
thereafter until the Completion Date. Progress estimates made during progress of the 
work are tentative, and made only for the purpose of determining progress payments. 
The progress estimates are subject to change at any time prior to the calculation of the 
final payment. 

 

The value of the progress estimate will be the sum of the following: 

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units of 
work completed multiplied by the unit price. 

2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump sum 
breakdown for that item, or absent such a breakdown, based on the Engineer’s 
determination. 

3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site 
or other storage area approved by the Engineer. 

4. Change Orders — entitlement for approved extra cost or completed extra work as 
determined by the Engineer. 

 

Progress payments will be made in accordance with the progress estimate less: 

1. Retainage per Section 1-09.9(1), on non FHWA-funded projects; 

2. The amount of progress payments previously made; and 

3. Funds withheld by the Contracting Agency for disbursement in accordance with the 
Contract Documents. 
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Progress payments for work performed shall not be evidence of acceptable performance 
or an admission by the Contracting Agency that any work has been satisfactorily 
completed. The determination of payments under the contract will be final in accordance 
with Section 1-05.1. 

 

Failure to perform obligations under the Contract by the Contractor may be decreed by 
the Contracting Agency to be adequate reason for withholding any payments until 
compliance is achieved. 
  
Upon completion of all Work and after final inspection (Section 1-05.11), the amount due 
the Contractor under the Contract will be paid based upon the final estimate made by the 
Engineer and presentation of a Final Contract Voucher Certification to be signed by the 
Contractor. The Contractor's signature on such voucher shall be deemed a release of all 
claims of the Contractor unless a Certified Claim is filed in accordance with the 
requirements of Section 1-09.11 and is expressly excepted from the Contractor’s 
certification on the Final Contract Voucher Certification. The date the Contracting Agency 
signs the Final Contract Voucher Certification constitutes the final acceptance date 
(Section 1-05.12). 
  
If the Contractor fails, refuses, or is unable to sign and return the Final Contract Voucher 
Certification or any other documentation required for completion and final acceptance of 
the Contract, the Contracting Agency reserves the right to establish a Completion Date 
(for the purpose of meeting the requirements of RCW 60.28) and unilaterally accept the 
Contract. Unilateral final acceptance will occur only after the Contractor has been provided 
the opportunity, by written request from the Engineer, to voluntarily submit such 
documents. If voluntary compliance is not achieved, formal notification of the impending 
establishment of a Completion Date and unilateral final acceptance will be provided by 
email with delivery confirmation from the Contracting Agency to the Contractor, which will 
provide 30 calendar days for the Contractor to submit the necessary documents. The 30 
calendar day period will begin on the date the email with delivery confirmation is received 
by the Contractor. The date the Contracting Agency unilaterally signs the Final Contract 
Voucher Certification shall constitute the Completion Date and the final acceptance date 
(Section 1-05.12). The reservation by the Contracting Agency to unilaterally accept the 
Contract will apply to Contracts that are Physically Completed in accordance with Section 
1-08.5, or for Contracts that are terminated in accordance with Section 1-08.10. Unilateral 
final acceptance of the Contract by the Contracting Agency does not in any way relieve 
the Contractor of their responsibility to comply with all Federal, State, tribal, or local laws, 
ordinances, and regulations that affect the Work under the Contract. 
  
Payment to the Contractor of partial estimates, final estimates, and retained percentages 
shall be subject to controlling laws. 
 

 
1-09.13 Claim Resolution 
 

1-09.13(1) General 
(December 30, 2022 APWA GSP) 
Revise this Section to read 
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Prior to seeking claims resolution through arbitration or litigation, the Contractor 
shall proceed in accordance with Sections 1-04.5 and 1-09.11. The provisions of 
Sections 1-04.5 and 1-09.11 must be complied with in full as a condition precedent 
to the Contractor’s right to seek claim resolution through binding arbitration or 
litigation. 

 
Any claims or causes of action which the Contractor has against the Contracting 
Agency arising from the Contract shall be resolved, as prescribed herein, through 
binding arbitration or litigation. 
 
The Contractor and the Contracting Agency mutually agree that those claims or 
causes of action which total $1,000,000 or less, which are not resolved by 
mediation, shall be resolved through litigation unless the parties mutually agree in 
writing to resolve the claim through binding arbitration. 
 
The Contractor and the Contracting Agency mutually agree that those claims or 
causes of action in excess of $1,000,000, which are not resolved by mediation, 
shall be resolved through litigation unless the parties mutually agree in writing to 
resolve the claim through binding arbitration. 

 
1-09.13(3)A Arbitration General 
(January 19, 2022 APWA GSP) 
Revise the third paragraph to read: 

The Contracting Agency and the Contractor mutually agree to be bound by the 
decision of the arbitrator, and judgment upon the award rendered by the arbitrator 
may be entered in the Superior Court of the county in which the Contracting 
Agency’s headquarters is located, provided that where claims subject to arbitration 
are asserted against a county, RCW 36.01.050 shall control venue and jurisdiction 
of the Superior Court.  The decision of the arbitrator and the specific basis for the 
decision shall be in writing.  The arbitrator shall use the Contract as a basis for 
decisions. 

 
1-09.13(4) Venue for Litigation 
(December 30, 2022 APWA GSP) 
Revise this section to read: 

Litigation shall be brought in the Superior Court of the county in which the 
Contracting Agency’s headquarters is located, provided that where claims are 
asserted against a county, RCW 36.01.050 shall control venue and jurisdiction of 
the Superior Court. It is mutually agreed by the parties that when litigation occurs, 
the Contractor shall permit the Contracting Agency to have timely access to all 
records deemed necessary by the Contracting Agency to assist in evaluating the 
claims or action. 

 
1-10 TEMPORARY TRAFFIC CONTROL 
 
1-10.1 General 

 
1-10.1(2) Description 
(April 12, 2018 CFW GSP) 
Section 1-10.1(2) is supplemented with the following: 
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Business Open During Construction Signs 
The Contractor shall provide a “Business Open During Construction” sign at every 
non-residential driveway approach within the project limits.  Business Open During 
Construction Signs shall be considered Construction Signs Class A.   
 
City of Federal Way Project Signs 
City of Federal Way Project signs shall be considered Construction Signs Class A.  
The Contractor shall provide two (2) project signs (4’ x 8’) per the detail available from 
the City.   

 
1-10.2 Traffic Control Management 
(November 2, 2022 WSDOT GSP, OPTION 1) 
Section 1-10.2 is supplemented with the following: 

Work Zone Safety Contingency 
Enhancements to improve the effectiveness of the accepted traffic control plans to 
increase the safety of the work zones shall be discussed on a weekly basis between the 
Contractor and the Contracting Agency.  Enhancements shall be mutually agreed upon by 
the Contractor and Engineer prior to performing any Work to implement the enhancement. 
 
Enhancements do not include the use of Uniformed Police Officers or WSP, address 
changes to the allowed work hour restrictions, or changes to the staging plans in the 
Contract (if applicable).  If allowed by the Engineer, these items will be addressed in 
accordance with Section 1-04.4. 
 
The Contractor shall be solely responsible for submitting any traffic control plan revision 
to implement the enhancement in accordance with Section 1-10.2(2). 
 
1-10.2(1) General 
(October 3, 2022 WSDOT GSP, OPTION 1) 
Section 1-10.2(1) is supplemented with the following: 

The Traffic Control Supervisor shall be certified by one of the following: 
 

The Northwest Laborers-Employers Training Trust 
27055 Ohio Ave. 
Kingston, WA 98346 
(360) 297-3035 
https://www.nwlett.edu 
 
Evergreen Safety Council 
12545 135th Ave. NE 
Kirkland, WA  98034-8709 
1-800-521-0778  
https://www.esc.org 
 
The American Traffic Safety Services Association 
15 Riverside Parkway, Suite 100 
Fredericksburg, Virginia 22406-1022 
Training Dept. Toll Free (877) 642-4637 
Phone: (540) 368-1701 
https://altssa.com/training 
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Integrity Safety 
13912 NE 20th Ave 
Vancouver, WA  98686 
(360) 574-6071 
https://www.integritysafety.com 
 
US Safety Alliance 
(904)705-5660 
https://www.ussafetyalliance.com 
 
K&D Services Inc. 
2719 Rockefeller Ave. 
Everett, WA  98201 
(800) 343-4049 
https://www.kndservices.net 

 
1-10.2(2)  Traffic Control Plans 
 (April 12, 2018 CFW GSP) 
Section 1-10.2(2) is supplemented with the following: 

The following minimum Traffic Control requirements shall be maintained during the 
construction of the project: 
1. If the Contractor opts to utilize traffic control plans other than those provided in 

these Contract Documents, the Contractor shall provide traffic control plans to 
the City of Federal Way for review and approval a minimum of five (5) working 
days prior to implementation. These plans shall supplement Construction 
Staging Plans. The plans as provided by the Contractor shall include and not 
be limited to the following information: 

• Stop line locations with station and offset to verify safety of 
intersection turning radius for vehicles. 

• Minimum lane widths provided for vehicular travel. 
• Turn pocket length, gap, and tapers in conformance with the City of 

Federal Way Standard Detail DWG 3-19A. 
 

2. Detours will not be allowed except as noted herein or Section 1-07.23(2) as 
amended. 

 
3. Temporary paint striping, reflective marking tape, and/or retroreflective tubular 

markers shall be required for each shift of traffic control.  The Contractor shall 
provide temporary striping, reflective marking tape, and/or reflective tubular 
markers as required at the direction of the Engineer. 

 
4. The Contractor provided Traffic Control Plans shall lay out traffic control device 

spacing, tapers, etc., to scale, and shall contain accurate dimensions and 
legends and shall be signed by the preparer. 

 
1-10.3 Traffic Control Labor, Procedures and Devices 
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1-10.3(1)C Signalized Intersection Traffic Control  
(September 3, 2021 CFW GSP) 
Section 1-10.3(1)C is a new section: 

Signalized Intersection Traffic Control is required when a signal system is in 
flashing mode, or is not operational. Signalized intersection traffic may not be 
flagged with an active signal in full operation.   
 
Placing a signalized intersection into flash mode requires an approved traffic 
control plan.  Additionally, the days/times that a signal is placed into flash mode 
must be pre-approved by the City.  The signal should only be switched into flash 
mode by the City.  The type of work that requires signals to be placed into flash 
mode may include, but is not limited to:  installation of signal poles, signal 
switchover, paving, striping, or excavation in the intersection.   
 
The Contractor shall minimize the limits of the work zone area at intersections 
whenever possible in order to avoid having the signal be placed into flash mode.   
 
Signalized Intersection Traffic Control Labor shall conform to WAC 468-95-302 and 
approved traffic control plans.  
 
If flaggers are utilized to provide traffic control of signalized intersections: 

• At least two flaggers are required to flag from the center of the 
intersection, in addition to a flagger controlling each leg of the 
intersection.   

 
If off-duty Uniformed Police Officers are utilized to provide traffic control of 
signalized intersections: 

• A uniformed police officer (UPO) is a sworn police officer from a local 
law enforcement agency or a Washington State Patrol officer. 

• Off-duty uniformed police officers must have a marked police vehicle 
with them on the project site.  Unmarked police vehicles or personal 
vehicles are not acceptable. 

• There is currently no availability of UPO’s from the City of Federal Way 
Police Department.  Many other law enforcement agencies also have 
little to no availability of off-duty officers.  No other agencies or private 
companies are authorized to perform off-duty work within the City 
without project-specific approval from the Federal Way Police Chief or 
his designee.  If the Contractor is able to procure a UPO from another 
law enforcement agency that is acceptable to the Federal Way Chief of 
Police, a change order will be required to add a bid item for “Contractor 
Provided Off-Duty Uniformed Police Officer”.    

 
1-10.4 Measurement 
 

1-10.4(2) Item Bids with Lump Sum for Incidentals 
(August 2, 2004 WSDOT GSP, OPTION 1) 
Section 1-10.4(2) is supplemented with the following: 
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The proposal does not contain the item “Project Temporary Traffic Control”, lump 
sum.  The provisions of Section 1-10.4(2) shall apply.   
 

1-10.5 Payment 
1-10.5(2) Item Bids with Lump Sum for Incidentals 
(Project Specific Special Provision) 
First two paragraphs of Section 1-10.5(2) are replaced with the following: 

“Traffic Control Supervisor,” per hour. 
 

The per hour Contract Price for “Traffic Control Supervisor” shall be full compensation for 
all costs incurred by the contractor in performing the Work defined in Section 1-10.2(1)B 
at an agreed upon not-to-exceed quantity of hours per each Task Order. 
  
Section 1-10.5(2) is supplemented with the following: 

“Traffic Control Devices”, by force account. 
 
All costs as authorized by the Engineer will be paid for by force account as 
specified in Section 1-09.6. Typical items include, but are not limited to: cones, 
signs, and sequential arrow sign as detailed on the approved Traffic Control Plans. 
 
For purpose of providing a common proposal for all bidders, the Contracting 
Agency has entered an amount for the item “Traffic Control Devices” in the 
Proposal to become a part of the Contractor’s total bid. 
 
The Engineer may choose to use existing bid items for the implementation of the 
agreed upon work. 

 

END OF DIVISION 1
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DIVISION 2 
EARTHWORK 

 
2-01 CLEARING, GRUBBING, AND ROADSIDE CLEANUP 
 
2-01.1 Description 
(March 13, 1995 WSDOT GSP, OPTION 1) 
Section 2-01.1 is supplemented with the following: 

Clearing and grubbing on this project shall be performed within the following limits:   
Limits for clearing & grubbing shall be as shown on the plans.  Clearing shall 
include removal of trees as noted on the plans or as directed by the Engineer to 
accommodate the improvements.  Tree removal shall include removal of stumps 
and/or grinding of stumps to a depth at least two feet below finish grade. 

 
2-01.3 Construction Requirements 

2-01.3(3) Clearing Limit Fence 
(April 12, 2018 CFW GSP) 
Section 2-01.3(3) is a new section: 

Clearing limit fence shall be 4-feet high, orange, high density polyethylene fencing 
with mesh openings 1½-inch by 3-inches nominal and weigh at least 7 oz. per 
linear foot.  Either wood or steel posts shall be used.  Wood posts shall have 
minimum dimensions of 1½ inches by 1½ inches by the minimum length of 5 feet, 
and shall be free of knots, splits, or gouges.  Steel posts shall consist of either size 
No. 6 rebar or larger, ASTM A 120 steel pipe with a minimum diameter of 1 inch, 
U, T, L or C shape steel posts with a minimum weight of 1.35 lbs./ft. or other steel 
posts having equivalent strength and bending resistance to the post sizes listed.  
The spacing of the support posts shall be a maximum of 6½ feet. 

 
2-01.3(4) Roadside Cleanup 
(January 5, 1998 WSDOT GSP, OPTION 1) 
Section 2-01.3(4) is supplemented with the following: 

The Contractor shall restore, repair or correct all portions of the roadside or 
adjacent landscapes that were unavoidably damaged due to the performance or 
installation of the specified work.  Unavoidable damage shall be determined only 
by the Engineer.  All materials utilized shall be in accordance with Sections 9-14 
and 9-15 and other applicable sections of the Standard Specifications or Special 
Provisions, whichever may apply.  All work shall be performed in accordance with 
Sections 8-02 and 8-03 and other applicable sections of the Standard 
Specifications.  The Contractor shall review the work with the Engineer and receive 
approval to proceed prior to commencing the work.  

 
2-01.4 Measurement 
(April 12, 2018 CFW GSP) 
Section 2-01.4 is supplemented with the following: 

“Clearing and Grubbing” will be measured on a lump sum basis.  Installation, maintenance, 
and removal of the Clearing Limit Fence shall be included in the Clearing and Grubbing 
bid item.   
 
“Roadside Cleanup”, will be measured by force account.   
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2-01.5 Payment 
(April 12, 2018 CFW GSP) 
Section 2-01.5 is supplemented with the following: 

“Clearing and Grubbing”, lump sum. 
 
“Roadside Cleanup”, force account. 
 

2-02 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
 

2-02.3 Construction Requirements 
 

2-02.3(3) Removal of Pavement, Sidewalks, Curbs, and Gutters 
(April 12, 2018 CFW GSP) 
Section 2-02.3(3) is supplemented with the following: 

Prior to removal of pavement, the Contractor shall make a full-depth sawcut to 
delineate the areas of pavement removal from those areas of pavement to remain.  
The Engineer shall approve the equipment and procedures used to make the full-
depth sawcut.  No wastewater from the sawcutting operation shall be released 
directly to any stream or storm sewer system.   
 

2-02.4 Vacant 
(Project Specific Special Provision) 
Section 2-02.4 Vacant shall be deleted and replaced with the following: 
 
2-02.4 Measurement 

 
“Sawcutting” will be measured by the linear foot.   
 
 “Remove Sidewalk” will be measured per square foot. 
 
“Remove Cement Conc. Curb and Gutter” will be measured per lineal foot. 
 
“Remove HMA” will be measured per cubic yard of HMA not associated with curb and 
gutter removal.   

 
2-02.5 Payment 
(December 1, 2021 CFW GSP) 
Section 2-02.5 is supplemented with the following: 

Payment will be made in accordance with Section 1-04.1 for the following bid items when 
included in the proposal: 

 
“Sawcutting”, per linear foot.   
 
 “Remove Sidewalk”, per square yard.  Removal and disposal of sidewalk and ADA curb 
ramps shall be included in this bid item. 
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“Remove Cement Conc. Curb and Gutter” per lineal foot. Excavation and disposal of 
existing pavement directly in front of curb, up to two (2) feet wide, that is required for 
removal in accordance with City standard detail is considered incidental to this bid item.   
 
“Remove Extruded Curb” per lineal foot.  

 
(Project Specific Special Provision) 

 
 
“Remove HMA,” per cubic yard shall be full pay for excavation, haul, and disposal of 
existing HMA NOT included in the HMA removal directly in front of curb and gutter as 
stated in this special provision. 

 
 

 
2-03 ROADWAY EXCAVATION AND EMBANKMENT 
 
2-03.2 Pavement Removal  
(April 12, 2018 CFW GSP) 
Section 2-03.2 is replaced with the following: 

Where shown in the Plans or where designated by the Engineer, the Contractor shall 
remove asphalt, concrete, Portland cement concrete pavement, sidewalks and curbs. 
Prior to removal, the Contractor shall make a full-depth sawcut to delineate the areas of 
pavement removal from those areas of pavement to remain. The Engineer shall approve 
the equipment and procedures used to make the full-depth sawcut. No wastewater from 
the sawcutting operation shall be released directly to any stream or storm sewer system.  
Alternatively, the Contractor may elect grinding for pavement removal, where appropriate.   
 
The removed pavement shall become the property of the Contractor and shall be removed 
from the project. Damage caused to portions of the pavement to remain, due to the 
Contractor's operation, shall be repaired by the Contractor at the Contractor's expense 
and to the satisfaction of the Engineer.  
 
Removal of pavement, sidewalks, curbs, and gutters throughout the project shall be 
measured and paid as “Roadway Excavation Incl. Haul” and no additional payment will be 
made. 
 

2-03.3 Construction Requirements 
Section 2-03.3(10) Selected Material 
(April 12, 2018 CFW GSP) 
Section 2-03.3(10) is supplemented with the following: 

Selected Material when specified or required by the Engineer for use on the project 
shall meet the requirements of specified in Section 9-03.14(3) for Common Borrow. 

 
Section 2-03.3(14)E Unsuitable Foundation Excavation 
(August 27, 2021 CFW GSP) 
Section 2-03.3(14)E is supplemented with the following: 

All embankments shall be founded on dense, non-yielding granular foundation soil 
as approved by the engineer.  Remove all organic materials and debris, trash, or 
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other deleterious material prior to beginning construction of new embankments.  
Proof roll the foundation. 

 
Section 2-03.3(14)G Backfilling 
(April 12, 2018 CFW GSP) 
Section 2-03.3(14)G is supplemented with the following: 

Remove all water and non-compatible materials from excavations prior to 
backfilling or attempting to compact embankment soil.  Place native soils or provide 
import Gravel Borrow as required to complete the work.  Backfill all embankments 
in accordance with 2-03.3(14)C, Compacting Earth Embankments, Method C. 

 
Section 2-03.3(14)N Wet Weather Earthwork 
(April 12, 2018 CFW GSP) 
Section 2-03.3(14)N is a new section: 

Earthwork completed in wet weather or under wet conditions shall be 
accomplished in small sections to minimize exposure to wet weather.  Each section 
shall be sufficiently small so that the removal of soil and placement of backfill can 
be accomplished on the same day.  No soil shall be left un-compacted and exposed 
to water.  Soil that is too wet for compaction shall be removed and replaced with 
Gravel Borrow material.  Grading and earthwork should not be accomplished 
during periods of heavy continuous rainfall. 

 
2-03.4 Measurement 
(March 13, 1995 WSDOT GSP, OPTION 2) 
Section 2-03.4 is supplemented with the following: 

Only one determination of the original ground elevation will be made on this project.  
Measurement for roadway excavation and embankment will be based on the original 
ground elevations recorded previous to the award of this contract.   
 
If discrepancies are discovered in the ground elevations, which will materially affect the 
quantities of earthwork, the original computations of earthwork quantities will be adjusted 
accordingly. 
 
Earthwork quantities will be computed, either manually or by means of electronic data 
processing equipment, by use of the average end area method or by the finite element 
analysis method utilizing digital terrain modeling techniques. 
 
Copies of the ground cross-section notes will be available for the bidder's inspection, 
before the opening of bids, at the Engineer's office and at the Region office. 
 
Upon award of the contract, copies of the original ground cross-sections will be furnished 
to the successful bidder on request to the Engineer. 

 
(April 12, 2018 CFW GSP) 
Section 2-03.4 is supplemented with the following: 

If the Contractor excavates outside the neat-line limits designated for “Roadway 
Excavation, Incl. Haul” or performs extra excavation, it shall be considered for the 
Contractor’s benefit and shall be included in the cost of other Bid Items. 
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2-03.5 Payment 
(April 12, 2018 CFW GSP) 
Section 2-03.5 is supplemented with the following: 

Payment will be made in accordance with Section 1-04.1 for the following bid items when 
included in the proposal: 

“Roadway Excavation Incl. Haul”, per cubic yard. 
 

(March 13, 1995 WSDOT GSP, OPTION 2) 
Section 2-03.5 is supplemented with the following: 

All costs in connection with the preparation of waste sites and waste deposits shall be 
included in the Mobilization. 

 
 

END OF DIVISION 2 



 

 
CITY OF FEDERAL WAY  ON-CALL SIDEWALK AND CURB 

REPLACEMENT 
 SP-54 PROJECT #101-2023A  

 
CFW SPECIAL PROVISIONS VER. 2023.06 

DIVISION 3 
AGGREGATE PRODUCTION AND ACCEPTANCE 

 
3-01 PRODUCTION FROM QUARRY AND PIT SITES 
3-01.4 Contractor Furnished Material Sources 
 

3-01.4(1) Acquisition and Development 
(April 12, 2018 CFW GSP) 
Section 3-01.4(1) is supplemented with the following: 

No source has been provided for any materials necessary for the construction of 
these improvements.   
 
If the source of material provided by the Contractor necessitates hauling over 
roads other than City streets, the Contractor shall, at his own cost and expense, 
make all arrangements for the use of haul routes. 

 

END OF DIVISION 3 



 

 
CITY OF FEDERAL WAY  ON-CALL SIDEWALK AND CURB 

REPLACEMENT 
 SP-55 PROJECT #101-2023A  

 
CFW SPECIAL PROVISIONS VER. 2023.06 

DIVISION 4 
BASES 

 
4-04 BALLAST AND CRUSHED SURFACING 
 
4-04.3 Construction Requirements 

4-04.3(3) Mixing 
(April 12, 2018 CFW GSP) 
Item 2 of Section 4-04.3(3), is replaced with the following: 

2. Road Mix Method - The road mix method of mixing surfacing material will not 
be allowed. 

 
4-04.3(4) Placing and Spreading 
(April 12, 2018 CFW GSP) 
Item 2 of Section 4-04(4), is replaced with the following: 

2. Road Mix Method - The road mix method of mixing surfacing material will not 
be allowed. 

 
4-04.5 Payment  
(December 1, 2021 CFW GSP) 
Section 4-04.5 is supplemented with the following: 

The unit contract price for Ballast and Crushed Surfacing and Maintenance Rock shall 
also include compacting, spreading, and removing and hauling to waste when required by 
the Engineer.   

 

END OF DIVISION 4 
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DIVISION 5 
SURFACE TREATMENTS AND PAVEMENTS 

 
5-04 HOT MIX ASPHALT 
(July 18, 2018 APWA GSP) 
Delete Section 5-04 and amendments, Hot Mix Asphalt and replace it with the following: 
 
5-04.1  Description 
This Work shall consist of providing and placing one or more layers of plant-mixed hot mix asphalt 
(HMA) on a prepared foundation or base in accordance with these Specifications and the lines, 
grades, thicknesses, and typical cross-sections shown in the Plans. The manufacture of HMA may 
include warm mix asphalt (WMA) processes in accordance with these Specifications. WMA 
processes include organic additives, chemical additives, and foaming. 

 
HMA shall be composed of asphalt binder and mineral materials as may be required, mixed in the 
proportions specified to provide a homogeneous, stable, and workable mixture. 
 
5-04.2  Materials 
Materials shall meet the requirements of the following sections: 

Asphalt Binder 9-02.1(4) 
Cationic Emulsified Asphalt 9-02.1(6) 
Anti-Stripping Additive 9-02.4  
HMA Additive 9-02.5 
Aggregates 9-03.8 
Recycled Asphalt Pavement 9-03.8(3)B 
Mineral Filler 9-03.8(5) 
Recycled Material 9-03.21 
Portland Cement 9-01  
Sand 9-03.1(2) 
 (As noted in 5-04.3(5)C for crack sealing) 
Joint Sealant 9-04.2 
Foam Backer Rod 9-04.2(3)A 
 

The Contract documents may establish that the various mineral materials required for the 
manufacture of HMA will be furnished in whole or in part by the Contracting Agency. If the 
documents do not establish the furnishing of any of these mineral materials by the Contracting 
Agency, the Contractor shall be required to furnish such materials in the amounts required for the 
designated mix. Mineral materials include coarse and fine aggregates, and mineral filler. 

 
The Contractor may choose to utilize recycled asphalt pavement (RAP) in the production of HMA. 
The RAP may be from pavements removed under the Contract, if any, or pavement material from 
an existing stockpile. 
 
The Contractor may use up to 20 percent RAP by total weight of HMA with no additional sampling 
or testing of the RAP. The RAP shall be sampled and tested at a frequency of one sample for 
every 1,000 tons produced and not less than ten samples per project. The asphalt content and 
gradation test data shall be reported to the Contracting Agency when submitting the mix design 
for approval on the QPL. The Contractor shall include the RAP as part of the mix design as defined 
in these Specifications. 
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The grade of asphalt binder shall be as required by the Contract. Blending of asphalt binder from 
different sources is not permitted. 
 
The Contractor may only use warm mix asphalt (WMA) processes in the production of HMA with 
20 percent or less RAP by total weight of HMA. The Contractor shall submit to the Engineer for 
approval the process that is proposed and how it will be used in the manufacture of HMA. 
 
Production of aggregates shall comply with the requirements of Section 3-01. 
 
Preparation of stockpile site, the stockpiling of aggregates, and the removal of aggregates from 
stockpiles shall comply with the requirements of Section 3-02. 
 

5-04.2(1)  How to Get an HMA Mix Design on the QPL 
If the contractor wishes to submit a mix design for inclusion in the Qualified Products List 
(QPL), please follow the WSDOT process outlined in Standard Specification 5-04.2(1). 

 
5-04.2(1)A  Vacant 
 
5-04.2(2) Mix Design – Obtaining Project Approval 
No paving shall begin prior to the approval of the mix design by the Engineer. 
 
Nonstatistical evaluation will be used for all HMA not designated as Commercial HMA in 
the contract documents.  
 
Commercial evaluation will be used for Commercial HMA and for other classes of HMA 
in the following applications: sidewalks, road approaches, ditches, slopes, paths, trails, 
gores, prelevel, and pavement repair. Other nonstructural applications of HMA accepted 
by commercial evaluation shall be as approved by the Project Engineer. Sampling and 
testing of HMA accepted by commercial evaluation will be at the option of the Project 
Engineer. The Proposal quantity of HMA that is accepted by commercial evaluation will 
be excluded from the quantities used in the determination of nonstatistical evaluation.  
 
Nonstatistical Mix Design. Fifteen days prior to the first day of paving the contractor shall 
provide one of the following mix design verification certifications for Contracting Agency 
review; 

 
• The WSDOT Mix Design Evaluation Report from the current WSDOT QPL, or one of 

the mix design verification certifications listed below. 
• The proposed HMA mix design on WSDOT Form 350-042 with the seal and 

certification (stamp & sig-nature) of a valid licensed Washington State Professional 
Engineer. 

• The Mix Design Report for the proposed HMA mix design developed by a qualified 
City or County laboratory that is within one year of the approval date.** 

 
The mix design shall be performed by a lab accredited by a national authority such as 
Laboratory Accreditation Bureau, L-A-B for Construction Materials Testing, The 
Construction Materials Engineering Council (CMEC’s) ISO 17025 or AASHTO 
Accreditation Program (AAP) and shall supply evidence of participation in the AASHTO: 
resource proficiency sample program. 
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Mix designs for HMA accepted by Nonstatistical evaluation shall; 
 

• Have the aggregate structure and asphalt binder content determined in 
accordance with WSDOT Standard Operating Procedure 732 and meet the 
requirements of Sections 9-03.8(2), except that Hamburg testing for ruts and 
stripping are at the discretion of the Engineer, and 9-03.8(6). 

• Have anti-strip requirements, if any, for the proposed mix design determined in 
accordance with AASHTO T 283 or T 324, or based on historic anti-strip and 
aggregate source compatibility from previous WSDOT lab testing. 

 
At the discretion of the Engineer, agencies may accept verified mix designs older than 12 
months from the original verification date with a certification from the Contractor that the 
materials and sources are the same as those shown on the original mix design. 
 
Commercial Evaluation  Approval of a mix design for “Commercial Evaluation” will be 
based on a review of the Contractor’s submittal of WSDOT Form 350-042 (For commercial 
mixes, AASHTO T 324 evaluation is not required) or a Mix Design from the current 
WSDOT QPL or from one of the processes allowed by this section. Testing of the HMA 
by the Contracting Agency for mix design approval is not required. 
 
For the Bid Item Commercial HMA, the Contractor shall select a class of HMA and design 
level of Equivalent Single Axle Loads (ESAL’s) appropriate for the required use. 
 
5-04.2(2)B  Using Warm Mix Asphalt Processes 
The Contractor may elect to use additives that reduce the optimum mixing temperature or 
serve as a compaction aid for producing HMA. Additives include organic additives, 
chemical additives and foaming processes. The use of Additives is subject to the following: 
 

• Do not use additives that reduce the mixing temperature more than allowed in 
Section 5-04.3(6) in the production of mixtures. 

• Before using additives, obtain the Engineer’s approval using WSDOT Form 350-
076 to describe the proposed additive and process. 

 
5-04.3  Construction Requirements 

 
5-04.3(1)  Weather Limitations 
Do not place HMA for wearing course on any Traveled Way beginning October 1st through 
March 31st of the following year without written concurrence from the Engineer. 
 
Do not place HMA on any wet surface, or when the average surface temperatures are less 
than those specified below, or when weather conditions otherwise prevent the proper 
handling or finishing of the HMA. 
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Minimum Surface Temperature for Paving 

Compacted Thickness (Feet) Wearing Course Other Courses 

Less than 0.10 55◦F 45◦F 

0.10 to .20 45◦F 35◦F 

More than 0.20 35◦F 35◦F 

 
5-04.3(2)  Paving Under Traffic 
When the Roadway being paved is open to traffic, the requirements of this Section 
shall apply. 
 
The Contractor shall keep intersections open to traffic at all times except when paving the 
intersection or paving across the intersection. During such time, and provided that there 
has been an advance warning to the public, the intersection may be closed for the 
minimum time required to place and compact the mixture. In hot weather, the Engineer 
may require the application of water to the pavement to accelerate the finish rolling of the 
pavement and to shorten the time required before reopening to traffic. 
 
Before closing an intersection, advance warning signs shall be placed and signs shall also 
be placed marking the detour or alternate route. 
 
During paving operations, temporary pavement markings shall be maintained throughout 
the project. Temporary pavement markings shall be installed on the Roadway prior to 
opening to traffic. Temporary pavement markings shall be in accordance with Section 8-
23. 
 
All costs in connection with performing the Work in accordance with these requirements, 
except the cost of temporary pavement markings, shall be included in the unit Contract 
prices for the various Bid items involved in the Contract. 

 
5-04.3(3)  Equipment 
 
5-04.3(3)A  Mixing Plant  
Plants used for the preparation of HMA shall conform to the following requirements: 
 

1. Equipment for Preparation of Asphalt Binder – Tanks for the storage of asphalt 
binder shall be equipped to heat and hold the material at the required 
temperatures. The heating shall be accomplished by steam coils, electricity, or 
other approved means so that no flame shall be in contact with the storage tank. 
The circulating system for the asphalt binder shall be designed to ensure proper 
and continuous circulation during the operating period. A valve for the purpose of 
sampling the asphalt binder shall be placed in either the storage tank or in the 
supply line to the mixer. 

2. Thermometric Equipment – An armored thermometer, capable of detecting 
temperature ranges expected in the HMA mix, shall be fixed in the asphalt binder 
feed line at a location near the charging valve at the mixer unit. The thermometer 
location shall be convenient and safe for access by Inspectors. The plant shall also 
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be equipped with an approved dial-scale thermometer, a mercury actuated 
thermometer, an electric pyrometer, or another approved thermometric instrument 
placed at the discharge chute of the drier to automatically register or indicate the 
temperature of the heated aggregates. This device shall be in full view of the plant 
operator. 

3. Heating of Asphalt Binder – The temperature of the asphalt binder shall not 
exceed the maximum recommended by the asphalt binder manufacturer nor shall 
it be below the minimum temperature required to maintain the asphalt binder in a 
homogeneous state. The asphalt binder shall be heated in a manner that will avoid 
local variations in heating. The heating method shall provide a continuous supply 
of asphalt binder to the mixer at a uniform average temperature with no individual 
variations exceeding 25°F. Also, when a WMA additive is included in the asphalt 
binder, the temperature of the asphalt binder shall not exceed the maximum 
recommended by the manufacturer of the WMA additive. 

4. Sampling and Testing of Mineral Materials – The HMA plant shall be equipped 
with a mechanical sampler for the sampling of the mineral materials. The 
mechanical sampler shall meet the requirements of Section 1-05.6 for the crushing 
and screening operation. The Contractor shall provide for the setup and operation 
of the field testing facilities of the Contracting Agency as provided for in Section 3-
01.2(2). 

5. Sampling HMA – The HMA plant shall provide for sampling HMA by one of the 
following methods: 

a. A mechanical sampling device attached to the HMA plant. 
b. Platforms or devices to enable sampling from the hauling vehicle without 

entering the hauling vehicle. 
 
5-04.3(3)B  Hauling Equipment  
Trucks used for hauling HMA shall have tight, clean, smooth metal beds and shall have a 
cover of canvas or other suitable material of sufficient size to protect the mixture from 
adverse weather. Whenever the weather conditions during the work shift include, or are 
forecast to include, precipitation or an air temperature less than 45°F or when time from 
loading to unloading exceeds 30 minutes, the cover shall be securely attached to protect 
the HMA. 
 
The contractor shall provide an environmentally benign means to prevent the HMA mixture 
from adhering to the hauling equipment. Excess release agent shall be drained prior to 
filling hauling equipment with HMA. Petroleum derivatives or other coating material that 
contaminate or alter the characteristics of the HMA shall not be used. For live bed trucks, 
the conveyer shall be in operation during the process of applying the release agent. 
 
5-04.3(3)C  Pavers 
HMA pavers shall be self-contained, power-propelled units, provided with an internally 
heated vibratory screed and shall be capable of spreading and finishing courses of HMA 
plant mix material in lane widths required by the paving section shown in the Plans. 
 
The HMA paver shall be in good condition and shall have the most current equipment 
available from the manufacturer for the prevention of segregation of the HMA mixture 
installed, in good condition, and in working order. The equipment certification shall list the 
make, model, and year of the paver and any equipment that has been retrofitted.  
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The screed shall be operated in accordance with the manufacturer’s recommendations 
and shall effectively produce a finished surface of the required evenness and texture 
without tearing, shoving, segregating, or gouging the mixture. A copy of the manufacturer’s 
recommendations shall be provided upon request by the Contracting Agency. Extensions 
will be allowed provided they produce the same results, including ride, density, and 
surface texture as obtained by the primary screed. Extensions without augers and an 
internally heated vibratory screed shall not be used in the Traveled Way. 

 
When specified in the Contract, reference lines for vertical control will be required. Lines 
shall be placed on both outer edges of the Traveled Way of each Roadway. Horizontal 
control utilizing the reference line will be permitted. The grade and slope for intermediate 
lanes shall be controlled automatically from reference lines or by means of a mat 
referencing device and a slope control device. When the finish of the grade prepared for 
paving is superior to the established tolerances and when, in the opinion of the Engineer, 
further improvement to the line, grade, cross-section, and smoothness can best be 
achieved without the use of the reference line, a mat referencing device may be 
substituted for the reference line. Substitution of the device will be subject to the continued 
approval of the Engineer. A joint matcher may be used subject to the approval of the 
Engineer. The reference line may be removed after the completion of the first course of 
HMA when approved by the Engineer. Whenever the Engineer determines that any of 
these methods are failing to provide the necessary vertical control, the reference lines will 
be reinstalled by the Contractor. 
 
The Contractor shall furnish and install all pins, brackets, tensioning devices, wire, and 
accessories necessary for satisfactory operation of the automatic control equipment. 
 
If the paving machine in use is not providing the required finish, the Engineer may suspend 
Work as allowed by Section 1-08.6. Any cleaning or solvent type liquids spilled on the 
pavement shall be thoroughly removed before paving proceeds. 

 
5-04.3(3)D Material Transfer Device or Material Transfer Vehicle 
A Material Transfer Device/Vehicle (MTD/V) shall only be used with the Engineer’s 
approval, unless other-wise required by the contract. 
 
Where an MTD/V is required by the contract, the Engineer may approve paving without 
an MTD/V, at the request of the Contractor. The Engineer will determine if an equitable 
adjustment in cost or time is due. 
 
When used, the MTD/V shall mix the HMA after delivery by the hauling equipment and 
prior to laydown by the paving machine. Mixing of the HMA shall be sufficient to obtain a 
uniform temperature throughout the mixture. If a windrow elevator is used, the length of 
the windrow may be limited in urban areas or through intersections, at the discretion of the 
Engineer. 
 
To be approved for use, an MTV: 
 

1. Shall be self-propelled vehicle, separate from the hauling vehicle or paver. 
2. Shall not be connected to the hauling vehicle or paver. 
3. May accept HMA directly from the haul vehicle or pick up HMA from a windrow. 
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4. Shall mix the HMA after delivery by the hauling equipment and prior to placement 
into the paving machine. 

5. Shall mix the HMA sufficiently to obtain a uniform temperature throughout the 
mixture. 

 
To be approved for use, an MTD: 
 

1. Shall be positively connected to the paver. 
2. May accept HMA directly from the haul vehicle or pick up HMA from a windrow. 
3. Shall mix the HMA after delivery by the hauling equipment and prior to placement 

into the paving machine. 
4. Shall mix the HMA sufficiently to obtain a uniform temperature throughout the 

mixture. 
 
5-04.3(3)E  Rollers 
Rollers shall be of the steel wheel, vibratory, oscilatory, or pneumatic tire type, in good 
condition and capable of reversing without backlash. Operation of the roller shall be in 
accordance with the manufacturer’s recommendations. When ordered by the Engineer for 
any roller planned for use on the project, the Contractor shall provide a copy of the 
manufacturer’s recommendation for the use of that roller for compaction of HMA. The 
number and weight of rollers shall be sufficient to compact the mixture in compliance with 
the requirements of Section 5-04.3(10). The use of equipment that results in crushing of 
the aggregate will not be permitted. Rollers producing pickup, washboard, uneven 
compaction of the surface, displacement of the mixture or other undesirable results shall 
not be used. 
 
5-04.3(4)  Preparation of Existing Paved Surfaces 
When the surface of the existing pavement or old base is irregular, the Contractor shall 
bring it to a uniform grade and cross-section as shown on the Plans or approved by the 
Engineer. 
 
Preleveling of uneven or broken surfaces over which HMA is to be placed may be 
accomplished by using an asphalt paver, a motor patrol grader, or by hand raking, as 
approved by the Engineer. 
 
Compaction of preleveling HMA shall be to the satisfaction of the Engineer and may 
require the use of small steel wheel rollers, plate compactors, or pneumatic rollers to avoid 
bridging across preleveled areas by the compaction equipment. Equipment used for the 
compaction of preleveling HMA shall be approved by the Engineer. 
 
Before construction of HMA on an existing paved surface, the entire surface of the 
pavement shall be clean. All fatty asphalt patches, grease drippings, and other 
objectionable matter shall be entirely removed from the existing pavement. All pavements 
or bituminous surfaces shall be thoroughly cleaned of dust, soil, pavement grindings, and 
other foreign matter. All holes and small depressions shall be filled with an appropriate 
class of HMA. The surface of the patched area shall be leveled and compacted thoroughly.  
Prior to the application of tack coat, or paving, the condition of the surface shall be 
approved by the Engineer. 
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A tack coat of asphalt shall be applied to all paved surfaces on which any course of HMA 
is to be placed or abutted; except that tack coat may be omitted from clean, newly paved 
surfaces at the discretion of the Engineer. Tack coat shall be uniformly applied to cover 
the existing pavement with a thin film of residual asphalt free of streaks and bare spots at 
a rate between 0.02 and 0.10 gallons per square yard of retained asphalt. The rate of 
application shall be approved by the Engineer. A heavy application of tack coat shall be 
applied to all joints. For Roadways open to traffic, the application of tack coat shall be 
limited to surfaces that will be paved during the same working shift. The spreading 
equipment shall be equipped with a thermometer to indicate the temperature of the tack 
coat material. 
 
Equipment shall not operate on tacked surfaces until the tack has broken and cured. If the 
Contractor’s operation damages the tack coat it shall be repaired prior to placement of the 
HMA. 

 
The tack coat shall be CSS-1, or CSS-1h emulsified asphalt. The CSS-1 and CSS-1h 
emulsified asphalt may be diluted once with water at a rate not to exceed one part water 
to one part emulsified asphalt. The tack coat shall have sufficient temperature such that it 
may be applied uniformly at the specified rate of application and shall not exceed the 
maximum temperature recommended by the emulsified asphalt manufacturer. 
 
5-04.3(4)A  Crack Sealing 
 
5-04.3(4)A1  General 
When the Proposal includes a pay item for crack sealing, seal all cracks ¼ inch in width 
and greater. 
 
Cleaning: Ensure that cracks are thoroughly clean, dry and free of all loose and foreign 
material when filling with crack sealant material. Use a hot compressed air lance to dry 
and warm the pavement surfaces within the crack immediately prior to filling a crack with 
the sealant material. Do not overheat pavement. Do not use direct flame dryers. Routing 
cracks is not required. 
 
Sand Slurry: For cracks that are to be filled with sand slurry, thoroughly mix the 
components and pour the mixture into the cracks until full. Add additional CSS-1 cationic 
emulsified asphalt to the sand slurry as needed for workability to ensure the mixture will 
completely fill the cracks. Strike off the sand slurry flush with the existing pavement surface 
and allow the mixture to cure. Top off cracks that were not completely filled with additional 
sand slurry. Do not place the HMA overlay until the slurry has fully cured. 
 
The sand slurry shall consist of approximately 20 percent CSS-1 emulsified asphalt, 
approximately 2 percent portland cement, water (if required), and the remainder clean 
Class 1 or 2 fine aggregate per section 9-03.1(2). The components shall be thoroughly 
mixed and then poured into the cracks and joints until full. The following day, any cracks 
or joints that are not completely filled shall be topped off with additional sand slurry. After 
the sand slurry is placed, the filler shall be struck off flush with the existing pavement 
surface and allowed to cure. The HMA overlay shall not be placed until the slurry has fully 
cured. The requirements of Section 1-06 will not apply to the portland cement and sand 
used in the sand slurry. 
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In areas where HMA will be placed, use sand slurry to fill the cracks. 
 
In areas where HMA will not be placed, fill the cracks as follows: 
 

1. Cracks ¼ inch to 1 inch in width - fill with hot poured sealant. 
2. Cracks greater than 1 inch in width – fill with sand slurry. 

 
Hot Poured Sealant: For cracks that are to be filled with hot poured sealant, apply the 
material in accordance with these requirements and the manufacturer’s 
recommendations. Furnish a Type 1 Working Drawing of the manufacturer’s product 
information and recommendations to the Engineer prior to the start of work, including the 
manufacturer’s recommended heating time and temperatures, allowable storage time and 
temperatures after initial heating, allowable reheating criteria, and application temperature 
range. Confine hot poured sealant material within the crack. Clean any overflow of sealant 
from the pavement surface. If, in the opinion of the Engineer, the Contractor’s method of 
sealing the cracks with hot poured sealant results in an excessive amount of material on 
the pavement surface, stop and correct the operation to eliminate the excess material. 
 
5-04.3(4)A2  Crack Sealing Areas Prior to Paving 
In areas where HMA will be placed, use sand slurry to fill the cracks. 
 
5-04.3(4)A3  Crack Sealing Areas Not to be Paved 
In areas where HMA will not be placed, fill the cracks as follows: 
 

A. Cracks ¼ inch to 1 inch in width - fill with hot poured sealant. 
B. Cracks greater than 1 inch in width – fill with sand slurry. 

 
5-04.3(4)B  Vacant 
 
5-04.3(4)C  Pavement Repair 
The Contractor shall excavate pavement repair areas and shall backfill these with HMA in 
accordance with the details shown in the Plans and as marked in the field. The Contractor 
shall conduct the excavation operations in a manner that will protect the pavement that is 
to remain. Pavement not designated to be removed that is damaged as a result of the 
Contractor’s operations shall be repaired by the Contractor to the satisfaction of the 
Engineer at no cost to the Contracting Agency. The Contractor shall excavate only within 
one lane at a time unless approved otherwise by the Engineer. The Contractor shall not 
excavate more area than can be completely finished during the same shift, unless 
approved by the Engineer. 
 
Unless otherwise shown in the Plans or determined by the Engineer, excavate to a depth 
of 1.0 feet. The Engineer will make the final determination of the excavation depth 
required. The minimum width of any pavement repair area shall be 40 inches unless 
shown otherwise in the Plans. Before any excavation, the existing pavement shall be 
sawcut or shall be removed by a pavement grinder. Excavated materials will become the 
property of the Contractor and shall be disposed of in a Contractor-provided site off the 
Right of Way or used in accordance with Sections 2-02.3(3) or 9-03.21. 
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Asphalt for tack coat shall be required as specified in Section 5-04.3(4). A heavy 
application of tack coat shall be applied to all surfaces of existing pavement in the 
pavement repair area. 
 
Placement of the HMA backfill shall be accomplished in lifts not to exceed 0.35-foot 
compacted depth. Lifts that exceed 0.35-foot of compacted depth may be accomplished 
with the approval of the Engineer. Each lift shall be thoroughly compacted by a mechanical 
tamper or a roller. 

 
5-04.3(5)  Producing/Stockpiling Aggregates and RAP 
Aggregates and RAP shall be stockpiled according to the requirements of Section 3-02. 
Sufficient storage space shall be provided for each size of aggregate and RAP. Materials 
shall be removed from stockpile(s) in a manner to ensure minimal segregation when being 
moved to the HMA plant for processing into the final mixture. Different aggregate sizes 
shall be kept separated until they have been delivered to the HMA plant. 
 
5-04.3(5)A  Vacant 
 
5-04.3(6)  Mixing 
After the required amount of mineral materials, asphalt binder, recycling agent and anti-
stripping additives have been introduced into the mixer the HMA shall be mixed until 
complete and uniform coating of the particles and thorough distribution of the asphalt 
binder throughout the mineral materials is ensured. 
 
When discharged, the temperature of the HMA shall not exceed the optimum mixing 
temperature by more than 25°F as shown on the reference mix design report or as 
approved by the Engineer. Also, when a WMA additive is included in the manufacture of 
HMA, the discharge temperature of the HMA shall not exceed the maximum 
recommended by the manufacturer of the WMA additive. A maximum water content of 2 
percent in the mix, at discharge, will be allowed providing the water causes no problems 
with handling, stripping, or flushing. If the water in the HMA causes any of these problems, 
the moisture content shall be reduced as directed by the Engineer. 
 
Storing or holding of the HMA in approved storage facilities will be permitted with approval 
of the Engineer, but in no event shall the HMA be held for more than 24 hours. HMA held 
for more than 24 hours after mixing shall be rejected. Rejected HMA shall be disposed of 
by the Contractor at no expense to the Contracting Agency. The storage facility shall have 
an accessible device located at the top of the cone or about the third point. The device 
shall indicate the amount of material in storage. No HMA shall be accepted from the 
storage facility when the HMA in storage is below the top of the cone of the storage facility, 
except as the storage facility is being emptied at the end of the working shift. 
 
Recycled asphalt pavement (RAP) utilized in the production of HMA shall be sized prior 
to entering the mixer so that a uniform and thoroughly mixed HMA is produced. If there is 
evidence of the recycled asphalt pavement not breaking down during the heating and 
mixing of the HMA, the Contractor shall immediately suspend the use of the RAP until 
changes have been approved by the Engineer. After the required amount of mineral 
materials, RAP, new asphalt binder and asphalt rejuvenator have been introduced into the 
mixer the HMA shall be mixed until complete and uniform coating of the particles and 
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thorough distribution of the asphalt binder throughout the mineral materials, and RAP is 
ensured. 
 
5-04.3(7)  Spreading and Finishing 
The mixture shall be laid upon an approved surface, spread, and struck off to the grade 
and elevation established. HMA pavers complying with Section 5-04.3(3) shall be used to 
distribute the mixture. Unless otherwise directed by the Engineer, the nominal compacted 
depth of any layer of any course shall not exceed the following: 
 
HMA Class 1” 0.35 feet 
HMA Class ¾” and HMA Class ½” 
      wearing course 0.30 feet 
      other courses 0.35 feet 
HMA Class ⅜” 0.15 feet 
 
On areas where irregularities or unavoidable obstacles make the use of mechanical 
spreading and finishing equipment impractical, the paving may be done with other 
equipment or by hand. 
 
When more than one JMF is being utilized to produce HMA, the material produced for 
each JMF shall be placed by separate spreading and compacting equipment. The 
intermingling of HMA produced from more than one JMF is prohibited. Each strip of HMA 
placed during a work shift shall conform to a single JMF established for the class of HMA 
specified unless there is a need to make an adjustment in the JMF. 
 
5-04.3(8)  Aggregate Acceptance Prior to Incorporation in HMA 
For HMA accepted by nonstatistical evaluation the aggregate properties of sand 
equivalent, uncompacted void content and fracture will be evaluated in accordance with 
Section 3-04.  Sampling and testing of aggregates for HMA accepted by commercial 
evaluation will be at the option of the Engineer. 
 
5-04.3(9)  HMA Mixture Acceptance 
Acceptance of HMA shall be as provided under nonstatistical, or commercial evaluation. 
 
Nonstatistical evaluation will be used for the acceptance of HMA unless Commercial 
Evaluation is specified. 

 
Commercial evaluation will be used for Commercial HMA and for other classes of HMA in 
the following applications: sidewalks, road approaches, ditches, slopes, paths, trails, 
gores, prelevel, temporary pavement, and pavement repair. Other nonstructural 
applications of HMA accepted by commercial evaluation shall be as approved by the 
Engineer. Sampling and testing of HMA accepted by commercial evaluation will be at the 
option of the Engineer.  
 
The mix design will be the initial JMF for the class of HMA. The Contractor may request a 
change in the JMF. Any adjustments to the JMF will require the approval of the Engineer 
and may be made in accordance with this section. 
 
HMA Tolerances and Adjustments 
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1. Job Mix Formula Tolerances – The constituents of the mixture at the time of 
acceptance shall be within tolerance. The tolerance limits will be established as 
follows: 

For Asphalt Binder and Air Voids (Va), the acceptance limits are determined 
by adding the tolerances below to the approved JMF values. These values 
will also be the Upper Specification Limit (USL) and Lower Specification Limit 
(LSL) required in Section 1-06.2(2)D2 

Property Non-Statistical Evaluation Commercial Evaluation 
Asphalt Binder +/- 0.5% +/- 0.7% 
Air Voids, Va 2.5% min. and 5.5% max N/A 

For Aggregates in the mixture: 
a. First, determine preliminary upper and lower acceptance limits by applying the 

following tolerances to the approved JMF. 
Aggregate Percent 
Passing 

Non-Statistical 
Evaluation 

Commercial Evaluation 

1”, ¾”, ½”, and 3/8” sieves +/- 6% +/- 8% 
No. 4 sieve +/-6% +/- 8% 
No. 8 Sieve +/- 6% +/-8% 
No. 200 sieve +/- 2.0% +/- 3.0% 

b. Second, adjust the preliminary upper and lower acceptance limits determined 
from step (a) the minimum amount necessary so that none of the aggregate 
properties are outside the control points in Section 9-03.8(6). The resulting 
values will be the upper and lower acceptance limits for aggregates, as well as 
the USL and LSL required in Section 1-06.2(2)D2. 

2. Job Mix Formula Adjustments – An adjustment to the aggregate gradation or 
asphalt binder content of the JMF requires approval of the Engineer. Adjustments 
to the JMF will only be considered if the change produces material of equal or 
better quality and may require the development of a new mix design if the 
adjustment exceeds the amounts listed below. 
a. Aggregates –2 percent for the aggregate passing the 1½″, 1″, ¾″, ½″, ⅜″, and 

the No. 4 sieves, 1 percent for aggregate passing the No. 8 sieve, and 0.5 
percent for the aggregate passing the No. 200 sieve. The adjusted JMF shall 
be within the range of the control points in Section 9-03.8(6). 

b. Asphalt Binder Content – The Engineer may order or approve changes to 
asphalt binder content. The maximum adjustment from the approved mix design 
for the asphalt binder content shall be 0.3 percent 

 
5-04.3(9)A  Vacant 
 
5-04.3(9)B  Vacant 
 
5-04.3(9)C  Mixture Acceptance – Nonstatistical Evaluation 
HMA mixture which is accepted by Nonstatistical Evaluation will be evaluated by the 
Contracting Agency by dividing the HMA tonnage into lots.  
 
5-04.3(9)C1  Mixture Nonstatistical Evaluation – Lots and Sublots 
A lot is represented by randomly selected samples of the same mix design that will be 
tested for acceptance. A lot is defined as the total quantity of material or work produced 
for each Job Mix Formula placed. Only one lot per JMF is expected. A sublot shall be 
equal to one day’s production or 800 tons, whichever is less except that the final sublot 
will be a minimum of 400 tons and may be increased to 1200 tons.  
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All of the test results obtained from the acceptance samples from a given lot shall be 
evaluated collectively. If the Contractor requests a change to the JMF that is approved, 
the material produced after the change will be evaluated on the basis of the new JMF for 
the remaining sublots in the current lot and for acceptance of subsequent lots. For a lot in 
progress with a CPF less than 0.75, a new lot will begin at the Contractor’s request after 
the Engineer is satisfied that material conforming to the Specifications can be produced. 
 
Sampling and testing for evaluation shall be performed on the frequency of one sample 
per sublot. 
 
5-04.3(9)C2  Mixture Nonstatistical Evaluation Sampling 
Samples for acceptance testing shall be obtained by the Contractor when ordered by the 
Engineer. The Contractor shall sample the HMA mixture in the presence of the Engineer 
and in accordance with AASH-TO T 168. A minimum of three samples should be taken 
for each class of HMA placed on a project. If used in a structural application, at least one 
of the three samples shall to be tested. 
 
Sampling and testing HMA in a Structural application where quantities are less than 400 
tons is at the dis-cretion of the Engineer. 
 
For HMA used in a structural application and with a total project quantity less than 800 
tons but more than 400 tons, a minimum of one acceptance test shall be performed. In all 
cases, a minimum of 3 samples will be obtained at the point of acceptance, a minimum of 
one of the three samples will be tested for conformance to the JMF: 
 

• If the test results are found to be within specification requirements, additional testing 
will be at the Engineer’s discretion. 

• If test results are found not to be within specification requirements, additional testing 
of the remaining samples to determine a Composite Pay Factor (CPF) shall be 
performed. 

 
5-04.3(9)C3  Mixture Nonstatistical Evaluation – Acceptance Testing 
Testing of HMA for compliance of Va will at the option of the Contracting Agency. If tested, 
compliance of Va will use WSDOT SOP 731.  
 
Testing for compliance of asphalt binder content will be by WSDOT FOP for AASHTO T 
308. 
 
Testing for compliance of gradation will be by FOP for WAQTC T 27/T 11. 
 
5-04.3(9)C4  Mixture Nonstatistical Evaluation – Pay Factors 
For each lot of material falling outside the tolerance limits in 5-04.3(9), the Contracting 
Agency will determine a Composite Pay Factor (CPF) using the following price adjustment 
factors: 
 

Table of Price Adjustment Factors 

Constituent Factor 
“f” 
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All aggregate passing: 1½″, 1″, ¾″, ½″, ⅜″ and No.4 
sieves 

2 

All aggregate passing No. 8 sieve 15 

All aggregate passing No. 200 sieve 20 

Asphalt binder 40 

Air Voids (Va) (where applicable) 20 

 
Each lot of HMA produced under Nonstatistical Evaluation and having all constituents 
falling within the toler-ance limits of the job mix formula shall be accepted at the unit 
Contract price with no further evaluation. When one or more constituents fall outside the 
nonstatistical tolerance limits in the Job Mix Formula shown in Table of Price Adjustment 
Factors, the lot shall be evaluated in accordance with Section 1-06.2 to determine the 
appro-priate CPF. The nonstatistical tolerance limits will be used in the calculation of the 
CPF and the maximum CPF shall be 1.00. When less than three sublots exist, backup 
samples of the existing sublots or samples from the Roadway shall be tested to provide a 
minimum of three sets of results for evaluation. 
 
5-04.3(9)C5  Vacant 
 
5-04.3(9)C6  Mixture Nonstatistical Evaluation – Price Adjustments 
For each lot of HMA mix produced under Nonstatistical Evaluation when the calculated 
CPF is less than 1.00, a Nonconforming Mix Factor (NCMF) will be determined. The NCMF 
equals the algebraic difference of CPF minus 1.00 multiplied by 60 percent. The total job 
mix compliance price adjustment will be calculated as the product of the NCMF, the 
quantity of HMA in the lot in tons, and the unit Contract price per ton of mix. 
 
If a constituent is not measured in accordance with these Specifications, its individual pay 
factor will be considered 1.00 in calculating the Composite Pay Factor (CPF). 
 
5-04.3(9)C7  Mixture Nonstatistical Evaluation - Retests 
The Contractor may request a sublot be retested. To request a retest, the Contractor shall 
submit a written request within 7 calendar days after the specific test results have been 
received. A split of the original acceptance sample will be retested. The split of the sample 
will not be tested with the same tester that ran the original acceptance test. The sample 
will be tested for a complete gradation analysis, asphalt binder content, and, at the option 
of the agency, Va. The results of the retest will be used for the acceptance of the HMA in 
place of the original sublot sample test results. The cost of testing will be deducted from 
any monies due or that may come due the Contractor under the Contract at the rate of 
$500 per sample. 
 
5-04.3 (9)D  Mixture Acceptance – Commercial Evaluation 
If sampled and tested, HMA produced under Commercial Evaluation and having all 
constituents falling within the tolerance limits of the job mix formula shall be accepted at 
the unit Contract price with no further evaluation. When one or more constituents fall 
outside the commercial tolerance limits in the Job Mix Formula shown in 5-04.3(9), the lot 
shall be evaluated in accordance with Section 1-06.2 to determine the appropriate CPF. 
The commercial tolerance limits will be used in the calculation of the CPF and the 
maximum CPF shall be 1.00. When less than three sublots exist, backup samples of the 
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existing sublots or samples from the street shall be tested to provide a minimum of three 
sets of results for evaluation. 
 
For each lot of HMA mix produced and tested under Commercial Evaluation when the 
calculated CPF is less than 1.00, a Nonconforming Mix Factor (NCMF) will be determined. 
The NCMF equals the algebraic difference of CPF minus 1.00 multiplied by 60 percent. 
The Job Mix Compliance Price Adjustment will be calculated as the product of the NCMF, 
the quantity of HMA in the lot in tons, and the unit Contract price per ton of mix. 
 
If a constituent is not measured in accordance with these Specifications, its individual pay 
factor will be considered 1.00 in calculating the Composite Pay Factor (CPF). 
 
5-04.3(10)  HMA Compaction Acceptance 
HMA mixture accepted by nonstatistical evaluation that is used in traffic lanes, including 
lanes for intersections, ramps, truck climbing, weaving, and speed change, and having a 
specified compacted course thickness greater than 0.10-foot, shall be compacted to a 
specified level of relative density. The specified level of relative density shall be a 
Composite Pay Factor (CPF) of not less than 0.75 when evaluated in accordance with 
Section 1-06.2, using a LSL of 92.0 (minimum of 92 percent of the maximum density). The 
maximum density shall be determined by WSDOT FOP for AASHTO T 729. The specified 
level of density attained will be determined by the evaluation of the density of the 
pavement. The density of the pavement shall be determined in accordance with WSDOT 
FOP for WAQTC TM 8, except that gauge correlation will be at the discretion of the 
Engineer, when using the nuclear density gauge and WSDOT SOP 736 when using cores 
to determine density. 
 
Tests for the determination of the pavement density will be taken in accordance with the 
required procedures for measurement by a nuclear density gauge or roadway cores after 
completion of the finish rolling. 
 
If the Contracting Agency uses a nuclear density gauge to determine density the test 
procedures FOP for WAQTC TM 8 and WSDOT SOP T 729 will be used on the day the 
mix is placed and prior to opening to traffic. 
 
Roadway cores for density may be obtained by either the Contracting Agency or the 
Contractor in accordance with WSDOT SOP 734. The core diameter shall be 4-inches 
minimum, unless otherwise approved by the Engineer. Roadway cores will be tested by 
the Contracting Agency in accordance with WSDOT FOP for AASHTO T 166. 
 
If the Contract includes the Bid item “Roadway Core” the cores shall be obtained by the 
Contractor in the presence of the Engineer on the same day the mix is placed and at 
locations designated by the Engineer. If the Contract does not include the Bid item 
“Roadway Core” the Contracting Agency will obtain the cores. 
 
For a lot in progress with a CPF less than 0.75, a new lot will begin at the Contractor’s 
request after the Engineer is satisfied that material conforming to the Specifications can 
be produced. 
 
HMA mixture accepted by commercial evaluation and HMA constructed under conditions 
other than those listed above shall be compacted on the basis of a test point evaluation of 
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the compaction train. The test point evaluation shall be performed in accordance with 
instructions from the Engineer. The number of passes with an approved compaction train, 
required to attain the maximum test point density, shall be used on all subsequent paving. 
 
HMA for preleveling shall be thoroughly compacted. HMA that is used for preleveling 
wheel rutting shall be compacted with a pneumatic tire roller unless otherwise approved 
by the Engineer. 
 
Test Results 
For a sublot that has been tested with a nuclear density gauge that did not meet the 
minimum of 92 percent of the reference maximum density in a compaction lot with a CPF 
below 1.00 and thus subject to a price reduction or rejection, the Contractor may request 
that a core be used for determination of the relative density of the sublot. The relative 
density of the core will replace the relative density determined by the nuclear density 
gauge for the sublot and will be used for calculation of the CPF and acceptance of HMA 
compaction lot.  
 
When cores are taken by the Contracting Agency at the request of the Contractor, they 
shall be requested by noon of the next workday after the test results for the sublot have 
been provided or made available to the Contractor. Core locations shall be outside of 
wheel paths and as determined by the Engineer. Traffic control shall be provided by the 
Contractor as requested by the Engineer. Failure by the Contractor to provide the 
requested traffic control will result in forfeiture of the request for cores. When the CPF for 
the lot based on the results of the HMA cores is less than 1.00, the cost for the coring will 
be deducted from any monies due or that may become due the Contractor under the 
Contract at the rate of $200 per core and the Contractor shall pay for the cost of the traffic 
control. 
 
5-04.3(10)A  HMA Compaction – General Compaction Requirements 
Compaction shall take place when the mixture is in the proper condition so that no undue 
displacement, cracking, or shoving occurs. Areas inaccessible to large compaction 
equipment shall be compacted by other mechanical means. Any HMA that becomes loose, 
broken, contaminated, shows an excess or deficiency of asphalt, or is in any way 
defective, shall be removed and replaced with new hot mix that shall be immediately 
compacted to conform to the surrounding area. 
 
The type of rollers to be used and their relative position in the compaction sequence shall 
generally be the Contractor’s option, provided the specified densities are attained. Unless 
the Engineer has approved otherwise, rollers shall only be operated in the static mode 
when the internal temperature of the mix is less than 175°F. Regardless of mix 
temperature, a roller shall not be operated in a mode that results in checking or cracking 
of the mat. Rollers shall only be operated in static mode on bridge decks. 
 
5-04.3(10)B  HMA Compaction – Cyclic Density 
Low cyclic density areas are defined as spots or streaks in the pavement that are less 
than 90 percent of the theoretical maximum density. At the Engineer’s discretion, the 
Engineer may evaluate the HMA pavement for low cyclic density, and when doing so will 
follow WSDOT SOP 733.  A $500 Cyclic Density Price Adjustment will be assessed for 
any 500-foot section with two or more density readings below 90 percent of the theoretical 
maximum density. 
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5-04.3(10)C  Vacant 
 
5-04.3(10)D  HMA Nonstatistical Compaction  
 
5-04.3(10)D1  HMA Nonstatistical Compaction – Lots and Sublots 
HMA compaction which is accepted by nonstatistical evaluation will be based on 
acceptance testing performed by the Contracting Agency dividing the project into 
compaction lots. 
 
A lot is represented by randomly selected samples of the same mix design that will be 
tested for acceptance. A lot is defined as the total quantity of material or work produced 
for each Job Mix Formula placed. Only one lot per JMF is expected. A sublot shall be 
equal to one day’s production or 400 tons, whichever is less except that the final sublot 
will be a minimum of 200 tons and may be increased to 800 tons. Testing for compaction 
will be at the rate of 5 tests per sublot per WSDOT T 738. 
 
The sublot locations within each density lot will be determined by the Engineer. For a lot 
in progress with a CPF less than 0.75, a new lot will begin at the Contractor’s request after 
the Engineer is satisfied that material conforming to the Specifications can be produced. 
 
HMA mixture accepted by commercial evaluation and HMA constructed under conditions 
other than those listed above shall be compacted on the basis of a test point evaluation of 
the compaction train. The test point evaluation shall be performed in accordance with 
instructions from the Engineer. The number of passes with an approved compaction train, 
required to attain the maximum test point density, shall be used on all subsequent paving. 
 
HMA for preleveling shall be thoroughly compacted. HMA that is used to prelevel wheel 
ruts shall be compacted with a pneumatic tire roller unless otherwise approved by the 
Engineer. 
 
5-04.3(10)D2  HMA Compaction Nonstatistical Evaluation – Acceptance Testing 
The location of the HMA compaction acceptance tests will be randomly selected by the 
Engineer from within each sublot, with one test per sublot.  
 
5-04.3(10)D3  HMA Nonstatistical Compaction – Price Adjustments 
For each compaction lot with one or two sublots, having all sublots attain a relative density 
that is 92 percent of the reference maximum density the HMA shall be accepted at the unit 
Contract price with no further evaluation. When a sublot does not attain a relative density 
that is 92 percent of the reference maximum density, the lot shall be evaluated in 
accordance with Section 1-06.2 to determine the appropriate CPF. The maximum CPF 
shall be 1.00, however, lots with a calculated CPF in excess of 1.00 will be used to offset 
lots with CPF values below 1.00 but greater than 0.90. Lots with CPF lower than 0.90 will 
be evaluated for compliance per 5-04.3(11). Additional testing by either a nuclear 
moisture-density gauge or cores will be completed as required to provide a minimum of 
three tests for evaluation. 
 
For compaction below the required 92% a Non-Conforming Compaction Factor (NCCF) 
will be determined. The NCCF equals the algebraic difference of CPF minus 1.00 
multiplied by 40 percent.  The Compaction Price Adjustment will be calculated as the 
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product of CPF, the quantity of HMA in the compaction control lot in tons, and the unit 
Contract price per ton of mix. 
 
5-04.3(11)  Reject Work 
 
5-04.3(11)A  Reject Work General 
Work that is defective or does not conform to Contract requirements shall be rejected.  
The Contractor may propose, in writing, alternatives to removal and replacement of 
rejected material. Acceptability of such alternative proposals will be determined at the sole 
discretion of the Engineer. HMA that has been rejected is subject to the requirements in 
Section 1-06.2(2) and this specification, and the Contractor shall submit a corrective action 
proposal to the Engineer for approval. 
 
5-04.3(11)B  Rejection by Contractor 
The Contractor may, prior to sampling, elect to remove any defective material and replace 
it with new material. Any such new material will be sampled, tested, and evaluated for 
acceptance. 
 
5-04.3(11)C  Rejection Without Testing (Mixture or Compaction) 
The Engineer may, without sampling, reject any batch, load, or section of Roadway that 
appears defective. Material rejected before placement shall not be incorporated into the 
pavement. Any rejected section of Roadway shall be removed. 
 
No payment will be made for the rejected materials or the removal of the materials unless 
the Contractor requests that the rejected material be tested. If the Contractor elects to 
have the rejected material tested, a minimum of three representative samples will be 
obtained and tested. Acceptance of rejected material will be based on conformance with 
the nonstatistical acceptance Specification. If the CPF for the rejected material is less than 
0.75, no payment will be made for the rejected material; in addition, the cost of sampling 
and testing shall be borne by the Contractor. If the CPF is greater than or equal to 0.75, 
the cost of sampling and testing will be borne by the Contracting Agency. If the material is 
rejected before placement and the CPF is greater than or equal to 0.75, compensation for 
the rejected material will be at a CPF of 0.75. If rejection occurs after placement and the 
CPF is greater than or equal to 0.75, compensation for the rejected material will be at the 
calculated CPF with an addition of 25 percent of the unit Contract price added for the cost 
of removal and disposal. 

 
5-04.3(11)D  Rejection - A Partial Sublot 
In addition to the random acceptance sampling and testing, the Engineer may also isolate 
from a normal sublot any material that is suspected of being defective in relative density, 
gradation or asphalt binder content. Such isolated material will not include an original 
sample location. A minimum of three random samples of the suspect material will be 
obtained and tested. The material will then be statistically evaluated as an independent 
lot in accordance with Section 1-06.2(2). 
 
5-04.3(11)E  Rejection - An Entire Sublot 
An entire sublot that is suspected of being defective may be rejected. When a sublot is 
rejected a minimum of two additional random samples from this sublot will be obtained. 
These additional samples and the original sublot will be evaluated as an independent lot 
in accordance with Section 1-06.2(2). 
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5-04.3(11)F  Rejection - A Lot in Progress 
The Contractor shall shut down operations and shall not resume HMA placement until 
such time as the Engineer is satisfied that material conforming to the Specifications can 
be produced: 
 

1. When the Composite Pay Factor (CPF) of a lot in progress drops below 1.00 and 
the Contractor is taking no corrective action, or 

2. When the Pay Factor (PF) for any constituent of a lot in progress drops below 0.95 
and the Contractor is taking no corrective action, or 

3. When either the PFi for any constituent or the CPF of a lot in progress is less than 
0.75. 

 
5-04.3(11)G  Rejection - An Entire Lot (Mixture or Compaction) 
An entire lot with a CPF of less than 0.75 will be rejected. 
 
5-04.3(12)  Joints 
 
5-04.3(12)A  HMA Joints 
 
5-04.3(12)A1  Transverse Joints   
The Contractor shall conduct operations such that the placing of the top or wearing course 
is a continuous operation or as close to continuous as possible. Unscheduled transverse 
joints will be allowed and the roller may pass over the unprotected end of the freshly laid 
mixture only when the placement of the course must be discontinued for such a length of 
time that the mixture will cool below compaction temperature. When the Work is resumed, 
the previously compacted mixture shall be cut back to produce a slightly beveled edge for 
the full thickness of the course. 
 
A temporary wedge of HMA constructed on a 20H:1V shall be constructed where a 
transverse joint as a result of paving or planing is open to traffic. The HMA in the temporary 
wedge shall be separated from the permanent HMA by strips of heavy wrapping paper or 
other methods approved by the Engineer. The wrapping paper shall be removed and the 
joint trimmed to a slightly beveled edge for the full thickness of the course prior to 
resumption of paving. 
 
The material that is cut away shall be wasted and new mix shall be laid against the cut. 
Rollers or tamping irons shall be used to seal the joint. 
 
5-04.3(12)A2  Longitudinal Joints  
The longitudinal joint in any one course shall be offset from the course immediately below 
by not more than 6 inches nor less than 2 inches. All longitudinal joints constructed in the 
wearing course shall be located at a lane line or an edge line of the Traveled Way. A 
notched wedge joint shall be constructed along all longitudinal joints in the wearing surface 
of new HMA unless otherwise approved by the Engineer. The notched wedge joint shall 
have a vertical edge of not less than the maximum aggregate size or more than ½ of the 
compacted lift thickness and then taper down on a slope not steeper than 4H:1V. The 
sloped portion of the HMA notched wedge joint shall be uniformly compacted. 
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5-04.3(12)B  Bridge Paving Joint Seals 
 
5-04.3(12)B1  HMA Sawcut and Seal 
Prior to placing HMA on the bridge deck, establish sawcut alignment points at both ends 
of the bridge paving joint seals to be placed at the bridge ends, and at interior joints within 
the bridge deck when and where shown in the Plans. Establish the sawcut alignment 
points in a manner that they remain functional for use in aligning the sawcut after placing 
the overlay. 
 
Submit a Type 1 Working Drawing consisting of the sealant manufacturer’s application 
procedure. 
 
Construct the bridge paving joint seal as specified in the Plans and in accordance with the 
detail shown in the Standard Plans. Construct the sawcut in accordance with the detail 
shown in the Standard Plan. Construct the sawcut in accordance with Section 5-05.3(8)B 
and the manufacturer’s application procedure. 

 
5-04.3(12)B2  Paved Panel Joint Seal 
Construct the paved panel joint seal in accordance with the requirements specified in 
section 5-04.3(12)B1 and the following requirement: 
 
1. Clean and seal the existing joint between concrete panels in accordance with Section 

5-01.3(8) and the details shown in the Standard Plans. 
 

5-04.3(13)  Surface Smoothness  
The completed surface of all courses shall be of uniform texture, smooth, uniform as to 
crown and grade, and free from defects of all kinds. The completed surface of the wearing 
course shall not vary more than ⅛ inch from the lower edge of a 10-foot straightedge 
placed on the surface parallel to the centerline. The transverse slope of the completed 
surface of the wearing course shall vary not more than ¼ inch in 10 feet from the rate of 
transverse slope shown in the Plans. 
 
When deviations in excess of the above tolerances are found that result from a high place 
in the HMA, the pavement surface shall be corrected by one of the following methods: 
 

1. Removal of material from high places by grinding with an approved grinding 
machine, or 

2. Removal and replacement of the wearing course of HMA, or 
3. By other method approved by the Engineer. 

 
Correction of defects shall be carried out until there are no deviations anywhere greater 
than the allowable tolerances.  
 
Deviations in excess of the above tolerances that result from a low place in the HMA and 
deviations resulting from a high place where corrective action, in the opinion of the 
Engineer, will not produce satisfactory results will be accepted with a price adjustment. 
The Engineer shall deduct from monies due or that may become due to the Contractor the 
sum of $500.00 for each and every section of single traffic lane 100 feet in length in which 
any excessive deviations described above are found. 
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When utility appurtenances such as manhole covers and valve boxes are located in the 
traveled way, the utility appurtenances shall be adjusted to the finished grade prior to 
paving. This requirement may be waived when requested by the Contractor, at the 
discretion of the Engineer or when the adjustment details provided in the project plan or 
specifications call for utility appurtenance adjustments after the completion of paving. 
 
Utility appurtenance adjustment discussions will be included in the Pre-Paving planning 
(5-04.3(14)B3). Submit a written request to waive this requirement to the Engineer prior 
to the start of paving. 
 
 
 
5-04.3(14)B  Paving and Planing Under Traffic 
 
5-04.3(14)B1  General 
In addition the requirements of Section 1-07.23 and the traffic controls required in Section 
1-10, and unless the Contract specifies otherwise or the Engineer approves, the 
Contractor must comply with the following: 
 

1. Intersections: 
a. Keep intersections open to traffic at all times, except when paving or planing 
operations through an intersection requires closure. Such closure must be kept to 
the minimum time required to place and compact the HMA mixture, or plane as 
appropriate. For paving, schedule such closure to individual lanes or portions 
thereof that allows the traffic volumes and schedule of traffic volumes required in 
the approved traffic control plan. Schedule work so that adjacent intersections are 
not impacted at the same time and comply with the traffic control restrictions 
required by the Traffic Engineer. Each individual intersection closure or partial 
closure, must be addressed in the traffic control plan, which must be submitted to 
and accepted by the Engineer, see Section 1-10.2(2). 
b. When planing or paving and related construction must occur in an intersection, 
consider scheduling and sequencing such work into quarters of the intersection, 
or half or more of an intersection with side street detours. Be prepared to 
sequence the work to individual lanes or portions thereof. 
c. Should closure of the intersection in its entirety be necessary, and no trolley 
service is impacted, keep such closure to the minimum time required to place and 
compact the HMA mixture, plane, remove asphalt, tack coat, and as needed. 
d. Any work in an intersection requires advance warning in both signage and a 
number of Working Days advance notice as determined by the Engineer, to alert 
traffic and emergency services of the intersection closure or partial closure. 
e. Allow new compacted HMA asphalt to cool to ambient temperature before any 
traffic is allowed on it. Traffic is not allowed on newly placed asphalt until approval 
has been obtained from the Engineer. 

2. Temporary centerline marking, post-paving temporary marking, temporary stop 
bars, and maintaining temporary pavement marking must comply with Section 8-
23. 

3. Permanent pavement marking must comply with Section 8-22. 
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5-04.3(14)B2  Submittals – Planing Plan and HMA Paving Plan 
The Contractor must submit a separate planing plan and a separate paving plan to the 
Engineer at least 5 Working Days in advance of each operation’s activity start date. These 
plans must show how the moving operation and traffic control are coordinated, as they will 
be discussed at the pre-planing briefing and pre-paving briefing. When requested by the 
Engineer, the Contractor must provide each operation’s traffic control plan on 24 x 36 inch 
or larger size Shop Drawings with a scale showing both the area of operation and sufficient 
detail of traffic beyond the area of operation where detour traffic may be required. The 
scale on the Shop Drawings is 1 inch = 20 feet, which may be changed if the Engineer 
agrees sufficient detail is shown. 
 
The planing operation and the paving operation include, but are not limited to, metal 
detection, removal of asphalt and temporary asphalt of any kind, tack coat and drying, 
staging of supply trucks, paving trains, rolling, scheduling, and as may be discussed at the 
briefing. 
 
When intersections will be partially or totally blocked, provide adequately sized and 
noticeable signage alerting traffic of closures to come, a minimum 2 Working Days in 
advance. The traffic control plan must show where peace officers will be stationed when 
signalization is or may be, countermanded, and show areas where flaggers are proposed. 
 
At a minimum, the planing and the paving plan must include: 
 

1. A copy of the accepted traffic control plan, see Section 1-10.2(2), detailing each 
day’s traffic control as it relates to the specific requirements of that day’s planing 
and paving. Briefly describe the sequencing of traffic control consistent with the 
proposed planing and paving sequence, and scheduling of placement of temporary 
pavement markings and channelizing devices after each day’s planing, and 
paving. 

2. A copy of each intersection’s traffic control plan. 
3. Haul routes from Supplier facilities, and locations of temporary parking and staging 

areas, including return routes. Describe the complete round trip as it relates to the 
sequencing of paving operations. 

4. Names and locations of HMA Supplier facilities to be used. 
5. List of all equipment to be used for paving. 
6. List of personnel and associated job classification assigned to each piece of paving 

equipment. 
7. Description (geometric or narrative) of the scheduled sequence of planing and of 

paving, and intended area of planing and of paving for each day’s work, must 
include the directions of proposed planing and of proposed paving, sequence of 
adjacent lane paving, sequence of skipped lane paving, intersection planing and 
paving scheduling and sequencing, and proposed notifications and coordinations 
to be timely made. The plan must show HMA joints relative to the final pavement 
marking lane lines. 

8. Names, job titles, and contact information for field, office, and plant supervisory 
personnel. 

9. A copy of the approved Mix Designs. 
10. Tonnage of HMA to be placed each day. 
11. Approximate times and days for starting and ending daily operations. 
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5-04.3(14)B3  Pre-Paving and Pre-Planing Briefing 
At least 2 Working Days before the first paving operation and the first planing operation, 
or as scheduled by the Engineer for future paving and planing operations to ensure the 
Contractor has adequately prepared for notifying and coordinating as required in the 
Contract, the Contractor must be prepared to discuss that day’s operations as they relate 
to other entities and to public safety and convenience, including driveway and business 
access, garbage truck operations, Metro transit operations and working around energized 
overhead wires, school and nursing home and hospital and other accesses, other 
contractors who may be operating in the area, pedestrian and bicycle traffic, and 
emergency services. The Contractor, and Subcontractors that may be part of that day’s 
operations, must meet with the Engineer and discuss the proposed operation as it relates 
to the submitted planing plan and paving plan, approved traffic control plan, and public 
convenience and safety. Such discussion includes, but is not limited to: 
 

1. General for both Paving Plan and for Planing Plan: 
a. The actual times of starting and ending daily operations. 
b. In intersections, how to break up the intersection, and address traffic control and 

signalization for that operation, including use of peace officers. 
c. The sequencing and scheduling of paving operations and of planing operations, 

as applicable, as it relates to traffic control, to public convenience and safety, 
and to other con-tractors who may operate in the Project Site. 

d. Notifications required of Contractor activities, and coordinating with other entities 
and the public as necessary. 

e. Description of the sequencing of installation and types of temporary pavement 
markings as it relates to planning and to paving. 

f. Description of the sequencing of installation of, and the removal of, temporary 
pavement patch material around exposed castings and as may be needed 

g. Description of procedures and equipment to identify hidden metal in the 
pavement, such as survey monumentation, monitoring wells, street car rail, and 
castings, before planning, see Section 5-04.3(14)B2. 

h. Description of how flaggers will be coordinated with the planing, paving, and 
related operations. 

i. Description of sequencing of traffic controls for the process of rigid pavement 
base repairs. 

j. Other items the Engineer deems necessary to address. 
2. Paving – additional topics: 

a. When to start applying tack and coordinating with paving. 
b. Types of equipment and numbers of each type equipment to be used. If more 

pieces of equipment than personnel are proposed, describe the sequencing of 
the personnel operating the types of equipment. Discuss the continuance of 
operator personnel for each type equip-ment as it relates to meeting 
Specification requirements. 

c. Number of JMFs to be placed, and if more than one JMF how the Contractor 
will ensure different JMFs are distinguished, how pavers and MTVs are 
distinguished if more than one JMF is being placed at the time, and how pavers 
and MTVs are cleaned so that one JMF does not adversely influence the other 
JMF. 

d. Description of contingency plans for that day’s operations such as equipment 
breakdown, rain out, and Supplier shutdown of operations. 
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e. Number of sublots to be placed, sequencing of density testing, and other 
sampling and testing. 

 
5-04.3(15)  Sealing Pavement Surfaces 
Apply a fog seal where shown in the plans. Construct the fog seal in accordance with 
Section 5-02.3. Unless otherwise approved by the Engineer, apply the fog seal prior to 
opening to traffic. 
 
5-04.3(16)  HMA Road Approaches 
HMA approaches shall be constructed at the locations shown in the Plans or where staked 
by the Engineer. The Work shall be performed in accordance with Section 5-04. 
 
5-04.3(17) Temporary Asphalt Pavement 
(December 1, 2021 CFW GSP) 
Section 5-04.3(17) is a new section: 

Temporary asphalt pavement shall be placed by the Contractor immediately upon 
the request of the Engineer for the maintenance of traffic during construction.  
These areas include:  voids created by the removal of existing improvements (i.e. 
Traffic islands, curbs), providing paved access to private properties, and ramps for 
property access during cement concrete driveway approach construction.  All 
temporary paving shall be approved by the Engineer before placement.  Any areas 
of temporary pavement to be removed and replaced shall be approved by the 
Engineer beforehand.  This work shall also include the removal of temporary 
asphalt concrete pavement in its entirety prior to final paving.   
 
Hot Mix Asphalt Temporary Pavement:  Hot mix asphalt will be used for any 
trench or pavement restoration within the traveled way.  Whether temporary or 
permanent, saw cut and treat edges with CSS-1 asphalt emulsion and apply a 
minimum 3-inch pavement depth or match existing, whichever is greater.  Also, fill 
voids created by the removal of existing traffic islands and curbing, paving over 
excavated roadway to temporary access to adjacent properties, and ramps for 
property access during concrete approach construction. 
 
Cold Mix Asphalt Temporary Pavement:  Cold mix asphalt is allowed for 
temporary paving outside the traveled way.  The cold mix shall be approved by the 
Engineer and placed in a 2-inch minimum thickness.  Placement of temporary 
pavement without prior approval of the Engineer shall be considered as a benefit 
of the Contractor and no cost to the owner.  Any areas of temporary pavement to 
be removed and replaced require prior approval by the Engineer.  This work shall 
include the removal of the temporary pavement prior to paving of final asphalt 
concrete pavement. 

 
 
5-04.4  Measurement 
HMA Cl. ___ PG ___, HMA for ___ Cl. ___ PG ___, and Commercial HMA will 
be measured by the ton in accordance with Section 1-09.2, with no deduction being made 
for the weight of asphalt binder, mineral filler, or any other component of the mixture. If the 
Contractor elects to remove and replace mix as allowed by Section 5-04.3(11), the 
material removed will not be measured. 
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Roadway cores will be measured per each for the number of cores taken. 
 
Preparation of untreated roadway will be measured by the mile once along the centerline 
of the main line Roadway. No additional measurement will be made for ramps, Auxiliary 
Lanes, service roads, Frontage Roads, or Shoulders. Measurement will be to the nearest 
0.01 mile. 
 
Soil residual herbicide will be measured by the mile for the stated width to the nearest 0.01 
mile or by the square yard, whichever is designated in the Proposal. 
 
Pavement repair excavation will be measured by the square yard of surface marked prior 
to excavation. 
 
Asphalt for prime coat will be measured by the ton in accordance with Section 1-09.2. 
 
Prime coat aggregate will be measured by the cubic yard, truck measure, or by the ton, 
whichever is designated in the Proposal. 
 
Asphalt for fog seal will be measured by the ton, as provided in Section 5-02.4.  
 
Longitudinal joint seals between the HMA and cement concrete pavement will be 
measured by the linear foot along the line and slope of the completed joint seal. 
 
Planing bituminous pavement will be measured by the square yard. 
 
Temporary pavement marking will be measured by the linear foot as provided in Section 
8-23.4. 
 
Water will be measured by the M gallon as provided in Section 2-07.4. 
 
(April 12, 2018 CFW GSP) 
Section 5-04.4 is supplemented with the following: 

Hot Mix Asphalt Temporary Pavement shall be measured by the ton of material 
actually placed, with no deduction being made for the weight of liquid asphalt, 
blending sand, mineral filler, or any other component of the mixture.  Hot Mix 
Asphalt Temporary Pavement shall be paid under the “Temporary Pavement” bid 
item and shall include placement and compaction of hot mix asphalt, removal and 
disposal of temporary pavement. 
 
Cold Mix Asphalt Temporary Pavement will not be measured and shall be 
considered incidental to other bid items.   

 
 
 
5-04.5  Payment 
Payment will be made for each of the following Bid items that are included in the Proposal: 
 
“HMA Cl. ___ PG ___”, per ton. 
 
“HMA for Approach Cl. ___ PG ___”, per ton. 
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“HMA for Preleveling Cl. ___ PG ___”, per ton. 
 
“HMA for Pavement Repair Cl. ___ PG ___”, per ton. 
 
“Commercial HMA”, per ton. 
 
The unit Contract price per ton for “HMA Cl. ___ PG ___”, “HMA for Approach Cl. ___ PG 
___”, “HMA for Preleveling Cl. ___ PG ___”, “HMA for Pavement Repair Cl. ___ PG ___”, 
and “Commercial HMA” shall be full compensation for all costs, including anti-stripping 
additive, incurred to carry out the requirements of Section 5-04 except for those costs 
included in other items which are included in this Subsection and which are included in 
the Proposal. 
 
“Preparation of Untreated Roadway”, per mile. 
 
The unit Contract price per mile for “Preparation of Untreated Roadway” shall be full pay 
for all Work described under 5-04.3(4) , with the exception, however, that all costs 
involved in patching the Roadway prior to placement of HMA shall be included in the unit 
Contract price per ton for “HMA Cl. ___ PG ___” which was used for patching. If the 
Proposal does not include a Bid item for “Preparation of Untreated Roadway”, the 
Roadway shall be prepared as specified, but the Work shall be included in the Contract 
prices of the other items of Work. 
 
“Preparation of Existing Paved Surfaces”, per mile. 
 
The unit Contract Price for “Preparation of Existing Paved Surfaces” shall be full pay for 
all Work described under Section 5-04.3(4) with the exception, however, that all costs 
involved in patching the Roadway prior to placement of HMA shall be included in the unit 
Contract price per ton for “HMA Cl. ___ PG ___” which was used for patching. If the 
Proposal does not include a Bid item for “Preparation of Untreated Roadway”, the 
Roadway shall be prepared as specified, but the Work shall be included in the Contract 
prices of the other items of Work. 
 
“Crack Sealing”, by force account. 
 
“Crack Sealing” will be paid for by force account as specified in Section 1-09.6. For the 
purpose of providing a common Proposal for all Bidders, the Contracting Agency has 
entered an amount in the Proposal to become a part of the total Bid by the Contractor. 
 
“Pavement Repair Excavation Incl. Haul”, per cubic yard. 
 
The unit Contract price per cubic yard for “Pavement Repair Excavation Incl. Haul” shall 
be full payment for all costs incurred to perform the Work described in Section 5-04.3(4) 
with the exception, however, that all costs involved in the placement of HMA shall be 
included in the unit Contract price per ton for “HMA for Pavement Repair Cl. ___ PG ___”, 
per ton. 
 
“Asphalt for Prime Coat”, per ton. 
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The unit Contract price per ton for “Asphalt for Prime Coat” shall be full payment for all 
costs incurred to obtain, provide and install the material in accordance with Section 5-
04.3(4). 
 
“Prime Coat Agg.”, per cubic yard, or per ton. 
 
The unit Contract price per cubic yard or per ton for “Prime Coat Agg.” shall be full pay for 
furnishing, loading, and hauling aggregate to the place of deposit and spreading the 
aggregate in the quantities required by the Engineer. 
 
“Asphalt for Fog Seal”, per ton.  
 
Payment for “Asphalt for Fog Seal” is described in Section 5-02.5. 
 
“Longitudinal Joint Seal”, per linear foot. 
 
The unit Contract price per linear foot for “Longitudinal Joint Seal” shall be full payment 
for all costs incurred to perform the Work described in Section 5-04.3(12). 
 
“Planing Bituminous Pavement”, per square yard. 
 
The unit Contract price per square yard for “Planing Bituminous Pavement” shall be full 
payment for all costs incurred to perform the Work described in Section 5-04.3(14). 
 
“Temporary Pavement Marking”, per linear foot. 
 
Payment for “Temporary Pavement Marking” is described in Section 8-23.5. 
 
“Water”, per M gallon. 
 
Payment for “Water” is described in Section 2-07.5. 
 
“Job Mix Compliance Price Adjustment”, by calculation. 
 
“Job Mix Compliance Price Adjustment” will be calculated and paid for as described in 
Section 5-04.3(9)C6. 
 
“Compaction Price Adjustment”, by calculation. 
 
“Compaction Price Adjustment” will be calculated and paid for as described in Section 5-
04..3(10)D3. 
 
“Roadway Core”, per each. 
 
The Contractor’s costs for all other Work associated with the coring (e.g., traffic control) 
shall be incidental and included within the unit Bid price per each and no additional 
payments will be made. 
 
“Cyclic Density Price Adjustment”, by calculation. 
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“Cyclic Density Price Adjustment” will be calculated and paid for as described in Section 
5-04.3(10)B. 

 
(April 12, 2018 CFW GSP) 
Section 5-04.5 is supplemented with the following: 

“Temporary Pavement”, per ton.   
 

 
(December 1, 2021 CFW GSP) 
Section 5-04.5 is supplemented with the following: 

The unit Contract price per ton for “HMA Cl. ___ PG ___”, “HMA for Approach Cl. 
___ PG ___”, “HMA for Preleveling Cl. ___ PG ___”, “HMA for Pavement Repair 
Cl. ___ PG ___”, and “Commercial HMA” shall include compaction testing by the 
Contractor. 
 

 

END OF DIVISION 5 
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DIVISION 8 
MISCELLANEOUS CONSTRUCTION 

 
8-01 EROSION CONTROL AND WATER POLLUTION CONTROL 
 
8-01.3 Construction Requirements 

 
8.01.3(1) General 
(April 12, 2018 CFW GSP) 
The first paragraph of 8-01.3(1) is deleted and replaced with the following: 

The Contractor shall install a high visibility fence along the right-of-way lines shown 
in the Plans or as instructed by the Engineer. 
 

8-01.3(1)A Submittals 
(April 12, 2018 CFW GSP) 
Section 8-01.3(1)A is revised to read: 

A Stormwater Pollution Prevention Plan (SWPPP) shall be prepared by the 
Contractor and submitted for approval to the Engineer. The plan shall consist of 
the Contractor’s complete strategy to meet the requirements of the Department of 
Ecology’s NPDES and State Waste Discharge General Permit for Stormwater 
Discharges Associated With Construction Activity (General Permit). The SWPPP 
shall include and modify as necessary the Site Preparation and Erosion Control 
Plan drawings provided as part of the Contract Plans. The Contractor shall prepare 
review and modify the SWPPP as necessary to be consistent with the actual work 
schedule, sequencing, and construction methods that will be used on the project. 
The Contractor’s SWPPP shall meet the requirements of the general permit.  The 
Contractor’s modifications to the SWPPP shall also incorporate the content and 
requirements for the Spill Prevention, Control and Countermeasures (SPCC) Plan 
in accordance with Section 1-07.15(1). 
 
The SWPPP shall document all the erosion and sediment control Best 
Management Practices (BMPs) proposed, whether permanent or temporary. The 
plan shall document installation procedures, materials, scheduling, and 
maintenance procedures for each erosion and sediment control BMP. The 
Contractor shall submit the SWPPP for the Engineer’s approval before any work 
begins. The Contractor shall allow at least five working days for the Engineer’s 
review of the initial SWPPP or any revisions to the modified SWPPP. Failure to 
approve all or part of any such plan shall not make the Contracting Agency liable 
to the Contractor for any work delays. The Contractor may not begin work without 
an approved Contractor’s SWPPP. 
 
The Contractor shall complete and modify the SWPPP to meet the Contractor’s 
schedule and method of construction.  All TESC Plans shall meet the requirements 
of the current edition of the WSDOT Temporary Erosion and Sediment Control 
Manual M 3109 and be adapted as needed throughout construction based on site 
inspections and discharge samples to maintain compliance with the CSWGP.  The 
Contractor shall develop a schedule for implementation of the SWPPP work and 
incorporate it into the Contractor’s progress schedule.   
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In addition, the SWPPP shall outline the procedures to be used to prevent high pH 
stormwater or dewatering water from entering surface waters.  The plan shall 
include how the pH of the water will be maintained between pH 6.5 and pH 8.5 
prior to being discharged from the project or entering surface waters. Prior to 
beginning any concrete or grinding work, the Contractor shall submit the plan, for 
the Engineer’s review and approval. 
 
As a minimum, the SWPPP shall include all the SWPPP requirements identified in 
the General Permit, including: 

 Narrative discussing and justifying erosion control decisions (12 elements) 

 Drawings illustrating BMPs types and locations 

 Engineering calculations for ponds and vaults used for erosion control 

 A schedule for phased installation and removal of the proposed BMPs, 
including: 

A. BMPs that will be installed at the beginning of project startup. 

B. BMPs that will be installed at the beginning of each construction 
season. 

C. BMPs that will be installed at the end of each construction season. 

D. BMPs that will be removed at the end of each construction season. 

E.  BMPs that will be removed upon completion of the project. 
 
An Ecology template is available to the Contractor for producing the SWPPP, using 
project- specific information added by the Contractor. The template and 
instructions are available at:   
http://www.ecy.wa.gov/programs/wq/stormwater/construction/ 
 
Turbidity and pH Exceedances  
 
Following any exceedances of the turbidity or pH benchmarks, the Contractor shall 
provide the following at no additional cost to the Contracting agency: 
 

1. The necessary SWPPP revisions and on-site measures/revisions including 
additional source control,  BMP maintenance, and/or  additional stormwater 
treatment BMPs that are necessary to prevent continued exceedance of 
turbidly and/or pH benchmarks.  

 
2. The regulatory notification to the Dept. of Ecology and  to the Engineer of 

any monitoring results requiring regulatory notification.  
 

3. The additional daily sampling and reporting measures described in the 
General Permit to verify when project site runoff is in compliance.   

 
8-01.3(1)B Erosion and Sediment Control (ESC) Lead 
(October 3, 2022 WSDOT GSP, OPTION 1) 
Item number 3 and 4 in the second paragraph of Section 8-01.3(1)B are revised to read: 
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3. Submit to the Engineer no later than the end of the next working day following 
the inspection a TESC Inspection Report that includes: 

a. When, where, and how BMPs were installed, maintained, modified, 
and removed. 

 
b. Observations of BMP effectiveness and proper placement. 

 
c. Recommendations for improving future BMP performance with 

upgraded or replacement BMPs when inspections reveal TESC 
BMP deficiencies. 

 

d. Identify for each discharge point location whether there is 
compliance with state water quality standards in WAC 173-201A for 
turbidity and pH. 

 
8-01.3(2) Seeding, Fertilizing, and Mulching 

 
8-01.3(2)B Seeding and Fertilizing 
(September 3, 2019 WSDOT GSP, OPTION 3) 
Section 8-01.3(2)B is supplemented with the following: 

Grass seed shall be a commercially prepared mix, made up of low growing 
species which will grow without irrigation at the project location, and 
approved by the Engineer.  The application rate shall be two pounds per 
1000 square feet.  Fertilizer shall be a commercially prepared mix of 10-
20-20 and shall be applied at the rate of 10 pounds per 1000 square feet.   

 
8-02 ROADSIDE RESTORATION 
 
 
8-02.3 Construction Requirements 
 

8-02.3(1) Responsibility During Construction 
(April 12, 2018 CFW GSP) 
Section 8-02.3(1) is supplemented with the following: 

Landscape construction is anticipated to begin after all curbs, sidewalks, walls, and 
associated roadside work is completed. Landscape materials shall not be installed 
until weather permits and installation has been authorized by the Engineer. If water 
restrictions are anticipated or in force, planting of landscape materials may be 
delayed. 
 

Throughout planting operations, the Contractor shall keep the premises clean, free of 
excess soils, plants, and other materials, including refuse and debris, resulting from the 
Contractor’s work. At the end of each work day, and as each planting area is completed, 
it shall be neatly dressed, and all surrounding walks and paved areas shall be cleaned to 
the satisfaction of the Engineer. No flushing will be allowed. At the conclusion of work, 
the Contractor shall remove surplus soils, materials, and debris from the construction 
site and shall leave the project in a condition acceptable to the Engineer. 
 
 8-02.3(5) Planting Area Preparation 
(April 12, 2018 CFW GSP) 
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Section 8-02.3(5) is supplemented with the following: 
Thoroughly scarify subgrade in tree, and seeded lawn areas to a minimum depth 
of six-inches (6”) except within critical root zones of existing trees to remain, as 
noted on plans. Scarified subgrade shall be inspected and approved by the 
Engineer prior to the placement of topsoil.  Remove all construction debris and 
rocks over two-inches (2”) in diameter prior to placing topsoil. 
 
Scarified subgrade shall be inspected and approved by the Engineer prior to 
placement of topsoil.  Upon approval of the subgrade, Topsoil A shall be installed 
to a minimum depth of 4 inches lightly compacted depth in all seeded areas, unless 
otherwise noted on plans.  
 
Lightly compact soil and establish a smooth and uniform finished grade to allow to 
surface drainage and prevents ponding. 
 
The areas shall be brought to a uniform grade, 1 inch, or the specified depth of 
mulch, below walks, curbs, junction and valve boxes, and driveways, unless 
otherwise specified. 
 
The costs of removing all excess material and debris shall be considered incidental 
to and included in the unit contract prices of other items in this contract.   
 

8-02.3(6)B Fertilizers 
(September 3, 2019 WSDOT GSP, OPTION 3) 
Section 8-02.3(6)B is supplemented with the following: 

Fertilizer shall be a commercially prepared mix of 10-20-20 and shall be applied at 
the rate of 10 pounds per 1000 square feet.   

 
8-02.3(8) Planting  
(March 22, 2023 CFW GSP) 
Section 8-02.3(8) is supplemented with the following: 

All Topsoil Type A required to pit plant trees and bark mulch for topdressing, as 
specified in the plans, shall be considered incidental to and included in the unit 
contract price of the trees. 
 
Use loosened and replaced compacted mineral native soil without organics under 
tree rootball.  Use topsoil on sides of tree rootball only.  Use full depth topsoil for 
shrubs. 
 
Trees shall be handled by the rootball, not by the trunk.  Burlap and wire shall 
remain intact until trees are set in their final positions within each planting pit.   
 
Plant trees and shrubs upright and rotate in order to give the best appearance or 
relationship to adjacent plants, topography, and structures.  Hold plant rigidly in 
position until topsoil has been backfilled and water settled free of voids and air 
pockets and tamped firmly around the ball or roots.   
 
When the pit is backfilled halfway, place the specified quantity of fertilizer plant 
tablets and stakes as shown in the Plans.  Evenly space the fertilizer tablets around 
the perimeter of, and immediately adjacent to the root system.  Carefully place 
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water and compact planting topsoil, filling all voids.  Tree root crowns to be 1” 
higher than finished grade to allow for settlement.   
 
When the planting pit is three quarters backfilled, fill with water and allow water to 
soak away.  Fill the pits with additional topsoil to finish grade and continue 
backfilling as detailed in the Plans.  Water trees immediately after planting. 
 
The contractor shall apply 3 inches of pea gravel flush with bottom of tree grates 
in tree wells per City Standard Detail 3-31.   

 
8-02.3(9)B Seeding and Fertilizing 
(September 3, 2019 WSDOT GSP, OPTION 2) 
Section 8-02.3(9)B is supplemented with the following: 

Grass seed shall be a commercially prepared mix, made up of low growing 
species which will grow without irrigation at the project location, and accepted by 
the Engineer.  The application rate shall be two pounds per 1000 square feet.   

 
8-02.3(10) Fertilizer 
(April 12, 2018 CFW GSP) 
Section 8-02.3(10) is supplemented with the following: 

All fertilizers shall be furnished in standard unopened containers with weight, name 
of plant nutrients and manufacturer’s guaranteed statement of analysis clearly 
marked, in accordance with State and Federal law. 
 
Seeded areas, trees, and shrubs shall be fertilized at a rate according to fertilizer 
manufacturer’s recommendations.   

 
8-02.3(11) Bark or Wood Chip Mulch 
(March 22, 2023 CFW GSP) 
Section 8-02.3(11) is supplemented with the following: 

Bark Mulch shall be placed over all tree planting pits to a depth no less than two 
(2) inches, or as detailed in the Plans.  Thoroughly water and hose down plants 
with a fine spray to wash the leaves of the plants immediately after application. 

 
8-02.3(17) Protection of Private Property and Property Restoration 
(March 22, 2023 CFW GSP) 
Section 8-02.3(17) is a new section: 

Property Restoration shall consist of fine grading and restoration of adjacent 
landscaped areas; adjustment and/or replacement of private irrigation systems; 
slope restoration behind sidewalks; timber edgings; installing and replacing private 
wood and chain link fencing; and other work not currently identified in the plans, 
as directed by the Engineer. 
 
The Contractor is specifically reminded that any unnecessary damage caused by 
construction activities will be repaired at the Contractor’s expense.   
 
Restore all disturbed areas to original condition or better.  Grass areas shall be 
restored with hydroseed where directed.   
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Removal of tree roots outside the limits of construction, as directed by the Engineer 
and under the supervision of a certified arborist, shall be paid for under “Property 
Restoration”. 
 
Topsoil shall be Type A and mulch shall be Bark or Wood Chip Mulch, per these 
Special Provisions. 
 
All materials shall conform to Sections 9-14 Erosion Control and Roadside Planting 
and 9-15 Irrigation System of the Standard Specifications. 
 
The force account provided for property restoration also includes any adjustments 
and/or replacements of existing irrigation systems not covered under Section 8-03 
Irrigation Systems of the Special Provisions.  This work shall also consist of 
modifying existing landscape lighting systems as may become necessary by these 
improvements. 
 
The Contractor is advised that protecting existing private irrigation and lighting 
systems from damage does not constitute a basis for claim or extra work.   

 
8-02.4 Measurement 
(April 12, 2018 CFW GSP) 
Section 8-02.4 is supplemented with the following: 

 
“Property Restoration” will be paid by force account and must be approved by the engineer 
prior to completing the work.   
 

 
8-02.5 Payment 
(April 12, 2018 CFW GSP) 
Section 8-02.5 is supplemented with the following 

 
“Property Restoration” per force account. 

 
 
8-04 CURBS, GUTTERS, AND SPILLWAYS 
 
8-04.3 Construction Requirements 
(March 22, 2023 CFW GSP) 
Section 8-04.3 is supplemented with the following: 

The sub-base for curb and gutter sections shall be compacted to 95 percent density at or 
below optimum moisture content, as per Section 2-03.3(14)D revised, before placing the 
curb and gutter. 
 
White-pigmented curing compounds will not be allowed. 
 
The top of the finished concrete shall not deviate more than one-eighth (1/8”) in ten feet 
(10’) or the alignment one-fourth (1/4”) in ten feet (10’). 
 
Where shown in the Plans, the concrete curb will be ramped for wheel chairs as shown in 
the City Standard Plan Details. 
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Where shown in the plans, the Contractor shall paint the curbs with 2-coats of yellow paint.  
Paint and application shall conform to the Standard Specifications for traffic paint striping. 
 

8-04.3(1) Cement Concrete Curbs, Gutters, and Spillways 
(December 16, 2022 CFW GSP) 
Section 8-04.3(1) is supplemented with the following: 

The concrete class requirements in paragraph one are applicable for Type I/II Portland 
cement.  See Section 9.01.2(1)B for requirements for Type 1L cement.   

 
8-04.4 Measurement 
(April 12, 2018 CFW GSP) 
Section 8-04.4 is supplemented with the following: 

Painting of curbs, where required, will not be measured and is considered incidental to the 
unit price of the type of curb. 
 

 
8-06 CEMENT CONCRETE DRIVEWAY ENTRANCES 
 
8-06.3 Construction Requirements 
(December 16, 2022 CFW GSP) 
Section 8-06.3 is supplemented with the following: 

The concrete class requirements in paragraph one are applicable for Type I/II Portland 
cement.  See Section 9.01.2(1)B for requirements for Type 1L cement. 
 
All driveways shall remain open except as necessary to permit curing of construction 
materials or for short periods of time as required for excavations.  However, at least one 
(1) driveway per parcel shall remain open to vehicular traffic at all times unless otherwise 
approved by the Engineer and affected property owner in writing.  If a parcel has only one 
driveway, then that driveway must be constructed one-half at a time to allow the passage 
of vehicles.  The amount of time that a driveway can be closed will be limited.  To meet 
these requirements, the Contractor may use a quick setting concrete.  The Engineer shall 
approve the quick-setting mix prior to use. 
 
Property owners shall be notified in writing at least 48 hours in advance of any planned 
driveway closures 
 
Crushed rock may be used, with Engineer approval, to maintain a driving surface.   

 
8-06.5 Payment 
(April 12, 2018 CFW GSP) 
Section 8-06.5 is supplemented with the following: 

If the Contractor chooses to use a quick-setting concrete mix for driveway construction, 
any additional costs to use such mix shall be incidental to the bid item for “Cement Conc. 
Driveway” and no additional payment will be made.   
 
If the Contractor chooses to use crushed rock to maintain a driveway surface, it shall be 
incidental to the bid item for “Cement Conc. Driveway” and no additional payment shall be 
made.   
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8-14 CEMENT CONCRETE SIDEWALKS 
 
8-14.2 Materials 
(December 16, 2022 CFW GSP) 
Section 8-14.2 is supplemented with the following: 

The Cement Concrete Sidewalk and curb ramps shall be constructed of Class 4000 
concrete or greater if Type I/II Portland cement is used.  If Type 1L Blended hydraulic 
cement is used, see 9-01.2(1)B.   
 
Pervious Cement Concrete 
Concrete Mix Design:  The Contractor shall submit a proposed mix design for the pervious 
cement concrete, with proportions of materials, to the Engineer 7 working days prior to 
commencement of work.  ACI 522R-10 shall be used to determine mix design proportions.  
The data for the mix design shall include fresh density of the proposed pervious concrete 
mixture as determined in accordance with AASHTO T 19M/T 19 paragraph 11, jigging 
procedure. 
 
Concrete Mix Design Criteria 
• The cementitious content, including pozzolans if used, shall be between 450 and 550 

pounds per cubic yard. 
• Total void content shall be greater than 15 percent and less than 25 percent, as 

measured by ASTM C 1688. 
• The water/cementitous material ratio, by weight, shall be between 0.27 and 0.35.  
• Cement: Portland Cement Type I or II conforming to ASTM C 150, Portland Cement 

Type IP or IS conforming to ASTM C 595, or Portland Cement Type IL conforming to 
Section 9-01. 

• Aggregate: Use crushed gravel, stone meeting No. 8 coarse aggregate or No. 89 
coarse aggregate per ASTM D 448.  If other gradation of aggregate is to be used, 
submit data on proposed material to the Engineer for approval at least 7 working days 
prior to performing the work. 

• Water: Comply with ASTM C 94 
 
8-14.3 Construction Requirements 
(December 16, 2022 CFW GSP) 
Section 8-14.3 is supplemented with the following : 

The concrete class requirements in paragraph one are applicable for Type I/II Portland 
cement.  See Section 9.01.2(1)B for requirements for Type 1L cement. 

 
(April 3, 2017 WSDOT GSP, OPTION 1) 
Section 8-14.3 is supplemented with the following : 

The Contractor shall request a pre-meeting with the Engineer to be held 2 to 5 working 
days before any work can start on cement concrete sidewalks, curb ramps or other 
pedestrian access routes to discuss construction requirements. Those attending shall 
include: 

1. The Contractor and Subcontractor in charge of constructing forms, and placing, 
and finishing the cement concrete. 

2. Engineer (or representative) and Project Inspectors for the cement concrete 
sidewalk, curb ramp or pedestrian access route Work. 
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Items to be discussed in this meeting shall include, at a minimum, the following: 

1. Slopes shown on the Plans 

2. Inspection 

3. Traffic control 

4. Pedestrian control, access routes and delineation 

5. Accommodating utilities 

6. Form work 

7. Installation of detectable warning surfaces 

8. Contractor ADA survey and ADA Feature as-built requirements 

9. Cold Weather Protection 
 
(January 7, 2019 WSDOT GSP, OPTION 2) 
Section 8-14.3 is supplemented with the following: 

Timing Restrictions 
Curb ramps shall be constructed on one leg of the intersection at a time.  The curb ramps 
shall be completed and open to traffic within five calendar days before construction can 
begin on another leg of the intersection unless otherwise allowed by the Engineer. 
 
Unless otherwise allowed by the Engineer, the five calendar day time restriction begins 
when an existing curb ramp for the quadrant or traffic island/median is closed to pedestrian 
use and ends when the quadrant or traffic island/median is fully functional and open for 
pedestrian access. 

 
(January 7, 2019 WSDOT GSP, OPTION 3) 
Section 8-14.3 is supplemented with the following: 

Layout and Conformance to Grades 
Using the information provided in the Contract documents, the Contractor shall layout, 
grade, and form each new curb ramp, sidewalk, and curb and gutter. 

 
(March 22, 2023 CFW GSP) 
Section 8-14.3 is supplemented with the following :  

Cement concrete sidewalk thickness shall be as shown in the Plans.  Score joints shall be 
constructed at a maximum distance of 5 feet from each full depth expansion joint, except 
where specific dimensions are detailed in the Plans.  Asphalt mastic joint fillers in the 
sidewalk shall be 3/8” x 4” and of the same material as that used in the curb, and shall be 
placed in the same location as that in the curb.   
 
No concrete for sidewalk shall be poured against dry forms or dry subgrade. 
 
The Contractor may provide suitable vibrating finishers for use in finishing concrete 
sidewalks.  The type of vibrator and its method of use shall be subject to the approval of 
the City. 
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All completed work shall be so barricaded as to prevent damage.  Any damaged sections 
shall be removed and replaced at the Contractor’s expense. Landscaped areas disturbed 
during construction shall be restored to original condition at the Contractor’s expense. 
 
Scored Cement Concrete Sidewalk shall be broom finished and scored as detailed in the 
Plans. 
 

 (April 12, 2018 CFW GSP) 
Section 8-14.3 is supplemented with the following :  

Pervious Cement Concrete Sidewalk 
 
Mix Time: Truck mixers shall be operated at the speed designated as mixing speed by 
the manufacturer for 75 to 100 revolutions of the drum. 
 
Transportation: The portland cement aggregate mixture may be transported or mixed on 
site and should be placed within one (1) hour of the introduction of mix water. This time 
can be increased to 90 minutes when utilizing a hydration stabilizer. 
 
Water may only be added by the concrete producer to obtain the required mix consistency. 
A minimum of 20 revolutions at the manufacturer’s designated mixing speed shall be 
required following any addition of water to the mix. 
 
Jointing: Control (contraction) joints shall be installed normally at 12 foot to 15 foot 
intervals, a maximum of 15 foot intervals is allowed.  Control joints shall be located so as 
to match the joints in the curb and gutter, whether the pervious concrete sidewalk is 
adjacent to the curb or separated by a planter strip. They shall be installed at a depth of 
¼ the thickness of the sidewalk. These joints can be installed in the plastic concrete with 
a rolling joint tool designed specifically for this purpose or saw cut (with prior approval of 
Engineer).  Sawcutting is not the preferred joint method.  If saw cut, the procedure should 
begin as soon as the sidewalk has hardened sufficiently to prevent raveling and 
uncontrolled cracking (normally after curing). Transverse construction joints shall be 
installed whenever placing is suspended a sufficient length of time that concrete may begin 
to harden. In order to assure aggregate bond at construction joints, a bonding agent 
suitable for bonding fresh concrete to existing concrete shall be brushed, rolled or sprayed 
on the existing sidewalk surface edge. Isolation (expansion) joints will not be used except 
when sidewalk is abutting slabs or other adjoining structures. 
 

Placing and Finishing Equipment: Unless otherwise approved by the Engineer in 
writing, the Contractor shall provide mechanical equipment of either slip form or form riding 
with a following compactive unit that will provide a minimum of 10 psi vertical force. The 
pervious concrete sidewalk will be placed to the required cross section and shall not 
deviate more than +/- 3/8 inch in 10 feet from profile grade. If placing equipment does not 
provide the minimum specified vertical force, a full width roller or other full width 
compaction device that provides sufficient compactive effort shall be used immediately 
following the strike-off operation. After mechanical or other approved strike-off and 
compaction operation, no other finishing operation will be allowed. If vibration, internal or 
surface applied, is used, it shall be shut off immediately when forward progress is halted 
for any reason. The Contractor will be restricted to sidewalk placement widths of a 
maximum of fifteen (15’) feet unless the Contractor can demonstrate competence to 
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provide sidewalk placement widths greater than the maximum specified to the satisfaction 
of the Engineer. 
 
Curing: Curing procedures shall begin immediately after the final placement operations. 
The pavement surface shall be covered with a minimum of (6) mil thick polyethylene sheet 
of other approved covering material. Prior to covering, a fog shall be sprayed above the 
surface when required due to ambient conditions. The cover shall overlap all exposed 
edges and shall be secured to prevent dislocation due to wind or adjacent traffic 
conditions. Cure sidewalk for a minimum of 7 days, unless otherwise specified. 

 
Testing and Acceptance of Pervious Cement Concrete Sidewalk 
 
Test Panels: The Contractor shall place, joint and cure one test panel, each to be a 
minimum of 50 square feet at the project site to demonstrate to Engineer’s satisfaction 
that a satisfactory sidewalk can be installed at the location. If the test panel meets 
Engineer’s approval for aesthetics and pressure wash testing, it can be left in-place and 
included in the completed work. If the requirements mentioned above are not met, the test 
panel shall be removed at the Contractor’s expense and disposed of in an approved 
landfill. 
 
Pervious Concrete Void Structure: The Pervious Concrete Void Structure shall be 
tested in accordance with ASTM C 1688 and shall be between 15 and 25 percent. 
 
Unit Weight: The Contractor shall test, in accordance with WAQTC TM 2 and AASHTO T 
121, at least one sample for each day’s placement of pervious cement concrete to verify 
unit weight. Delivered unit weights shall be determined in accordance with AASHTO T 
121.  The measure shall be filled and compacted in accordance with AASHTO T 19M/T 
19 paragraph 11, jigging procedure. The unit weight of the concrete shall be +/- 5 pcf of 
the design unit weight. 
 

Pressure Wash Testing: The Contractor shall pressure wash the pervious concrete 
sidewalk using a washer working at a minimum of 3,000 psi and 1.0 gpm.  The nozzle 
shall be held a maximum of 3 inches off the concrete.  The Contractor shall wash the entire 
top surface of the pervious concrete sidewalk.  Sections of pervious concrete that breaks 
up, pits or does not infiltrate shall be removed and replaced, at no cost to the Contracting 
Agency.  
 

8-14.3(5)C Surface Applied Detectable Warning Surface 
(December 16, 2022 CFW GSP) 
Section 8-14.3(5)C is replaced with the following : 

Glued or stick down Detectable Warning Surfaces are allowed on asphalt surfaces 
only for temporary work zone applications.   
 
MMA-Style Truncated Dome Detectable Warning Surfaces applied to asphalt surfaces 
for permanent installations shall be liquid-applied Vanguard ADA Systems, or 
approved equal. 

 
8-14.5 Payment 
(April 12, 2018 CFW GSP) 
Section 8-14.5 is supplemented with the following: 
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Payment for “Cement Conc. Curb Ramp Type ____” will not be made until the City has 
verified that the ramp(s) meet ADA requirements.   
 
“Pervious Cement Concrete Sidewalk”, per square yard. 
 
“Thickened Edge Sidewalk” per linear foot.  Payment for “Thickened Edge Sidewalk” will 
be made in addition to any payment per square yard for “Cement Conc. Sidewalk.” 

 
 

END OF DIVISION 8
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DIVISION 9 
MATERIALS 

 
9-01 CONCRETE 
 
9-01.2 Specifications 
 

9-01.2(1)B Blended Hydraulic Cement 
(December 16, 2022 CFW GSP) 
Section 9-01.2(1)B is modified with the following:   

Type IL cement is only allowed for use within the City of Federal Way subject to 
the conditions listed below: 

 
 Class 

3000 
Type 
1L 

Class 
4000 
Type 
1L 

Class 4000 Type 1L 
with crystalline 

waterproofing and 
corrosion protection 

admixture1 

Class 
5000 
Type 
1L 

Pre-cast Foundations 
(luminaires, signals, RRFBs, 
etc.) 

X X X X 

Cast-in-Place Foundations 
(luminaires, signals, RRFBs, 
etc.) 

 X X X 

Pre-cast or cast-in-place 
catch basins and manholes 

 X X X 

Roads, curbs, curb & gutters, 
roundabouts & aprons, 
sidewalks, ADA ramps, 
driveway approaches 

  X X 

Other exposed surfaces 
(retaining walls, junction box 
aprons, cabinet bases, 
barriers, etc.) 

  X X 

1 Crystalline Waterproofing admixtures (Penetron or approved equal) shall meet 
the following specification:  ASTM C494, Type S, hydrophilic, crystalline 
permeability-reducing admixture for hydrostatic conditions (PRAH) shall form 
insoluble crystals throughout the concrete matrix, self-healing and sealing all 
pores, capillaries and cracks up to 0.5mm (1/51 inch).  The crystalline 
waterproofing admixture shall include a colored tracer material so that it is visible 
when included in the concrete mix. 

 
For all Type 1L concrete mixes, the City will not accept any maleated rosin (i.e. 
MasterAir AE90) as a supplied air entrainment and waterproofing admixture or any 
wax-based curing compounds. 

 
9-03 AGGREGATES 
 
9-03.12 Gravel Backfill 
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9-03.12(6) Pit Run Sand 
(April 12, 2018 CFW GSP) 
Section 9-03.12(6) is a new section: 

Sieve Size  Percent Passing 
3/8” square   100 
U.S. No. 4     90 
Sand Equivalent    30 minimum 

 
9-03.14(3) Common Borrow 
(April 12, 2018 CFW GSP) 
Section 9-03.14(3) is modified with the following requirements: 

Material from on-site excavations meeting the requirements for Common Borrow 
shall be used to the extent practicable.  Material for common borrow shall consist 
of granular soil and/or aggregate which is free of trash, wood, debris, and other 
deleterious material. 
 
Common Borrow material shall be at the proper moisture content for compaction.  
This material is generally moisture sensitive.  The natural moisture content shall 
range from not more than 1 percent wet of optimum to not more than 3 percent dry 
of optimum as determined in accordance with Section 2-03.3(14)D.  The material 
shall not pump or yield under the weight of compaction equipment and construction 
traffic.  The Contractor is responsible for protecting the material from excess 
moisture wherever/whenever possible.  To the extent practicable, this material 
should be handled only during non-rainy periods and should be removed, hauled, 
placed, and compacted into final embankments without intermediate handling or 
stockpiling.  Surfaces should be graded and sloped to drain and should not be left 
uncompacted. 
 
Common Borrow shall meet the following gradation limits: 

Sieve Size  Percent Passing (by weight) 
6” square 1   100  
4”  square   90 – 100 
2”  square   75 - 100 
U.S. No. 4   50 - 80 
U.S. No. 40   50 max. 
U.S. No 200   25 max. 
1  For geosynthetic reinforced walls or slopes, 100percent passing 1¼-inch 
square sieve and 90 to 100 percent passing the 1-inch square sieve. 

 
Common Borrow shall contain sufficient fines for compaction and to bind the 
compacted soil mass together to form a stable surface when heavy construction 
equipment is operated on its surface. 

 
 
9-14 EROSION CONTROL AND ROADSIDE PLANTING 
 
9-14.1 Materials Submittals and Acceptance 
(January 10, 2022, WSDOT GSP, OPT1.2023) 

In the table in Section 9-14.1, the row for Compost is revised to read: 
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9-
14.5(8
) 

Compos
t 

Cert & following information is required to be submitted 
fourteen days prior to application.   

a) A copy of the Solid Waste Handling Permit issued 
to the manufacturer by the Jurisdictional Health 
Department in accordance with 
https://apps.leg.wa.gov/WAC/default.aspx?cite=17
3-350 (Minimum Functions Standards for Solid 
Waste Handling). 

b) Compost Test Data submitted on WSDOT Form 
220-038 that show the compost complies with the 
processes, testing, and standards specified in 
WAC 173-350 and this section.  And independent 
Seal of Testing Assurance (STA) Program certified 
laboratory shall perform the testing within 90 
calendar days of application. 

c) A copy of the manufacturer’s annual Seal of 
Testing Assurance STA certification as issued by 
the U.S. Composting Council. 

d) A sample of the compost approved for use. 
e) A list of feed stocks by volume for each compost 

type. 
f) Compliance with the applicable section. 

 
 
9-14.2 Topsoil 
 

9-14.2(1) Topsoil Type A 
(June 12, 2020 CFW GSP) 
Section 9-14.2(1) is supplemented with the following: 

Topsoil Type A mix shall be 50% pure organic compost and 50% sand or sandy 
loam.  The soil shall be high in organic content and compromised of fully 
composted and mature organic materials. 
 
No fresh sawdust or other fresh wood by-products shall be added to extend the 
volume after the composting process. 
 
Chemical and physical characteristics of Topsoil Type A shall comply with the 
following: 

Screen Size   7/16” Maximum 
Total Nitrogen   0.25% Minimum 
Organic Matter  10% Minimum 
pH Range   5.5 to 7.5 
Conductivity   5 mmhos/cm Maximum 

 
9-14.3 Seed 
(June 12, 2020 CFW GSP) 
Section 9-14.3 is supplemented with the following: 

The grass seed dealer shall mix the grass seed only.  The Contractor shall furnish the 
Engineer with a dealer’s guaranteed statement of the composition, mixture, and the 
percentage of purity and germination of each variety.  Seed shall be applied at 
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manufacturer’s recommended rate.  Hydroseed shall be composed of the following 
varieties mixed in the proportions indicated, or approved equal: 
 

SEEDED LAWN MIXTURE 

NAME 
BY 
WEIGHT 

% 
PURITY 

% 
GERMINATION 

Tall Fescue / Festuca arundinacea 
 

40% 98% 90% 

Creeping Red Fescue / Festuca rubra 
 

25% 98% 90% 

Highland Colonial Bentgrass / Agrostis 
capillaris var. ‘Highland’ 
 

5% 98% 90% 

Perennial Rye / Lolimum perenne 
(blend of two: ‘Fiesta II’, ‘Prelude II’, 
‘Commander’ 
 

30% 95% 90% 

 
9-14.4 Fertilizer 
(June 12, 2020 CFW GSP) 
Section 9-14.4 is supplemented with the following: 

Fertilizer for trees shall be biodegradable fertilizer packets, 20-10-5.  Apply per 
manufacturer’s recommendations. 
 

9-14.5 Mulch and Amendments 
 

9-14.5(3) Bark or Wood Chips 
(June 12, 2020 CFW GSP) 
Section 9-14.5(3) is supplemented with the following: 

Bark or Wood Chip Mulch shall be medium grade composted ground fir or hemlock 
bark. The bark shall be uniform in color, free from weed seeds, sawdust and 
splinters.  The moisture content of bagged mulch shall not exceed 22%.  The 
acceptable size range of bark mulch material is ½” to 1” with maximum of 20% 
passing the ½” screen. 

 
9-14.7 Plant Materials 
 

9-14.7(2) Quality 
(June 12, 2020 CFW GSP) 
Section 9-14.7(2) is supplemented with the following: 

Plant material shall be free from disfiguring knots, swollen grafts, sunscald injuries, 
bark abrasions, evidence of improper pruning or other objectionable disfigurement. 
 
Potted and container stock shall be well rooted and vigorous enough to ensure 
survival and healthy growth.  Shrubs shall have full foliage (not leggy).  Container 
stock shall be grown in its delivery container for not less than six (6) months, but 
not for more than two (2) years.  Root bound or broken containers will not be 
accepted.  Bare root, liner and root stock with dried or shriveled roots from 
exposure will not be accepted. 
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Measurements, caliper, branching, grading, quality, balling and burlapping shall 
follow the Code of Standards of the American Associate of Nurserymen in the 
American Standard for Nursery Stock, ANSI 260.1, latest edition. Measurements 
shall be taken with all branches in their normal growing position.  Plants shall not 
be pruned prior to delivery to site. 

 
9-14.7(3) Handling and Shipping 
(June 12, 2020 CFW GSP) 
Section 9-14.7(3) is supplemented with the following: 

Tie back branches as necessary, and protect bark from chafing with burlap bags.  
Do not drag Plant materials along ground without proper protection of roots and 
branches.  Protect rootballs from environmental or mechanical damage and water 
as necessary to keep roots moist.  Do not store Plants for more than one week. 

 
9-14.7(4) Sod  
(June 12, 2020 CFW GSP) 
Section 9-14.7(4) is supplemented with the following: 

Sod Lawn shall be three-way Tall Fescue Blend Sod, 33.33% Firecracker LS Tall 
Fescue, 33.33% Spyder LS Tall Fescue, 33.33% Raptor II Tall Fescue with 
degradable netting, or approved equal. 

 
9-14.7(5) Tagging 
(June 12, 2020 CFW GSP) 
Section 9-14.7(5) is a new section:: 

All Plant material shall be legibly tagged.  Tagging may be by species or variety 
with minimum of one tag per ten trees, shrubs, or vines.  Remove all tagging prior 
to final acceptance. 

 
9-14.7(6) Inspection 
(June 12, 2020 CFW GSP) 
Section 9-14.7(6) is a new section: 

The Contracting Agency shall reserve the option of selecting and inspecting Plant 
material at the nursery.  The contractor shall provide the Contracting Agency with 
at least one week notice prior to preparing Plants for shipping and delivery.  The 
Contractor shall neither deliver to site nor install Plant materials until authorized by 
the Contracting Agency. 

 
9-14.7(7) Temporary Storage 
(June 12, 2020 CFW GSP) 
Section 9-14.7(7) is a new section: 

Cold storage of Plants shall not be permitted. 
 
If Planting is delayed more than 24 hours after delivery, set balled and burlapped 
Plants on the ground, well protected with soil or wet peat.  Adequately cover all 
roots of bare root material with soil or wet peat.  Protect rootballs from freezing, 
sun, drying winds or mechanical damage.  Water Plant material as necessary until 
Planted.   
 
Plants shall not be stored for more than one week.  Longer storage period at project 
site will result in rejection of Plant materials by the Contracting Agency. 



 

 
CITY OF FEDERAL WAY  ON-CALL SIDEWALK AND CURB 

REPLACEMENT 
 SP-101 PROJECT #101-2023A  

 
CFW SPECIAL PROVISIONS VER. 2023.06 

 
9-14.8 Stakes, Guys, and Wrapping 
(June 12, 2020 CFW GSP) 
Section 9-14.8 is supplemented with the following: 

Stakes shall be BVC round tree stakes with Chainlock guying or Engineer accepted 
product.  No wrapping required. 

 
9-14.9 Root Barrier 
(June 12, 2020 CFW GSP) 
Add the following new section: 

Root Barrier shall be 18-inch high, minimum thickness 0.090-inch, interlocking root barrier 
panels constructed of high-impact polypropylene with 1/2-inch reinforcing ribs. 

 
 
SECTION 9-19 DETECTABLE WARNING SURFACE 
 
9-19.2 Cast-in-Place Detectable Warning Surface 

 
9-19.2(1) General Requirements 
(October 3, 2022 WSDOT GSP, OPTION 1) 
The first paragraph of Section 9-19.2(1) is revised to read: 

The color of detectable warning surfaces shall be yellow and shall match SAE AMS 
Standard 595, color number 33538 unless otherwise shown on the plans.  When 
used in areas between ramps to differentiate between travel paths, detectable 
warning surfaces shall be black.   

 
Units shall provide the required contrast (light-on-dark or dark-on-light) 
with the adjacent curb ramp or other applicable walkway. 

 

 
END DIVISION 9 
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1. 	 Permanent Detectable Warning Surfaces (DWS) shall extend the full width of the curb ramp, 
landing, or other roadway entrance as applicable. Exception: If the Manufacturer of the 
DWS requires a concrete border around the DWS, a variance of up to 2" (in) on each side 
of the DWS is permitted. 

2. 	 Permanent Detectable Warning Surfaces (DWS) shall be placed on a minimum 4" (in) 
thick concrete pad. The DWS panel shall be placed adjacent to the back of the curb and 
with no more than a 2" (in) gap between the DWS and the back of the curb measured at 
the center of the DWS panel. Exception: If the Manufacturer of the selected DWS requires 
a concrete border around the DWS, a variance of up to 2" (in) from the back of the curb is 
permitted (measured at the leading corners of the DWS panel). 

3. 	 The rows of truncated domes shall be aligned to be parallel to the direction of travel, 
and perpendicular to the grade break at the back of curb. 

4. 	 If curb and gutter are not present, such as a shared-use path connection, the Detectable 
Warning Surface shall be placed at the pavement edge. 

5. 	 See Standard Plans for sidewalk and curb ramp details. 

6. 	 If a curb ramp is required, the location of the Detectable Warning Surface must be at 
the bottom of the ramp and within the required distance from the rail crossing. 

7. 	 When the grade break between the curb ramp and the landing is less than or equal to 
5 ft. from the back of curb at all points, place the Detectable Warning Surface on the 
bottom of the curb ramp directly above the grade break. 

8. 	 Glued or stick down Detectable Warning Surfaces are allowed only for temporary 
work zone applications . 
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