**27TH AVE SW @ SW 344TH RAB PROJECT**
**RFB No. 23-007 PROJECT #36232**
**BID OPENING DATE: AUGUST 25, 2023**

WSDOT # TA7245 1014(002)

| | | | Bid 1 | | Bid 2 | | Bid 3 | | Bid 4 | | Bid 5 | | Bid 6 | | Bid 7 | | Bid 8 | | Bid 9 | | Bid 10 | | *Engineer Estimate* | |
|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|
| Vendor Name ---> | | | Active Construction | | RODARTE CONS | | SOUND PACIFIC | | REIGN CITY SERVICES LLC | | NEW X INC | | NORTHWEST CASCADE INC | | TUCCI & SONS INC | | STRICKLAND & SONS EXCAV. | | R.W. SCOTT CONSTRUCTION | | INDEPTH EXCAVATION | | | |
| Location ----------> | | | | | | | | | | | | | | | | | | | | | | | | |
| **Item** | **Amount** | **Unit** | **Price** | **Total** | **Price** | **Total** | **Price** | **Total** | **Price** | **Total** | **Price** | **Total** | **Price** | **Total** | **Price** | **Total** | **Price** | **Total** | **Price** | **Total** | **Price** | **Total** | ***Price*** | ***Total*** |
| 1 MOBILIZATION | 1 | LS | $42,415.50 | $42,415.50 | $52,000.00 | $52,000.00 | $55,000.00 | $55,000.00 | $74,377.00 | $74,377.00 | $27,303.76 | $27,303.76 | $78,999.50 | $78,999.50 | $15,000.00 | $15,000.00 | $80,000.00 | $80,000.00 | $80,930.60 | $80,930.60 | $70,000.00 | $70,000.00 | *$50,000.00* | *$50,000.00* |
| 2 MINOR CHANGES | 1 | FA | $25,000.00 | $25,000.00 | $25,000.00 | $25,000.00 | $25,000.00 | $25,000.00 | $25,000.00 | $25,000.00 | $25,000.00 | $25,000.00 | $25,000.00 | $25,000.00 | $25,000.00 | $25,000.00 | $25,000.00 | $25,000.00 | $25,000.00 | $25,000.00 | $25,000.00 | $25,000.00 | *$25,000.00* | *$25,000.00* |
| 3 ROADWAY SURVEYING | 1 | LS | $12,000.00 | $12,000.00 | $9,000.00 | $9,000.00 | $17,000.00 | $17,000.00 | $11,381.88 | $11,381.88 | $15,979.25 | $15,979.25 | $12,000.00 | $12,000.00 | $17,000.00 | $17,000.00 | $17,000.00 | $17,000.00 | $12,995.00 | $12,995.00 | $14,500.00 | $14,500.00 | *$20,000.00* | *$20,000.00* |
| 4 RECORD DRAWINGS | 1 | LS | $2,500.00 | $2,500.00 | $600.00 | $600.00 | $1,000.00 | $1,000.00 | $754.97 | $754.97 | $264.50 | $264.50 | $1,000.00 | $1,000.00 | $1,000.00 | $1,000.00 | $2,000.00 | $2,000.00 | $11,300.00 | $11,300.00 | $1,500.00 | $1,500.00 | *$2,000.00* | *$2,000.00* |
| 5 ADA FEATURES SURVEYING | 1 | LS | $350.00 | $350.00 | $3,500.00 | $3,500.00 | $2,300.00 | $2,300.00 | $3,458.88 | $3,458.88 | $2,282.75 | $2,282.75 | $3,650.00 | $3,650.00 | $2,300.00 | $2,300.00 | $2,225.00 | $2,225.00 | $3,729.00 | $3,729.00 | $2,000.00 | $2,000.00 | *$5,000.00* | *$5,000.00* |
| 6 SPCC PLAN | 1 | LS | $150.00 | $150.00 | $250.00 | $250.00 | $1,000.00 | $1,000.00 | $754.97 | $754.97 | $132.25 | $132.25 | $500.00 | $500.00 | $120.00 | $120.00 | $875.00 | $875.00 | $1,140.17 | $1,140.17 | $1,500.00 | $1,500.00 | *$2,000.00* | *$2,000.00* |
| 7 FLAGGERS | 845 | HR | $70.00 | $59,150.00 | $65.00 | $54,925.00 | $77.00 | $65,065.00 | $81.07 | $68,504.15 | $72.61 | $61,355.45 | $71.00 | $59,995.00 | $71.00 | $59,995.00 | $60.00 | $50,700.00 | $66.11 | $55,862.95 | $50.00 | $42,250.00 | *$65.00* | *$54,925.00* |
| 8 OTHER TRAFFIC CONTROL LABOR | 50 | HR | $70.00 | $3,500.00 | $65.00 | $3,250.00 | $85.00 | $4,250.00 | $81.07 | $4,053.50 | $72.61 | $3,630.50 | $85.00 | $4,250.00 | $75.00 | $3,750.00 | $71.00 | $3,550.00 | $132.21 | $6,610.50 | $50.00 | $2,500.00 | *$100.00* | *$5,000.00* |
| 9 TRAFFIC CONTROL SUPERVISOR | 1 | LS | $10,000.00 | $10,000.00 | $5,000.00 | $5,000.00 | $31,000.00 | $31,000.00 | $7,350.12 | $7,350.12 | $24,983.75 | $24,983.75 | $30,000.00 | $30,000.00 | $44,000.00 | $44,000.00 | $23,000.00 | $23,000.00 | $42,488.00 | $42,488.00 | $13,500.00 | $13,500.00 | *$6,380.00* | *$6,380.00* |
| 10 OTHER TEMPORARY TRAFFIC CONTROL DEVICES | 1 | LS | $2,000.00 | $2,000.00 | $3,000.00 | $3,000.00 | $6,000.00 | $6,000.00 | $5,989.50 | $5,989.50 | $6,440.00 | $6,440.00 | $1,000.00 | $1,000.00 | $7,300.00 | $7,300.00 | $6,700.00 | $6,700.00 | $5,650.00 | $5,650.00 | $8,000.00 | $8,000.00 | *$30,000.00* | *$30,000.00* |
| 11 PORTABLE CHANGEABLE MESSAGE SIGN | 960 | HR | $3.00 | $2,880.00 | $6.00 | $5,760.00 | $7.00 | $6,720.00 | $5.03 | $4,828.80 | $33.93 | $32,572.80 | $5.00 | $4,800.00 | $9.00 | $8,640.00 | $19.00 | $18,240.00 | $3.37 | $3,235.20 | $10.50 | $10,080.00 | *$10.00* | *$9,600.00* |
| 12 CLEARING AND GRUBBING | 0.1 | AC | $78,000.00 | $7,800.00 | $45,000.00 | $4,500.00 | $75,000.00 | $7,500.00 | $42,448.11 | $4,244.81 | $59,913.62 | $5,991.36 | $30,000.00 | $3,000.00 | $8,900.00 | $890.00 | $50,000.00 | $5,000.00 | $93,088.70 | $9,308.87 | $5,000.00 | $500.00 | *$20,000.00* | *$2,000.00* |
| 13 REMOVAL OF STRUCTURES AND OBSTRUCTIONS | 1 | LS | $5,000.00 | $5,000.00 | $1,500.00 | $1,500.00 | $940.00 | $940.00 | $2,383.77 | $2,383.77 | $7,658.82 | $7,658.82 | $2,600.00 | $2,600.00 | $3,800.00 | $3,800.00 | $47,000.00 | $47,000.00 | $16,276.52 | $16,276.52 | $500.00 | $500.00 | *$1,500.00* | *$1,500.00* |
| 14 REMOVE EXISTING CATCH BASIN | 3 | EA | $600.00 | $1,800.00 | $220.00 | $660.00 | $125.00 | $375.00 | $727.75 | $2,183.25 | $1,655.95 | $4,967.85 | $275.00 | $825.00 | $650.00 | $1,950.00 | $540.00 | $1,620.00 | $1,367.30 | $4,101.90 | $2,500.00 | $7,500.00 | *$1,000.00* | *$3,000.00* |
| 15 REMOVE EXISTING STORM SEWER PIPE | 60 | LF | $18.50 | $1,110.00 | $40.00 | $2,400.00 | $18.00 | $1,080.00 | $30.91 | $1,854.60 | $66.05 | $3,963.00 | $14.00 | $840.00 | $90.00 | $5,400.00 | $48.00 | $2,880.00 | $118.30 | $7,098.00 | $35.00 | $2,100.00 | *$10.00* | *$600.00* |
| 16 SAWCUTTING | 860 | LF | $3.00 | $2,580.00 | $4.50 | $3,870.00 | $7.00 | $6,020.00 | $7.19 | $6,183.40 | $4.72 | $4,059.20 | $5.00 | $4,300.00 | $3.50 | $3,010.00 | $3.50 | $3,010.00 | $6.46 | $5,555.60 | $8.00 | $6,880.00 | *$4.00* | *$3,440.00* |
| 17 ROADWAY EXCAVATION INCL. HAUL | 270 | CY | $88.00 | $23,760.00 | $110.00 | $29,700.00 | $70.00 | $18,900.00 | $61.47 | $16,596.90 | $96.99 | $26,187.30 | $70.00 | $18,900.00 | $140.00 | $37,800.00 | $46.00 | $12,420.00 | $80.83 | $21,824.10 | $55.00 | $14,850.00 | *$50.00* | *$13,500.00* |
| 18 GRAVEL BORROW INCL HAUL | 50 | TON | $41.00 | $2,050.00 | $54.00 | $2,700.00 | $42.00 | $2,100.00 | $55.64 | $2,782.00 | $39.85 | $1,992.50 | $46.00 | $2,300.00 | $29.00 | $1,450.00 | $42.00 | $2,100.00 | $105.84 | $5,292.00 | $70.00 | $3,500.00 | *$40.00* | *$2,000.00* |
| 19 TRENCH SAFETY SYSTEM | 315 | SF | $1.00 | $315.00 | $1.00 | $315.00 | $2.00 | $630.00 | $2.40 | $756.00 | $12.78 | $4,025.70 | $1.00 | $315.00 | $1.00 | $315.00 | $3.00 | $945.00 | $1.57 | $494.55 | $20.00 | $6,300.00 | *$4.00* | *$1,260.00* |
| 20 CRUSHED SURFACING TOP COURSE | 150 | TON | $75.00 | $11,250.00 | $50.00 | $7,500.00 | $65.00 | $9,750.00 | $88.37 | $13,255.50 | $49.33 | $7,399.50 | $60.00 | $9,000.00 | $71.00 | $10,650.00 | $46.50 | $6,975.00 | $64.19 | $9,628.50 | $50.00 | $7,500.00 | *$50.00* | *$7,500.00* |
| 21 HMA CL 1/2" PG 58H-22 | 320 | TON | $180.00 | $57,600.00 | $195.00 | $62,400.00 | $170.00 | $54,400.00 | $179.73 | $57,513.60 | $199.92 | $63,974.40 | $192.50 | $61,600.00 | $161.00 | $51,520.00 | $202.00 | $64,640.00 | $192.83 | $61,705.60 | $300.00 | $96,000.00 | *$170.00* | *$54,400.00* |
| 22 PLANING BITUMINOUS PAVEMENT | 1695 | SY | $7.70 | $13,051.50 | $9.00 | $15,255.00 | $8.00 | $13,560.00 | $21.92 | $37,154.40 | $3.95 | $6,695.25 | $7.00 | $11,865.00 | $11.00 | $18,645.00 | $8.00 | $13,560.00 | $9.77 | $16,560.15 | $15.00 | $25,425.00 | *$12.00* | *$20,340.00* |
| 23 STRUCTURE SURVEYING | 1 | LS | $2,100.00 | $2,100.00 | $3,800.00 | $3,800.00 | $2,300.00 | $2,300.00 | $970.30 | $970.30 | $203.69 | $203.69 | $1,000.00 | $1,000.00 | $2,300.00 | $2,300.00 | $2,300.00 | $2,300.00 | $1,695.00 | $1,695.00 | $2,250.00 | $2,250.00 | *$700.00* | *$14,000.00* |
| 24 MODULAR BLOCK WALL | 540 | SF | $76.00 | $41,040.00 | $62.00 | $33,480.00 | $50.00 | $27,000.00 | $54.05 | $29,187.00 | $53.04 | $28,641.60 | $94.50 | $51,030.00 | $81.00 | $43,740.00 | $63.00 | $34,020.00 | $110.00 | $59,400.00 | $110.00 | $59,400.00 | | |
| 25 UNDERDRAIN PIPE 6" DIAM. | 110 | LF | $16.00 | $1,760.00 | $22.00 | $2,420.00 | $70.00 | $7,700.00 | $29.94 | $3,293.40 | $20.50 | $2,255.00 | $58.00 | $6,380.00 | $95.00 | $10,450.00 | $35.00 | $3,850.00 | $39.01 | $4,291.10 | $65.00 | $7,150.00 | *$50.00* | *$5,500.00* |
| 26 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM | 43 | LF | $72.00 | $3,096.00 | $240.00 | $10,320.00 | $90.00 | $3,870.00 | $65.99 | $2,837.57 | $113.85 | $4,895.55 | $99.00 | $4,257.00 | $200.00 | $8,600.00 | $113.00 | $4,859.00 | $99.74 | $4,288.82 | $120.00 | $5,160.00 | *$80.00* | *$3,440.00* |
| 27 CATCH BASIN TYPE 1 | 2 | EA | $1,650.00 | $3,300.00 | $1,900.00 | $3,800.00 | $2,200.00 | $4,400.00 | $1,434.56 | $2,869.12 | $2,431.38 | $4,862.76 | $2,375.00 | $4,750.00 | $2,000.00 | $4,000.00 | $2,000.00 | $4,000.00 | $3,040.83 | $6,081.66 | $5,000.00 | $10,000.00 | *$2,500.00* | *$5,000.00* |
| 28 CATCH BASIN TYPE 2 | 3 | EA | $3,550.00 | $10,650.00 | $4,500.00 | $13,500.00 | $4,300.00 | $12,900.00 | $2,692.59 | $8,077.77 | $4,494.09 | $13,482.27 | $4,375.00 | $13,125.00 | $4,200.00 | $12,600.00 | $5,200.00 | $15,600.00 | $5,288.40 | $15,865.20 | $8,500.00 | $25,500.00 | *$4,000.00* | *$12,000.00* |
| 29 ADJUST SANITARY MANHOLE TO GRADE | 1 | EA | $550.00 | $550.00 | $900.00 | $900.00 | $1,000.00 | $1,000.00 | $676.96 | $676.96 | $728.92 | $728.92 | $1,000.00 | $1,000.00 | $1,800.00 | $1,800.00 | $850.00 | $850.00 | $1,203.45 | $1,203.45 | $500.00 | $500.00 | *$800.00* | *$800.00* |
| 30 ESC LEAD | 40 | DAY | $1.00 | $40.00 | $50.00 | $2,000.00 | $100.00 | $4,000.00 | $59.90 | $2,396.00 | $97.75 | $3,910.00 | $1.00 | $40.00 | $30.00 | $1,200.00 | $400.00 | $16,000.00 | $114.02 | $4,560.80 | $200.00 | $8,000.00 | *$100.00* | *$4,000.00* |
| 31 EROSION CONTROL AND WATER POLLUTION CONTROL | 1 | LS | $5,000.00 | $5,000.00 | $4,500.00 | $4,500.00 | $3,500.00 | $3,500.00 | $5,988.87 | $5,988.87 | $4,054.44 | $4,054.44 | $12,000.00 | $12,000.00 | $3,000.00 | $3,000.00 | $12,000.00 | $12,000.00 | $8,407.20 | $8,407.20 | $1,000.00 | $1,000.00 | *$3,000.00* | *$3,000.00* |
| 32 INLET PROTECTION | 7 | EA | $130.00 | $910.00 | $75.00 | $525.00 | $100.00 | $700.00 | $56.80 | $397.60 | $39.69 | $277.83 | $85.00 | $595.00 | $110.00 | $770.00 | $109.00 | $763.00 | $96.05 | $672.35 | $42.00 | $294.00 | *$100.00* | *$700.00* |
| 33 SILT FENCE | 500 | LF | $4.50 | $2,250.00 | $7.00 | $3,500.00 | $5.00 | $2,500.00 | $5.99 | $2,995.00 | $6.00 | $3,000.00 | $5.50 | $2,750.00 | $7.00 | $3,500.00 | $6.85 | $3,425.00 | $3.75 | $1,875.00 | $1.50 | $750.00 | *$8.00* | *$4,000.00* |
| 34 SEEDING AND FERTILIZLING | 310 | SY | $3.00 | $930.00 | $4.00 | $1,240.00 | $4.00 | $1,240.00 | $4.31 | $1,336.10 | $10.44 | $3,236.40 | $1.00 | $310.00 | $12.00 | $3,720.00 | $2.50 | $775.00 | $8.28 | $2,566.80 | $5.00 | $1,550.00 | *$5.00* | *$1,550.00* |
| 35 PROPERTY RESTORATION | 1 | FA | $10,000.00 | $10,000.00 | $10,000.00 | $10,000.00 | $10,000.00 | $10,000.00 | $10,000.00 | $10,000.00 | $10,000.00 | $10,000.00 | $10,000.00 | $10,000.00 | $10,000.00 | $10,000.00 | $10,000.00 | $10,000.00 | $10,000.00 | $10,000.00 | $10,000.00 | $10,000.00 | *$10,000.00* | *$10,000.00* |
| 36 CEMENT CONC. CURB AND GUTTER | 755 | LF | $60.00 | $45,300.00 | $45.00 | $33,975.00 | $57.00 | $43,035.00 | $44.96 | $33,944.80 | $62.10 | $46,885.50 | $43.00 | $32,465.00 | $43.00 | $32,465.00 | $35.00 | $26,425.00 | $49.60 | $37,448.00 | $80.00 | $60,400.00 | *$50.00* | *$37,750.00* |
| 37 CEMENT CONC. PEDESTRIAN CURB | 80 | LF | $45.00 | $3,600.00 | $55.00 | $4,400.00 | $53.00 | $4,240.00 | $35.70 | $2,856.00 | $58.65 | $4,692.00 | $48.00 | $3,840.00 | $43.00 | $3,440.00 | $39.50 | $3,160.00 | $46.21 | $3,696.80 | $115.00 | $9,200.00 | *$50.00* | *$4,000.00* |
| 38 PRECAST SLOPED MOUNTABLE CURB | 210 | LF | $73.00 | $15,330.00 | $60.00 | $12,600.00 | $58.00 | $12,180.00 | $77.86 | $16,350.60 | $37.95 | $7,969.50 | $73.00 | $15,330.00 | $75.00 | $15,750.00 | $71.00 | $14,910.00 | $62.03 | $13,026.30 | $70.00 | $14,700.00 | *$50.00* | *$10,500.00* |
| 39 BLACK VINYL COATED CHAIN LINK FENCE TYPE 4 MODIFIED | 100 | LF | $72.00 | $7,200.00 | $130.00 | $13,000.00 | $47.00 | $4,700.00 | $80.26 | $8,026.00 | $76.41 | $7,641.00 | $50.00 | $5,000.00 | $90.00 | $9,000.00 | $80.00 | $8,000.00 | $87.91 | $8,791.00 | $75.00 | $7,500.00 | *$100.00* | *$10,000.00* |
| 40 MONUMENT CASE, COVER, AND PIPE | 1 | EA | $1,000.00 | $1,000.00 | $700.00 | $700.00 | $1,000.00 | $1,000.00 | $617.07 | $617.07 | $1,316.89 | $1,316.89 | $1,200.00 | $1,200.00 | $2,300.00 | $2,300.00 | $2,800.00 | $2,800.00 | $1,635.68 | $1,635.68 | $1,500.00 | $1,500.00 | *$1,000.00* | *$1,000.00* |
| 41 ADJUST MONUMENT CASE AND COVER | 1 | EA | $550.00 | $550.00 | $600.00 | $600.00 | $700.00 | $700.00 | $308.53 | $308.53 | $530.47 | $530.47 | $850.00 | $850.00 | $900.00 | $900.00 | $850.00 | $850.00 | $1,635.68 | $1,635.68 | $500.00 | $500.00 | *$1,000.00* | *$1,000.00* |
| 42 CEMENT CONC. SIDEWALK | 550 | SY | $83.00 | $45,650.00 | $105.00 | $57,750.00 | $73.00 | $40,150.00 | $92.82 | $51,051.00 | $123.63 | $67,996.50 | $83.50 | $45,925.00 | $82.00 | $45,100.00 | $70.50 | $38,775.00 | $153.53 | $84,441.50 | $275.00 | $151,250.00 | *$65.00* | *$33,150.00* |
| 43 THICKENEND EDGE SIDEWALK | 60 | LF | $165.00 | $9,900.00 | $315.00 | $18,900.00 | $155.00 | $9,300.00 | $63.96 | $3,837.60 | $48.30 | $2,898.00 | $284.00 | $17,040.00 | $300.00 | $18,000.00 | $264.50 | $15,870.00 | $277.84 | $16,670.40 | $110.00 | $6,600.00 | *$180.00* | *$10,800.00* |
| 44 CEMENT CONC. CURB RAMP TYPE PARALLEL | 4 | EA | $2,900.00 | $11,600.00 | $3,500.00 | $14,000.00 | $2,200.00 | $8,800.00 | $2,412.04 | $9,648.16 | $2,645.00 | $10,580.00 | $3,450.00 | $13,800.00 | $2,800.00 | $11,200.00 | $2,650.00 | $10,600.00 | $3,073.60 | $12,294.40 | $5,500.00 | $22,000.00 | *$3,000.00* | *$12,000.00* |
| 45 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR | 4 | EA | $2,350.00 | $9,400.00 | $3,500.00 | $14,000.00 | $1,700.00 | $6,800.00 | $2,402.95 | $9,611.80 | $2,645.00 | $10,580.00 | $3,450.00 | $13,800.00 | $2,800.00 | $11,200.00 | $2,650.00 | $10,600.00 | $2,508.60 | $10,034.40 | $5,500.00 | $22,000.00 | *$3,000.00* | *$12,000.00* |
| 46 TRUNCATED DOME DETECTABLE WARNING SURFACE | 70 | SF | $93.00 | $6,510.00 | $70.00 | $4,900.00 | $90.00 | $6,300.00 | $23.96 | $1,677.20 | $40.25 | $2,817.50 | $102.00 | $7,140.00 | $75.00 | $5,250.00 | $70.00 | $4,900.00 | $96.05 | $6,723.50 | $55.00 | $3,850.00 | *$100.00* | *$7,000.00* |
| 47 QUARRY SPALLS | 1 | CY | $205.00 | $205.00 | $450.00 | $450.00 | $200.00 | $200.00 | $437.38 | $437.38 | $220.36 | $220.36 | $350.00 | $350.00 | $575.00 | $575.00 | $42.00 | $42.00 | $720.94 | $720.94 | $50.00 | $50.00 | *$500.00* | *$500.00* |
| 48 PERMANENT SIGNING | 1 | LS | $15,000.00 | $15,000.00 | $22,000.00 | $22,000.00 | $20,000.00 | $20,000.00 | $25,337.70 | $25,337.70 | $9,775.00 | $9,775.00 | $17,500.00 | $17,500.00 | $20,000.00 | $20,000.00 | $14,000.00 | $14,000.00 | $13,334.00 | $13,334.00 | $8,000.00 | $8,000.00 | *$15,000.00* | *$15,000.00* |
| 49 ILLUMINATION SYSTEM COMPLETE | 1 | LS | $125,000.00 | $125,000.00 | $125,000.00 | $125,000.00 | $126,300.00 | $126,300.00 | $135,100.80 | $135,100.80 | $154,801.13 | $154,801.13 | $110,000.00 | $110,000.00 | $154,000.00 | $154,000.00 | $110,000.00 | $110,000.00 | $135,600.75 | $135,600.75 | $160,000.00 | $160,000.00 | *$95,000.00* | *$95,000.00* |
| 50 REMOVING PAVEMENT MARKINGS | 1 | LS | $1,500.00 | $1,500.00 | $5,500.00 | $5,500.00 | $20,000.00 | $20,000.00 | $4,950.00 | $4,950.00 | $7,475.00 | $7,475.00 | $20,000.00 | $20,000.00 | $5,700.00 | $5,700.00 | $5,400.00 | $5,400.00 | $20,340.00 | $20,340.00 | $5,500.00 | $5,500.00 | *$5,000.00* | *$5,000.00* |
| 51 PLASTIC LINE | 960 | LF | $5.00 | $4,800.00 | $7.00 | $6,720.00 | $7.00 | $6,720.00 | $10.27 | $9,859.20 | $5.75 | $5,520.00 | $7.25 | $6,960.00 | $11.00 | $10,560.00 | $11.00 | $10,560.00 | $8.00 | $7,680.00 | $11.00 | $10,560.00 | *$4.00* | *$3,840.00* |
| 52 PLASTIC CROSSWALK LINE | 275 | SF | $12.00 | $3,300.00 | $15.00 | $4,125.00 | $14.00 | $3,850.00 | $18.92 | $5,203.00 | $17.25 | $4,743.75 | $14.50 | $3,987.50 | $20.00 | $5,500.00 | $20.00 | $5,500.00 | $16.20 | $4,455.00 | $20.00 | $5,500.00 | *$10.00* | *$2,750.00* |
| 53 PLASTIC WIDE DOTTED ENTRY LINE | 115 | LF | $6.00 | $690.00 | $9.00 | $1,035.00 | $9.00 | $1,035.00 | $32.43 | $3,729.45 | $23.00 | $2,645.00 | $9.00 | $1,035.00 | $35.00 | $4,025.00 | $33.00 | $3,795.00 | $9.05 | $1,040.75 | $35.00 | $4,025.00 | *$8.00* | *$920.00* |
| 54 PLASTIC YIELD LINE SYMBOLS | 17 | EA | $100.00 | $1,700.00 | $110.00 | $1,870.00 | $105.00 | $1,785.00 | $151.33 | $2,572.61 | $316.25 | $5,376.25 | $112.00 | $1,904.00 | $160.00 | $2,720.00 | $160.00 | $2,720.00 | $113.00 | $1,921.00 | $160.00 | $2,720.00 | *$100.00* | *$1,700.00* |
| 55 PLASTIC SHARROW SYMBOL | 1 | EA | $500.00 | $500.00 | $525.00 | $525.00 | $510.00 | $510.00 | $540.45 | $540.45 | $316.25 | $316.25 | $562.00 | $562.00 | $575.00 | $575.00 | $560.00 | $560.00 | $600.00 | $600.00 | $580.00 | $580.00 | *$300.00* | *$300.00* |
| 56 RAISED PAVEMENT MARKER TYPE 2 | 1 | HUND | $750.00 | $750.00 | $1,000.00 | $1,000.00 | $860.00 | $860.00 | $1,351.13 | $1,351.13 | $862.50 | $862.50 | $955.00 | $955.00 | $1,450.00 | $1,450.00 | $1,400.00 | $1,400.00 | $1,000.00 | $1,000.00 | $1,400.00 | $1,400.00 | *$1,500.00* | *$1,500.00* |
| 57 BRICK RED MMA | 1 | LS | $15,000.00 | $15,000.00 | $20,000.00 | $20,000.00 | $18,000.00 | $18,000.00 | $27,745.62 | $27,745.62 | $11,500.00 | $11,500.00 | $19,500.00 | $19,500.00 | $29,000.00 | $29,000.00 | $27,800.00 | $27,800.00 | $20,000.00 | $20,000.00 | $27,500.00 | $27,500.00 | *$15.00* | *$15,900.00* |
| 58 TEMPORARY PAVEMENT MARKING | 1200 | LF | $0.27 | $324.00 | $2.75 | $3,300.00 | $2.00 | $2,400.00 | $1.44 | $1,728.00 | $0.98 | $1,176.00 | $2.75 | $3,300.00 | $0.90 | $1,080.00 | $2.70 | $3,240.00 | $3.00 | $3,600.00 | $3.00 | $3,600.00 | *$1.00* | *$1,200.00* |
| 59 RESOLUTION OF UTILITY CONFLICTS | 1 | FA | $5,000.00 | $5,000.00 | $5,000.00 | $5,000.00 | $5,000.00 | $5,000.00 | $5,000.00 | $5,000.00 | $5,000.00 | $5,000.00 | $5,000.00 | $5,000.00 | $5,000.00 | $5,000.00 | $5,000.00 | $5,000.00 | $5,000.00 | $5,000.00 | $5,000.00 | $5,000.00 | *$5,000.00* | *$5,000.00* |
| | | | | | | | | | | $783,755.79 | | | | | | | | | | | | | | |
| **TOTAL** | | | | **$697,697.00** | | **$754,420.00** | | **$754,565.00** | | **$783,871.79** | | **$789,726.95** | | **$791,420.00** | | **$820,005.00** | | **$824,789.00** | | **$939,384.69** | | **$1,027,374.00** | | ***$671,245.00*** |