

**2016 ASPHALT OVERLAY PROJECT  
RFB No. 16-001  
BID OPENING DATE FEBRUARY 24, 2016**

Vendor Name ---> Location ----->				Bid 1 Tucci and Sons, Inc. Tacoma, WA		Bid 2 Miles Resources, LLC Puyallup, WA		Bid 3 Lakeside Industries, Inc. Covington, WA		Bid 4 ICON Materials Tukwila, WA		Engineer Estimate	
Item	Amount	Unit	Price	Total	Price	Total	Price	Total	Price	Total	Price	Total	
<b>SCHEDULE A - 47TH AVE SW (SW 320TH ST TO SW DASH POINT RD)</b>													
1	Mobilization	1	LS	\$21,600.00	\$21,600.00	\$33,000.00	\$33,000.00	\$28,500.00	\$28,500.00	\$45,000.00	\$45,000.00	\$26,994.02	\$26,994.02
2	Traffic Control Labor	560	HR	\$48.00	\$26,880.00	\$48.00	\$26,880.00	\$48.00	\$26,880.00	\$48.00	\$26,880.00	\$48.00	\$26,880.00
3	Other Traffic Control Labor	35	HR	\$48.00	\$1,680.00	\$48.00	\$1,680.00	\$48.00	\$1,680.00	\$48.00	\$1,680.00	\$48.00	\$1,680.00
4	Asphalt/Cement Concrete Sawcutting	5138	LF	\$0.01	\$51.38	\$0.01	\$51.38	\$0.01	\$51.38	\$0.05	\$256.90	\$0.01	\$51.38
5	Roadway Excavation Incl. Haul	180	CY	\$96.00	\$17,280.00	\$50.00	\$9,000.00	\$115.00	\$20,700.00	\$130.00	\$23,400.00	\$86.00	\$15,480.00
6	Construction Geosynthetic for Separation	200	SY	\$1.00	\$200.00	\$0.50	\$100.00	\$0.10	\$20.00	\$0.60	\$120.00	\$0.50	\$100.00
7	CSTC for Pavement Repair and Roadway Widening, Incl. Haul	100	TN	\$18.00	\$1,800.00	\$15.00	\$1,500.00	\$15.00	\$1,500.00	\$18.00	\$1,800.00	\$20.00	\$2,000.00
8	Planing Bituminous Pavement	6056	SY	\$3.65	\$22,104.40	\$3.00	\$18,168.00	\$3.25	\$19,682.00	\$4.00	\$24,224.00	\$3.50	\$21,196.00
9	HMA Class 1/2" PG 64-22	1710	TN	\$60.00	\$102,600.00	\$67.00	\$114,570.00	\$70.00	\$119,700.00	\$76.00	\$129,960.00	\$69.50	\$118,845.00
10	HMA Class 1/2" PG 64-22 for Pavement Repair & Roadway	368	TN	\$97.00	\$35,696.00	\$90.00	\$33,120.00	\$90.00	\$33,120.00	\$125.00	\$46,000.00	\$112.00	\$41,216.00
11	Adjust Manhole	2	EA	\$650.00	\$1,300.00	\$550.00	\$1,100.00	\$525.00	\$1,050.00	\$600.00	\$1,200.00	\$500.00	\$1,000.00
12	Adjust Catch Basin	10	EA	\$650.00	\$6,500.00	\$550.00	\$5,500.00	\$525.00	\$5,250.00	\$600.00	\$6,000.00	\$500.00	\$5,000.00
13	Adjust Existing Monument Case and Cover	2	EA	\$305.00	\$610.00	\$325.00	\$650.00	\$325.00	\$650.00	\$375.00	\$750.00	\$300.00	\$600.00
14	Cement Conc. Curb Ramp Type 2 Parallel, Complete	1	EA	\$4,100.00	\$4,100.00	\$3,500.00	\$3,500.00	\$4,000.00	\$4,000.00	\$3,800.00	\$3,800.00	\$3,175.00	\$3,175.00
15	Cement Conc. Curb Ramp Type 1 Perpendicular, Complete	2	EA	\$3,000.00	\$6,000.00	\$3,500.00	\$7,000.00	\$2,900.00	\$5,800.00	\$2,700.00	\$5,400.00	\$3,000.00	\$6,000.00
16	Maintenance Rock for Shoulder Reconstruction, Incl. Haul	60	TN	\$70.00	\$4,200.00	\$80.00	\$4,800.00	\$25.00	\$1,500.00	\$56.00	\$3,360.00	\$50.00	\$3,000.00
17	Removal and Replacement of Concrete Sidewalk	37	SY	\$125.00	\$4,625.00	\$70.00	\$2,590.00	\$95.00	\$3,515.00	\$130.00	\$4,810.00	\$75.00	\$2,775.00
18	Removal and Replacement of Concrete Approach	36	SY	\$135.00	\$4,860.00	\$110.00	\$3,960.00	\$100.00	\$3,600.00	\$130.00	\$4,680.00	\$82.00	\$2,952.00
19	Raised Pavement Marker, Type 2	2	HUND	\$444.00	\$888.00	\$500.00	\$1,000.00	\$444.00	\$888.00	\$550.00	\$1,100.00	\$385.00	\$770.00
20	Hydrant Marker, Type 2B	2	EA	\$44.00	\$88.00	\$25.00	\$50.00	\$44.00	\$88.00	\$29.00	\$58.00	\$10.00	\$20.00
21	Profiled Plastic Line	5542	LF	\$1.40	\$7,758.80	\$1.50	\$8,313.00	\$1.41	\$7,814.22	\$1.60	\$8,867.20	\$1.35	\$7,481.70
22	Plastic Edge Line	4289	LF	\$0.80	\$3,431.20	\$1.20	\$5,146.80	\$0.77	\$3,302.53	\$1.30	\$5,575.70	\$1.35	\$5,790.15
23	Profiled Plastic Wide Line	100	LF	\$5.00	\$500.00	\$5.00	\$500.00	\$5.00	\$500.00	\$5.15	\$515.00	\$4.50	\$450.00
24	Plastic Crosswalk Line	140	LF	\$7.00	\$980.00	\$5.00	\$700.00	\$7.00	\$980.00	\$5.15	\$721.00	\$4.20	\$588.00
25	Plastic Stop Line	60	LF	\$7.00	\$420.00	\$7.00	\$420.00	\$7.00	\$420.00	\$7.50	\$450.00	\$5.00	\$300.00
26	Plastic Traffic Arrow	6	EA	\$100.00	\$600.00	\$125.00	\$750.00	\$100.00	\$600.00	\$145.00	\$870.00	\$80.00	\$480.00
27	Painted Bike Symbol	4	EA	\$55.00	\$220.00	\$50.00	\$200.00	\$55.00	\$220.00	\$57.00	\$228.00	\$50.00	\$200.00
28	Sod Lawn, Incl. 4 In Topsoil	7	SY	\$50.00	\$350.00	\$45.00	\$315.00	\$50.00	\$350.00	\$63.00	\$441.00	\$50.00	\$350.00
29	Portable Changeable Message Sign	24	DAY	\$79.00	\$1,896.00	\$85.00	\$2,040.00	\$75.00	\$1,800.00	\$85.00	\$2,040.00	\$65.00	\$1,560.00
<b>Subtotal Schedule A</b>				<b>\$279,218.78</b>		<b>\$286,604.18</b>		<b>\$294,161.13</b>		<b>\$350,186.80</b>		<b>\$296,934.25</b>	
<b>SCHEDULE B - SW 356TH ST (2ND AVE S TO 4TH PL SW)</b>													
1	Mobilization	1	LS	\$21,600.00	\$21,600.00	\$38,000.00	\$38,000.00	\$35,000.00	\$35,000.00	\$45,000.00	\$45,000.00	\$32,544.97	\$32,544.97
2	Traffic Control Labor	560	HR	\$48.00	\$26,880.00	\$48.00	\$26,880.00	\$48.00	\$26,880.00	\$48.00	\$26,880.00	\$48.00	\$26,880.00
3	Other Traffic Control Labor	40	HR	\$48.00	\$1,920.00	\$48.00	\$1,920.00	\$48.00	\$1,920.00	\$48.00	\$1,920.00	\$48.00	\$1,920.00
4	Off Duty Uniformed Police Officer	48	HR	\$67.00	\$3,216.00	\$67.00	\$3,216.00	\$67.00	\$3,216.00	\$67.00	\$3,216.00	\$67.00	\$3,216.00
5	Asphalt/Cement Concrete Sawcutting	3202	LF	\$0.01	\$32.02	\$0.01	\$32.02	\$0.01	\$32.02	\$0.05	\$160.10	\$0.01	\$32.02
6	Roadway Excavation Incl. Haul	140	CY	\$100.00	\$14,000.00	\$60.00	\$8,400.00	\$95.00	\$13,300.00	\$150.00	\$21,000.00	\$86.00	\$12,040.00
7	Construction Geosynthetic for Separation	200	SY	\$1.00	\$200.00	\$0.50	\$100.00	\$0.10	\$20.00	\$0.60	\$120.00	\$0.50	\$100.00
8	CSTC for Pavement Repair and Roadway Widening, Incl. Haul	100	TN	\$18.00	\$1,800.00	\$15.00	\$1,500.00	\$15.00	\$1,500.00	\$18.00	\$1,800.00	\$20.00	\$2,000.00
9	Planing Bituminous Pavement	5470	SY	\$3.90	\$21,333.00	\$4.00	\$21,880.00	\$3.10	\$16,957.00	\$4.00	\$21,880.00	\$3.50	\$19,145.00
10	HMA Class 1/2" PG 64-22	2125	TN	\$59.00	\$125,375.00	\$67.00	\$142,375.00	\$68.00	\$144,500.00	\$73.00	\$155,125.00	\$69.50	\$147,687.50
11	HMA Class 1/2" PG 64-22 for Pavement Repair and Roadway	297	TN	\$100.00	\$29,700.00	\$110.00	\$32,670.00	\$90.00	\$26,730.00	\$125.00	\$37,125.00	\$112.00	\$33,264.00
12	Adjust Manhole	1	EA	\$650.00	\$650.00	\$550.00	\$550.00	\$525.00	\$525.00	\$600.00	\$600.00	\$500.00	\$500.00
13	Adjust Existing Monument Case and Cover	5	EA	\$305.00	\$1,525.00	\$325.00	\$1,625.00	\$325.00	\$1,625.00	\$375.00	\$1,875.00	\$300.00	\$1,500.00
14	Cement Conc. Curb Ramp Type 1 Parallel, Complete	1	EA	\$4,100.00	\$4,100.00	\$3,600.00	\$3,600.00	\$4,000.00	\$4,000.00	\$3,800.00	\$3,800.00	\$3,000.00	\$3,000.00
15	Cement Conc. Curb Ramp Type 2 Parallel, Complete	7	EA	\$3,000.00	\$21,000.00	\$3,600.00	\$25,200.00	\$4,000.00	\$28,000.00	\$3,800.00	\$26,600.00	\$3,175.00	\$22,225.00
16	Removal and Replacement of Concrete Curb and Gutter	30	LF	\$65.00	\$1,950.00	\$75.00	\$2,250.00	\$56.00	\$1,680.00	\$60.00	\$1,800.00	\$67.00	\$2,010.00
17	Removal and Replacement of Concrete Sidewalk	61	SY	\$125.00	\$7,625.00	\$70.00	\$4,270.00	\$95.00	\$5,795.00	\$110.00	\$6,710.00	\$75.00	\$4,575.00
18	Maintenance Rock for Shoulder Reconstruction, Incl. Haul	25	TN	\$80.00	\$2,000.00	\$80.00	\$2,000.00	\$30.00	\$750.00	\$65.00	\$1,625.00	\$50.00	\$1,250.00
19	Raised Pavement Marker, Type 2	3.02	HUND	\$444.00	\$1,340.88	\$500.00	\$1,510.00	\$444.00	\$1,340.88	\$550.00	\$1,661.00	\$385.00	\$1,162.70
20	Hydrant Marker, Type 2B	4	EA	\$44.00	\$176.00	\$25.00	\$100.00	\$44.00	\$176.00	\$29.00	\$116.00	\$10.00	\$40.00
21	Detector Loop	22	EA	\$520.00	\$11,440.00	\$700.00	\$15,400.00	\$516.00	\$11,352.00	\$600.00	\$13,200.00	\$600.00	\$13,200.00
22	Profiled Plastic Line	9193	LF	\$1.40	\$12,870.20	\$1.50	\$13,789.50	\$1.41	\$12,962.13	\$1.60	\$14,708.80	\$1.35	\$12,410.55
23	Plastic Edge Line	3877	LF	\$0.80	\$3,101.60	\$1.20	\$4,652.40	\$0.77	\$2,985.29	\$1.25	\$4,846.25	\$1.35	\$5,233.95
24	Profiled Plastic Wide Line	760	LF	\$5.00	\$3,800.00	\$5.00	\$3,800.00	\$5.00	\$3,800.00	\$5.15	\$3,914.00	\$4.50	\$3,420.00
25	Plastic Crosswalk Line	640	LF	\$7.00	\$4,480.00	\$5.00	\$3,200.00	\$7.00	\$4,480.00	\$5.15	\$3,296.00	\$4.20	\$2,688.00

**2016 ASPHALT OVERLAY PROJECT**  
**RFB No. 16-001**  
**BID OPENING DATE FEBRUARY 24, 2016**

Vendor Name ---> Location ----->				Bid 1 Tucci and Sons, Inc. Tacoma, WA		Bid 2 Miles Resources, LLC Puyallup, WA		Bid 3 Lakeside Industries, Inc. Covington, WA		Bid 4 ICON Materials Tukwila, WA		Engineer Estimate	
		Amount	Unit	Price	Total	Price	Total	Price	Total	Price	Total	Price	Total
26	Plastic Stop Line	76	LF	\$7.00	\$532.00	\$7.00	\$532.00	\$7.00	\$532.00	\$7.45	\$566.20	\$5.00	\$380.00
27	Plastic Traffic Arrow	17	EA	\$100.00	\$1,700.00	\$125.00	\$2,125.00	\$100.00	\$1,700.00	\$145.00	\$2,465.00	\$80.00	\$1,360.00
28	Plastic Traffic Letter	8	EA	\$45.00	\$360.00	\$50.00	\$400.00	\$45.00	\$360.00	\$57.00	\$456.00	\$65.00	\$520.00
29	Painted Bike Symbol	10	EA	\$55.00	\$550.00	\$50.00	\$500.00	\$55.00	\$550.00	\$57.00	\$570.00	\$50.00	\$500.00
30	Sod Lawn, Incl. 4 In Topsoil	30	SY	\$50.00	\$1,500.00	\$45.00	\$1,350.00	\$50.00	\$1,500.00	\$63.00	\$1,890.00	\$50.00	\$1,500.00
31	Portable Changeable Message Sign	26	DAY	\$79.00	\$2,054.00	\$85.00	\$2,210.00	\$75.00	\$1,950.00	\$85.00	\$2,210.00	\$65.00	\$1,690.00
<b>Subtotal Schedule B</b>					<b>\$328,810.70</b>		<b>\$366,036.92</b>		<b>\$356,118.32</b>		<b>\$407,135.35</b>		<b>\$357,994.69</b>
<b>SCHEDULE C - S 336TH ST (1ST WAY S TO 10TH AVE S)</b>													
1	Mobilization	1	LS	\$22,900.00	\$22,900.00	\$38,000.00	\$38,000.00	\$35,000.00	\$35,000.00	\$65,000.00	\$65,000.00	\$33,012.45	\$33,012.45
2	Traffic Control Labor	560	HR	\$48.00	\$26,880.00	\$48.00	\$26,880.00	\$48.00	\$26,880.00	\$48.00	\$26,880.00	\$48.00	\$26,880.00
3	Other Traffic Control Labor	40	HR	\$48.00	\$1,920.00	\$48.00	\$1,920.00	\$48.00	\$1,920.00	\$48.00	\$1,920.00	\$48.00	\$1,920.00
4	Off Duty Uniformed Police Officer	128	HR	\$67.00	\$8,576.00	\$67.00	\$8,576.00	\$67.00	\$8,576.00	\$67.00	\$8,576.00	\$67.00	\$8,576.00
5	Asphalt/Cement Concrete Sawcutting	2312	LF	\$0.01	\$23.12	\$0.01	\$23.12	\$0.01	\$23.12	\$0.05	\$115.60	\$0.01	\$23.12
6	Roadway Excavation Incl. Haul	87	CY	\$115.00	\$10,005.00	\$80.00	\$6,960.00	\$125.00	\$10,875.00	\$160.00	\$13,920.00	\$86.00	\$7,482.00
7	Construction Geosynthetic for Separation	200	SY	\$1.00	\$200.00	\$0.50	\$100.00	\$0.10	\$20.00	\$3.00	\$600.00	\$0.50	\$100.00
8	CSTC for Pavement Repair and Roadway Widening, Incl. Haul	100	TN	\$18.00	\$1,800.00	\$15.00	\$1,500.00	\$15.00	\$1,500.00	\$50.00	\$5,000.00	\$20.00	\$2,000.00
9	Planing Bituminous Pavement	11290	SY	\$3.15	\$35,563.50	\$3.00	\$33,870.00	\$3.15	\$35,563.50	\$4.00	\$45,160.00	\$3.50	\$39,515.00
10	HMA Class 1/2" PG 64-22	1925	TN	\$61.00	\$117,425.00	\$67.00	\$128,975.00	\$66.00	\$127,050.00	\$73.00	\$140,525.00	\$69.50	\$133,787.50
11	HMA Class 1/2" PG 64-22 for Pavement Repair and Roadway	180	TN	\$110.00	\$19,800.00	\$155.00	\$27,900.00	\$90.00	\$16,200.00	\$125.00	\$22,500.00	\$112.00	\$20,160.00
12	Adjust Manhole	5	EA	\$650.00	\$3,250.00	\$550.00	\$2,750.00	\$850.00	\$4,250.00	\$600.00	\$3,000.00	\$500.00	\$2,500.00
13	Adjust Catch Basin	1	EA	\$650.00	\$650.00	\$550.00	\$550.00	\$850.00	\$850.00	\$600.00	\$600.00	\$500.00	\$500.00
14	Adjust Existing Monument Case and Cover	5	EA	\$305.00	\$1,525.00	\$325.00	\$1,625.00	\$550.00	\$2,750.00	\$375.00	\$1,875.00	\$300.00	\$1,500.00
15	Removal and Replacement of Conc. Precast Sloped Mountable Curb	2.5	LF	\$100.00	\$250.00	\$30.00	\$75.00	\$115.00	\$287.50	\$150.00	\$375.00	\$35.00	\$87.50
16	Removal and Replacement of Conc. Precast Dual Sloped Mountable	197.5	LF	\$17.00	\$3,357.50	\$30.00	\$5,925.00	\$32.00	\$6,320.00	\$25.00	\$4,937.50	\$35.00	\$6,912.50
17	Cement Conc. Curb Ramp Type 1 Parallel, Complete	1	EA	\$4,100.00	\$4,100.00	\$3,800.00	\$3,800.00	\$4,000.00	\$4,000.00	\$3,800.00	\$3,800.00	\$3,000.00	\$3,000.00
18	Cement Conc. Curb Ramp Type 2 Parallel, Complete	8	EA	\$4,100.00	\$32,800.00	\$3,800.00	\$30,400.00	\$4,000.00	\$32,000.00	\$3,800.00	\$30,400.00	\$3,175.00	\$25,400.00
19	Removal and Replacement of Concrete Sidewalk	23	SY	\$125.00	\$2,875.00	\$70.00	\$1,610.00	\$95.00	\$2,185.00	\$210.00	\$4,830.00	\$75.00	\$1,725.00
20	Raised Pavement Marker, Type 2	3.08	HUND	\$444.00	\$1,367.52	\$500.00	\$1,540.00	\$444.00	\$1,367.52	\$550.00	\$1,694.00	\$385.00	\$1,185.80
21	Hydrant Marker, Type 2B	5	EA	\$44.00	\$220.00	\$25.00	\$125.00	\$44.00	\$220.00	\$29.00	\$145.00	\$10.00	\$50.00
22	Detector Loop	37	EA	\$510.00	\$18,870.00	\$700.00	\$25,900.00	\$508.00	\$18,796.00	\$600.00	\$22,200.00	\$600.00	\$22,200.00
23	Profiled Plastic Line	5020	LF	\$1.40	\$7,028.00	\$1.50	\$7,530.00	\$1.41	\$7,078.20	\$1.61	\$8,082.20	\$1.35	\$6,777.00
24	Plastic Edge Line	2566	LF	\$0.80	\$2,052.80	\$1.20	\$3,079.20	\$0.77	\$1,975.82	\$1.25	\$3,207.50	\$1.35	\$3,464.10
25	Profiled Plastic Wide Line	1090	LF	\$5.00	\$5,450.00	\$5.00	\$5,450.00	\$5.00	\$5,450.00	\$5.15	\$5,613.50	\$4.50	\$4,905.00
26	Plastic Crosswalk Line	520	LF	\$7.00	\$3,640.00	\$5.00	\$2,600.00	\$7.00	\$3,640.00	\$5.15	\$2,678.00	\$4.20	\$2,184.00
27	Plastic Stop Line	118	LF	\$7.00	\$826.00	\$7.00	\$826.00	\$7.00	\$826.00	\$7.45	\$879.10	\$5.00	\$590.00
28	Plastic Traffic Arrow	22	EA	\$100.00	\$2,200.00	\$125.00	\$2,750.00	\$100.00	\$2,200.00	\$145.00	\$3,195.00	\$80.00	\$1,760.00
29	Sod Lawn, Incl. 4 In Topsoil	65	SY	\$50.00	\$3,250.00	\$45.00	\$2,925.00	\$50.00	\$3,250.00	\$63.00	\$4,095.00	\$50.00	\$3,250.00
30	Portable Changeable Message Sign	26	DAY	\$79.00	\$2,054.00	\$85.00	\$2,210.00	\$75.00	\$1,950.00	\$85.00	\$2,210.00	\$65.00	\$1,690.00
<b>Subtotal Schedule C</b>					<b>\$340,858.44</b>		<b>\$376,374.32</b>		<b>\$363,003.66</b>		<b>\$434,008.40</b>		<b>\$363,136.97</b>
<b>SCHEDULE D - TWINLAKES HIGHLANDS</b>													
1	Mobilization	1	LS	\$20,000.00	\$20,000.00	\$48,000.00	\$48,000.00	\$50,000.00	\$50,000.00	\$75,000.00	\$75,000.00	\$40,904.61	\$40,904.61
2	Traffic Control Labor	660	HR	\$48.00	\$31,680.00	\$48.00	\$31,680.00	\$48.00	\$31,680.00	\$48.00	\$31,680.00	\$48.00	\$31,680.00
3	Other Traffic Control Labor	40	HR	\$48.00	\$1,920.00	\$48.00	\$1,920.00	\$48.00	\$1,920.00	\$48.00	\$1,920.00	\$48.00	\$1,920.00
4	Asphalt/Cement Concrete Sawcutting	1312	LF	\$0.01	\$13.12	\$0.01	\$13.12	\$0.01	\$13.12	\$0.05	\$65.60	\$0.01	\$13.12
5	Roadway Excavation Incl. Haul	36	CY	\$125.00	\$4,500.00	\$110.00	\$3,960.00	\$200.00	\$7,200.00	\$180.00	\$6,480.00	\$86.00	\$3,096.00
6	Construction Geosynthetic for Separation	70	SY	\$1.00	\$70.00	\$0.50	\$35.00	\$0.10	\$7.00	\$0.60	\$42.00	\$0.50	\$35.00
7	CSTC for Pavement Repair and Roadway Widening, Incl. Haul	15	TN	\$18.00	\$270.00	\$15.00	\$225.00	\$15.00	\$225.00	\$18.00	\$270.00	\$20.00	\$300.00
8	Planing Bituminous Pavement	8970	SY	\$3.35	\$30,049.50	\$3.30	\$29,601.00	\$3.05	\$27,358.50	\$4.00	\$35,880.00	\$3.50	\$31,395.00
9	HMA Class 1/2" PG 64-22	1750	TN	\$67.00	\$117,250.00	\$71.00	\$124,250.00	\$75.00	\$131,250.00	\$75.00	\$131,250.00	\$69.50	\$121,625.00
10	HMA Class 1/2" PG 64-22 for Pavement Repair and Roadway	90	TN	\$125.00	\$11,250.00	\$180.00	\$16,200.00	\$125.00	\$11,250.00	\$125.00	\$11,250.00	\$112.00	\$10,080.00
11	Paving Fabric	6368	SY	\$3.10	\$19,740.80	\$4.00	\$25,472.00	\$4.35	\$27,700.80	\$4.00	\$25,472.00	\$3.50	\$22,288.00
12	Adjust Manhole	7	EA	\$650.00	\$4,550.00	\$550.00	\$3,850.00	\$525.00	\$3,675.00	\$600.00	\$4,200.00	\$500.00	\$3,500.00
13	Adjust Catch Basin	2	EA	\$650.00	\$1,300.00	\$550.00	\$1,100.00	\$525.00	\$1,050.00	\$600.00	\$1,200.00	\$500.00	\$1,000.00
14	Adjust Existing Monument Case and Cover	25	EA	\$305.00	\$7,625.00	\$325.00	\$8,125.00	\$325.00	\$8,125.00	\$375.00	\$9,375.00	\$300.00	\$7,500.00
15	Cement Conc. Curb Ramp Type 1 Parallel, Complete	15	EA	\$4,100.00	\$61,500.00	\$3,600.00	\$54,000.00	\$4,000.00	\$60,000.00	\$3,800.00	\$57,000.00	\$3,000.00	\$45,000.00
16	Cement Conc. Curb Ramp Type 2 Parallel, Complete	15	EA	\$4,100.00	\$61,500.00	\$3,600.00	\$54,000.00	\$4,000.00	\$60,000.00	\$3,800.00	\$57,000.00	\$3,175.00	\$47,625.00
17	Cement Conc. Curb Ramp Type Single Direction, Complete	5	EA	\$4,100.00	\$20,500.00	\$3,600.00	\$18,000.00	\$4,000.00	\$20,000.00	\$3,800.00	\$19,000.00	\$3,000.00	\$15,000.00

**2016 ASPHALT OVERLAY PROJECT  
RFB No. 16-001  
BID OPENING DATE FEBRUARY 24, 2016**

Vendor Name ---> Location ----->			Bid 1 Tucci and Sons, Inc. Tacoma, WA		Bid 2 Miles Resources, LLC Puyallup, WA		Bid 3 Lakeside Industries, Inc. Covington, WA		Bid 4 ICON Materials Tukwila, WA		Engineer Estimate	
Item	Amount	Unit	Price	Total	Price	Total	Price	Total	Price	Total	Price	Total
18 Removal and Replacement of Concrete Curb and Gutter	507	LF	\$54.00	\$27,378.00	\$45.00	\$22,815.00	\$51.00	\$25,857.00	\$50.00	\$25,350.00	\$67.00	\$33,969.00
19 Removal and Replacement of Concrete Sidewalk	272	SY	\$115.00	\$31,280.00	\$70.00	\$19,040.00	\$95.00	\$25,840.00	\$135.00	\$36,720.00	\$75.00	\$20,400.00
20 Removal and Replacement of Concrete Approach	105	SY	\$125.00	\$13,125.00	\$110.00	\$11,550.00	\$100.00	\$10,500.00	\$200.00	\$21,000.00	\$82.00	\$8,610.00
21 Hydrant Marker, Type 2B	8	EA	\$44.00	\$352.00	\$25.00	\$200.00	\$44.00	\$352.00	\$29.00	\$232.00	\$10.00	\$80.00
22 Plastic Stop Line	36	LF	\$7.00	\$252.00	\$7.00	\$252.00	\$7.00	\$252.00	\$7.45	\$268.20	\$5.00	\$180.00
23 Sod Lawn, Incl. 4 In Topsoil	75	SY	\$50.00	\$3,750.00	\$45.00	\$3,375.00	\$50.00	\$3,750.00	\$63.00	\$4,725.00	\$50.00	\$3,750.00
<b>Subtotal Schedule D</b>				<b>\$469,855.42</b>		<b>\$477,663.12</b>		<b>\$508,005.42</b>		<b>\$555,379.80</b>		<b>\$449,950.73</b>
<b>SCHEDULE E - 10TH AVE SW (SW CAMPUS DR TO 7TH CT SW)</b>												
1 Mobilization	1	LS	\$21,000.00	\$21,000.00	\$37,000.00	\$37,000.00	\$35,000.00	\$35,000.00	\$52,000.00	\$52,000.00	\$31,935.47	\$31,935.47
2 Traffic Control Labor	580	HR	\$48.00	\$27,840.00	\$48.00	\$27,840.00	\$48.00	\$27,840.00	\$48.00	\$27,840.00	\$48.00	\$27,840.00
3 Other Traffic Control Labor	40	HR	\$48.00	\$1,920.00	\$48.00	\$1,920.00	\$48.00	\$1,920.00	\$48.00	\$1,920.00	\$48.00	\$1,920.00
4 Off Duty Uniformed Police Officer	56	HR	\$67.00	\$3,752.00	\$67.00	\$3,752.00	\$67.00	\$3,752.00	\$67.00	\$3,752.00	\$67.00	\$3,752.00
5 Roadside Cleanup	1	FA	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
6 Asphalt/Cement Concrete Sawcutting	2138	LF	\$0.01	\$21.38	\$0.01	\$21.38	\$0.01	\$21.38	\$0.05	\$106.90	\$0.01	\$21.38
7 Roadway Excavation Incl. Haul	97	CY	\$115.00	\$11,155.00	\$75.00	\$7,275.00	\$110.00	\$10,670.00	\$120.00	\$11,640.00	\$86.00	\$8,342.00
8 Construction Geosynthetic for Separation	200	SY	\$1.00	\$200.00	\$0.50	\$100.00	\$0.10	\$20.00	\$0.60	\$120.00	\$0.50	\$100.00
9 CSTC for Pavement Repair and Roadway Widening, Incl. Haul	150	TN	\$18.00	\$2,700.00	\$15.00	\$2,250.00	\$15.00	\$2,250.00	\$18.00	\$2,700.00	\$20.00	\$3,000.00
10 Planing Bituminous Pavement	8452	SY	\$3.60	\$30,427.20	\$3.00	\$25,356.00	\$3.15	\$26,623.80	\$4.00	\$33,808.00	\$3.50	\$29,582.00
11 HMA Class 1/2" PG 64-22	1995	TN	\$59.00	\$117,705.00	\$67.00	\$133,665.00	\$66.00	\$131,670.00	\$73.00	\$145,635.00	\$69.50	\$138,652.50
12 HMA Class 1/2" PG 64-22 for Pavement Repair and Roadway	200	TN	\$110.00	\$22,000.00	\$135.00	\$27,000.00	\$90.00	\$18,000.00	\$125.00	\$25,000.00	\$112.00	\$22,400.00
13 HMA Class 1/2" PG 64-22 for Preleveling	10	TN	\$59.00	\$590.00	\$67.00	\$670.00	\$66.00	\$660.00	\$110.00	\$1,100.00	\$69.50	\$695.00
14 Adjust Manhole	2	EA	\$650.00	\$1,300.00	\$550.00	\$1,100.00	\$525.00	\$1,050.00	\$600.00	\$1,200.00	\$500.00	\$1,000.00
15 Adjust Catch Basin	1	EA	\$650.00	\$650.00	\$550.00	\$550.00	\$525.00	\$525.00	\$600.00	\$600.00	\$500.00	\$500.00
16 Adjust Existing Monument Case and Cover	7	EA	\$305.00	\$2,135.00	\$325.00	\$2,275.00	\$325.00	\$2,275.00	\$375.00	\$2,625.00	\$300.00	\$2,100.00
17 Cement Conc. Curb Ramp Type 2 Parallel, Complete	7	EA	\$4,100.00	\$28,700.00	\$3,800.00	\$26,600.00	\$4,000.00	\$28,000.00	\$3,800.00	\$26,600.00	\$3,175.00	\$22,225.00
18 Removal and Replacement of Concrete Curb and Gutter	71	LF	\$65.00	\$4,615.00	\$45.00	\$3,195.00	\$56.00	\$3,976.00	\$60.00	\$4,260.00	\$67.00	\$4,757.00
19 Removal and Replacement of Concrete Sidewalk	216	SY	\$115.00	\$24,840.00	\$70.00	\$15,120.00	\$95.00	\$20,520.00	\$120.00	\$25,920.00	\$75.00	\$16,200.00
20 Raised Pavement Marker, Type 2	3.6	HUND	\$444.00	\$1,598.40	\$500.00	\$1,800.00	\$444.00	\$1,598.40	\$550.00	\$1,980.00	\$385.00	\$1,386.00
21 Hydrant Marker, Type 2B	5	EA	\$44.00	\$220.00	\$25.00	\$125.00	\$44.00	\$220.00	\$29.00	\$145.00	\$10.00	\$50.00
22 Detector Loop	7	EA	\$575.00	\$4,025.00	\$750.00	\$5,250.00	\$572.00	\$4,004.00	\$650.00	\$4,550.00	\$600.00	\$4,200.00
23 Profiled Plastic Line	13708	LF	\$1.40	\$19,191.20	\$1.50	\$20,562.00	\$1.38	\$18,917.04	\$1.60	\$21,932.80	\$1.35	\$18,505.80
24 Profiled Plastic Wide Line	100	LF	\$5.00	\$500.00	\$1.20	\$120.00	\$5.00	\$500.00	\$1.25	\$125.00	\$4.50	\$450.00
25 Plastic Crosswalk Line	180	LF	\$7.00	\$1,260.00	\$5.00	\$900.00	\$7.00	\$1,260.00	\$5.15	\$927.00	\$4.20	\$756.00
26 Plastic Stop Line	26	LF	\$7.00	\$182.00	\$7.00	\$182.00	\$7.00	\$182.00	\$7.45	\$193.70	\$5.00	\$130.00
27 Plastic Traffic Arrow	30	EA	\$100.00	\$3,000.00	\$125.00	\$3,750.00	\$100.00	\$3,000.00	\$145.00	\$4,350.00	\$80.00	\$2,400.00
28 Plastic Shared Lane Marking	7	EA	\$55.00	\$385.00	\$50.00	\$350.00	\$55.00	\$385.00	\$172.00	\$1,204.00	\$100.00	\$700.00
29 Sod Lawn, Incl. 4 In Topsoil	80	SY	\$50.00	\$4,000.00	\$45.00	\$3,600.00	\$50.00	\$4,000.00	\$63.00	\$5,040.00	\$50.00	\$4,000.00
30 Portable Changeable Message Sign	26	DAY	\$79.00	\$2,054.00	\$85.00	\$2,210.00	\$75.00	\$1,950.00	\$85.00	\$2,210.00	\$65.00	\$1,690.00
<b>Subtotal Schedule E</b>				<b>\$339,966.18</b>		<b>\$356,538.38</b>		<b>\$352,789.62</b>		<b>\$411,484.40</b>		<b>\$351,290.15</b>
<b>TOTAL</b>				<b>\$1,758,709.52</b>		<b>\$1,863,216.92</b>		<b>\$1,874,078.15</b>		<b>\$2,158,194.75</b>		<b>\$1,819,306.80</b>
Addendum are acknowledged			YES		YES		YES		YES		YES	
Bid Signature Page			YES		YES		YES		YES		YES	
Bid Bond			YES		YES		YES		YES		YES	
Combined Affidavit			YES		YES		YES		YES		YES	
Contractors Compliance Statement			YES		YES		YES		YES		YES	