

**ADDENDUM NO. 01**  
**STREET LIGHT INFILL**  
**PROJECT #26775**

**ATTENTION ALL BIDDERS AND PLANHOLDERS:** You are hereby notified that the Bid and Contract Documents are amended as follows:

**A) CONTRACT DOCUMENTS**

**1. Page RFB-25 Bid Documents:**

DELETE the original page and REPLACE with the attached pages (RFB-25 and RFB-25A) which include the following changes:

- Add Section 10, “Debarment and Suspension”

**2. SP-81:**

DELETE the original page SP-81 and REPLACE with the attached page which includes the following changes to the Stormwater Pollution Prevention Plan submittal requirements:

**8-01.3(1)A Submittals**  
**(April 12, 2018 CFW GSP)**

Section 8-01.3(1)A is revised to read:

A Stormwater Pollution Prevention Plan (SWPPP) shall be prepared by the Contractor and submitted for approval to the Engineer. The plan shall consist of the Contractor’s complete strategy to meet the requirements of the Department of Ecology’s NPDES and State Waste Discharge General Permit for Stormwater Discharges Associated With Construction Activity (General Permit). ~~The SWPPP shall include and modify as necessary the Site Preparation and Erosion Control Plan drawings provided as part of the Contract Plans.~~ The Contractor shall prepare ~~review and modify~~ the SWPPP as necessary to be consistent with the actual work schedule, sequencing, and construction methods that will be used on the project. The Contractor’s SWPPP shall meet the requirements of the general permit. The Contractor’s ~~modifications to the~~ SWPPP shall also incorporate the content and requirements for the Spill Prevention, Control and Countermeasures (SPCC) Plan in accordance with Section 1-07.15(1).

The SWPPP shall document all the erosion and sediment control Best Management Practices (BMPs) proposed, whether permanent or temporary. The plan shall document installation procedures, materials, scheduling, and maintenance procedures for each erosion and sediment control BMP. The Contractor shall submit the SWPPP for the Engineer’s approval before any work begins. The Contractor shall allow at least five working days for the Engineer’s review of the initial SWPPP or any revisions to the modified SWPPP. Failure to approve all or part of any such plan shall not make the Contracting Agency liable

to the Contractor for any work delays. The Contractor may not begin work without an approved Contractor's SWPPP.

The Contractor shall complete ~~and modify~~ the SWPPP to meet the Contractor's schedule and method of construction. All TESC Plans shall meet the requirements of the current edition of the WSDOT Temporary Erosion and Sediment Control Manual M 3109 and be adapted as needed throughout construction based on site inspections and discharge samples to maintain compliance with the CSWGP. The Contractor shall develop a schedule for implementation of the SWPPP work and incorporate it into the Contractor's progress schedule.

**B) BID QUESTIONS**

*The following question was sent to the City in multiple, similar forms and the response is being provided here as it may be beneficial to all bidders:*

**Will the City be providing a materials procurement suspension?**

The City does not intend to have a materials procurement suspension. The funding for this project is tied to the schedule in the Contract Documents. The City has contacted multiple suppliers/manufacturers of aluminum light standards and has received confirmation that pole lead times of 12 to 20 weeks are available from at least three sources. Bidders are encouraged to contact multiple suppliers/manufacturers to ensure their bid represents materials that can be installed on the schedule provided. The City does not have a preferred light standard manufacturer or supplier.

**C) BID OPENING**

The bid opening date **has not** changed. All bidders are required to acknowledge receipt of this addendum on page RFB-13 of this Bid Form. Failure to do so may cause rejection of the bid.

**CITY OF FEDERAL WAY**

Sincerely,



Kathy Davis, P.E., PTOE, RSP1  
Senior Traffic Engineer

KD:kd

Enclosure

cc: Christine Mullen, P.E, Engineer Manager  
Rick Perez, P.E., City Traffic Engineer

City, State, Zip

ENGINEER: City of Federal Way  
Attn: Kathy Davis  
33325 8th Ave S  
Federal Way, WA 98003

8.17 Captions. The respective captions of the Sections of this Contract are inserted for convenience of reference only and shall not be deemed to modify or otherwise affect in any respect any of the provisions of this Contract.

8.18 Performance. Time is of the essence of this Contract and each and all of its provisions in which performance is a factor. Adherence to completion dates is essential to the Contractor's performance of this Contract.

8.19 Compliance with Ethics Code. If a violation of the City's Ethics Resolution No. 91-54, as amended, occurs as a result of the formation and/or performance of this Contract, this Contract may be rendered null and void, at the City's option.

## 9. PERFORMANCE/PAYMENT BOND

Pursuant to RCW 39.08.010, the Contractor's payment and performance bonds must be conditioned upon: (i) faithful performance of all of the provisions of the Contract, including warranty obligations; (ii) the payment of all laborers, mechanics, Subcontractors, and Suppliers, and all persons who supply such persons with provisions or supplies in carrying out the Work; and (iii) payment of any taxes, liabilities, increases, or penalties incurred on the Project under Titles 50, 51, and 82 RCW which may be due on (a) projects referred to in RCW 60.28.011(1)(b), and (b) projects for which the bond is conditioned on the payment of such taxes, liabilities, increases, or penalties. Contractor's obligations under this Contract shall not be limited to the dollar amount of the bond.

## 10. DEBARMENT AND SUSPENSION

10.1 Debarment and Suspension. Contractor certifies that, except as noted below, the firm, association, or corporation or any person in a controlling capacity associated therewith or any position involving the administration of federal funds; is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any federal agency; has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency within the past three (3) years; does not have a proposed debarment pending; and has not been indicted, convicted, or had a civil judgment rendered against said person, firm, association or corporation by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past three (3) years (Executive Orders 12549 and 12689, "Debarment and Suspension").

10.2 Subcontract Approval Required. The Contractor shall not subcontract any portion of this Contract without City approval. Said approval must be sought in writing by the Contractor prior to executing a subcontract. The request for approval shall include Certification regarding Debarment and Suspension and verification of Labor and Industries eligibility. If the City approves in writing any subcontract, this Section shall nevertheless continue in full force and effect. Any subcontract without prior approval shall be void and not reimbursable under this contract.

10.3 Verification of Subcontractor's Eligibility. – 24 C.F.R. § 5. The Contractor shall maintain records documenting that the Contractor, all subcontractors, and consultants have been determined not to be currently debarred, suspended, denied participation, or declared ineligible to participate in federal government funded programs.

CITY OF FEDERAL WAY

RFB-25  
CFW RFB VERSION 2023-APR

STREET LIGHT INFILL  
PROJECT #26775 / RFB #23-016

DATED the day and year set forth above.

**CITY OF FEDERAL WAY:**

**CONTRACTOR:**

\_\_\_\_\_  
*Jim Ferrell, Mayor*  
33325 8th Avenue South  
Federal Way, WA 98003-6325

\_\_\_\_\_  
*Signature of Authorized Individual*

**ATTEST:**

\_\_\_\_\_  
*Printed Name of Authorized Individual*

\_\_\_\_\_  
*Stephanie Courtney, CMC, City Clerk*

\_\_\_\_\_  
*Street Address*

**APPROVED AS TO FORM:**

\_\_\_\_\_  
*City, State, Zip*

\_\_\_\_\_  
*J. Ryan Call, City Attorney*

**NOTARY OF CONTRACTOR'S SIGNATURE:**

**CITY OF FEDERAL WAY**

**STREET LIGHT INFILL  
PROJECT #26775 / RFB #23-016**

**RFB-25A**  
*CFW RFB VERSION 2023-APR*

## **DIVISION 8 MISCELLANEOUS CONSTRUCTION**

### **8-01 EROSION CONTROL AND WATER POLLUTION CONTROL**

#### **8-01.3 Construction Requirements**

##### **8.01.3(1) General**

***(April 12, 2018 CFW GSP)***

The first paragraph of 8-01.3(1) is deleted and replaced with the following:

The Contractor shall install a high visibility fence along the right-of-way lines shown in the Plans or as instructed by the Engineer.

##### **8-01.3(1)A Submittals**

***(April 12, 2018 CFW GSP)***

Section 8-01.3(1)A is revised to read:

A Stormwater Pollution Prevention Plan (SWPPP) shall be prepared by the Contractor and submitted for approval to the Engineer. The plan shall consist of the Contractor's complete strategy to meet the requirements of the Department of Ecology's NPDES and State Waste Discharge General Permit for Stormwater Discharges Associated With Construction Activity (General Permit). The Contractor shall prepare the SWPPP as necessary to be consistent with the actual work schedule, sequencing, and construction methods that will be used on the project. The Contractor's SWPPP shall meet the requirements of the general permit. The Contractor's SWPPP shall also incorporate the content and requirements for the Spill Prevention, Control and Countermeasures (SPCC) Plan in accordance with Section 1-07.15(1).

The SWPPP shall document all the erosion and sediment control Best Management Practices (BMPs) proposed, whether permanent or temporary. The plan shall document installation procedures, materials, scheduling, and maintenance procedures for each erosion and sediment control BMP. The Contractor shall submit the SWPPP for the Engineer's approval before any work begins. The Contractor shall allow at least five working days for the Engineer's review of the initial SWPPP or any revisions to the modified SWPPP. Failure to approve all or part of any such plan shall not make the Contracting Agency liable to the Contractor for any work delays. The Contractor may not begin work without an approved Contractor's SWPPP.

The Contractor shall complete the SWPPP to meet the Contractor's schedule and method of construction. All TESC Plans shall meet the requirements of the current edition of the WSDOT Temporary Erosion and Sediment Control Manual M 3109 and be adapted as needed throughout construction based on site inspections and discharge samples to maintain compliance with the CSWGP. The Contractor shall develop a schedule for implementation of the SWPPP work and incorporate it into the Contractor's progress schedule.

### **ADDENDUM NO. 1**

**CITY OF FEDERAL WAY**

**SP-81**

**STREET LIGHT INFILL  
PROJECT #26775**

*CFW SPECIAL PROVISIONS VER. 2023.06*