

**S 348th Street Preservation**  
**RFN No. 23-006**  
**NHPP-1012(001)**  
**BID OPENING DATE: July 21, 2023**

		APPARENT LOW BIDDER																	
Vendor Name ----> Location ----->		Bid 1 Miles Resources Puyallup, WA				Bid 2 Tucci and Sons Tacoma, WA				Bid 3 Icon Materials Pacific, WA				Bid 4 Lakeside Industries Covington, WA				Engineer's Estimate	
Bid Item No	SCHEDULE A - S 348TH STREET PRESERVATION	Unit	Plan Qty	Price	Total	Price	Total	Price	Total	Price	Total	Price	Total	Price	Total				
1	ADA FEATURES SURVEYING	LS	1	\$11,000.00	\$11,000.00	\$12,000.00	\$12,000.00	\$4,800.00	\$4,800.00	\$9,000.00	\$9,000.00	\$12,000.00	\$12,000.00						
2	SPCC PLAN	LS	1	\$600.00	\$600.00	\$250.00	\$250.00	\$300.00	\$300.00	\$500.00	\$500.00	\$2,000.00	\$2,000.00						
3	MOBILIZATION	LS	1	\$99,056.00	\$99,056.00	\$91,000.00	\$91,000.00	\$76,000.00	\$76,000.00	\$63,250.00	\$63,250.00	\$104,396.67	\$104,396.67						
4	CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER	HR	96	\$150.00	\$14,400.00	\$180.00	\$17,280.00	\$186.00	\$17,856.00	\$150.00	\$14,400.00	\$120.00	\$11,520.00						
5	TRAFFIC CONTROL SUPERVISOR	LS	1	\$43,000.00	\$43,000.00	\$44,000.00	\$44,000.00	\$38,100.00	\$38,100.00	\$75,000.00	\$75,000.00	\$40,000.00	\$40,000.00						
6	OTHER TEMPORARY TRAFFIC CONTROL DEVICES	LS	1	\$2,000.00	\$2,000.00	\$8,000.00	\$8,000.00	\$1,000.00	\$1,000.00	\$12,500.00	\$12,500.00	\$45,000.00	\$45,000.00						
7	FLAGGERS	HR	800	\$70.00	\$56,000.00	\$72.00	\$57,600.00	\$78.00	\$62,400.00	\$80.00	\$64,000.00	\$78.00	\$62,400.00						
8	OTHER TRAFFIC CONTROL LABOR	HR	100	\$75.00	\$7,500.00	\$76.00	\$7,600.00	\$78.00	\$7,800.00	\$80.00	\$8,000.00	\$79.00	\$7,900.00						
9	CONSTRUCTION CLASS A SIGN	SF	64	\$50.00	\$3,200.00	\$48.00	\$3,072.00	\$48.00	\$3,072.00	\$35.00	\$2,240.00	\$80.00	\$5,120.00						
10	SEQUENTIAL ARROW SIGN	HR	480	\$3.00	\$1,440.00	\$6.00	\$2,880.00	\$2.50	\$1,200.00	\$6.00	\$2,880.00	\$14.00	\$6,720.00						
11	PORTABLE CHANGEABLE MESSAGE SIGN	HR	480	\$4.00	\$1,920.00	\$20.00	\$9,600.00	\$4.80	\$2,304.00	\$7.00	\$3,360.00	\$14.00	\$6,720.00						
12	ROADSIDE CLEANUP	FA	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00						
13	CEMENT CONC./REINFORCED CEMENT CONC. SAWCUTTING	LF	510	\$10.00	\$5,100.00	\$3.00	\$1,530.00	\$7.20	\$3,672.00	\$9.00	\$4,590.00	\$5.00	\$2,550.00						
14	REMOVAL OF CEMENT CONC. SIDEWALK	SY	179	\$25.00	\$4,475.00	\$43.00	\$7,697.00	\$61.00	\$10,919.00	\$85.00	\$15,215.00	\$55.00	\$9,845.00						
15	REMOVAL OF REINFORCED CEMENT CONC. SIDEWALK	SY	32	\$30.00	\$960.00	\$240.00	\$7,680.00	\$71.00	\$2,272.00	\$85.00	\$2,720.00	\$60.00	\$1,920.00						
16	REMOVAL OF CEMENT CONC. CURB AND GUTTER	LF	145	\$25.00	\$3,625.00	\$52.00	\$7,540.00	\$24.00	\$3,480.00	\$20.00	\$2,900.00	\$55.00	\$7,975.00						
17	REMOVAL OF SLOPED MOUNTABLE CURB	LF	55	\$23.00	\$1,265.00	\$16.00	\$880.00	\$62.00	\$3,410.00	\$20.00	\$1,100.00	\$13.50	\$742.50						
18	REMOVAL OF TRAFFIC TYPE C CURB	LF	589	\$23.00	\$13,547.00	\$4.00	\$2,356.00	\$20.00	\$11,780.00	\$20.00	\$11,780.00	\$13.50	\$7,951.50						
19	REMOVAL OF TUBULAR MARKERS	EA	6	\$12.00	\$72.00	\$160.00	\$960.00	\$60.00	\$360.00	\$75.00	\$450.00	\$25.00	\$150.00						
20	ROADWAY EXCAVATION INCL. HAUL	CY	6	\$850.00	\$5,100.00	\$1,000.00	\$6,000.00	\$428.00	\$2,568.00	\$325.00	\$1,950.00	\$180.00	\$1,080.00						
21	PLANING BITUMINOUS PAVEMENT	SY	11320	\$5.00	\$56,600.00	\$5.00	\$56,600.00	\$8.00	\$90,560.00	\$6.00	\$67,920.00	\$4.75	\$53,770.00						
22	HMA CL. 1/2 IN PG 58H-22	TN	1650	\$114.40	\$188,760.00	\$106.00	\$174,900.00	\$115.00	\$189,750.00	\$125.00	\$206,250.00	\$92.00	\$151,800.00						
23	COMMERCIAL HMA CL. 1/2 IN PG 58H-22 FOR PAVEMENT REPAIR	TN	12	\$350.00	\$4,200.00	\$400.00	\$4,800.00	\$360.00	\$4,320.00	\$350.00	\$4,200.00	\$280.00	\$3,360.00						
24	ASPHALT PRICE COST ADJUSTMENT	CALC	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00						
25	ADJUST MANHOLE	EA	14	\$1,500.00	\$21,000.00	\$1,500.00	\$21,000.00	\$738.00	\$10,332.00	\$900.00	\$12,600.00	\$1,000.00	\$14,000.00						
26	HEAVY DUTY ROUND SOLID LOCKING CASTING	EA	14	\$800.00	\$11,200.00	\$900.00	\$12,600.00	\$620.00	\$8,680.00	\$650.00	\$9,100.00	\$1,000.00	\$14,000.00						
27	HIGH IMPACT RISER	EA	10	\$200.00	\$2,000.00	\$150.00	\$1,500.00	\$396.00	\$3,960.00	\$145.00	\$1,450.00	\$120.00	\$1,200.00						
28	NON-SLIP MMA COATING	SF	54	\$150.00	\$8,100.00	\$176.00	\$9,504.00	\$180.00	\$9,720.00	\$175.00	\$9,450.00	\$200.00	\$10,800.00						
29	EROSION/WATER POLLUTION CONTROL	FA	1	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00						
30	INLET PROTECTION INSERT	EA	16	\$100.00	\$1,600.00	\$105.00	\$1,680.00	\$50.00	\$800.00	\$75.00	\$1,200.00	\$150.00	\$2,400.00						
31	SOD LAWN, INCL. 4 IN TOPSOIL	SY	9	\$150.00	\$1,350.00	\$450.00	\$4,050.00	\$158.00	\$1,422.00	\$110.00	\$990.00	\$150.00	\$1,350.00						
32	PROPERTY RESTORATION	FA	1	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00						
33	CEMENT CONC. CURB & GUTTER	LF	177	\$45.00	\$7,965.00	\$47.00	\$8,319.00	\$40.00	\$7,080.00	\$46.00	\$8,142.00	\$96.00	\$16,992.00						
34	PRECAST DUAL FACED SLOPED MOUNTABLE CURB	LF	55	\$35.00	\$1,925.00	\$41.00	\$2,255.00	\$42.00	\$2,310.00	\$40.00	\$2,200.00	\$56.00	\$3,080.00						
35	PRECAST SLOPED MOUNTABLE CURB	LF	589	\$35.00	\$20,615.00	\$41.00	\$24,149.00	\$42.00	\$24,738.00	\$40.00	\$23,560.00	\$52.00	\$30,628.00						
36	RAISED PAVEMENT MARKER, TYPE 2	HUND	5.5	\$750.00	\$4,125.00	\$860.00	\$4,730.00	\$900.00	\$4,950.00	\$850.00	\$4,675.00	\$700.00	\$3,850.00						
37	HYDRANT MARKER, TYPE 2BB	EA	3	\$65.00	\$195.00	\$75.00	\$225.00	\$78.00	\$234.00	\$75.00	\$225.00	\$50.00	\$150.00						
38	ADJUST MONUMENT CASE AND COVER	EA	2	\$1,000.00	\$2,000.00	\$1,500.00	\$3,000.00	\$540.00	\$1,080.00	\$585.00	\$1,170.00	\$1,000.00	\$2,000.00						
39	BLACK DETECTABLE WARNING SURFACE	SF	52	\$55.00	\$2,860.00	\$58.00	\$3,016.00	\$90.00	\$4,680.00	\$60.00	\$3,120.00	\$250.00	\$13,000.00						
40	CEMENT CONC. SIDEWALK	SY	127	\$75.00	\$9,525.00	\$82.00	\$10,414.00	\$84.00	\$10,668.00	\$80.00	\$10,160.00	\$96.00	\$12,192.00						
41	REINFORCED CEMENT CONC. SIDEWALK	SY	19	\$100.00	\$1,900.00	\$118.00	\$2,242.00	\$126.00	\$2,394.00	\$125.00	\$2,375.00	\$175.00	\$3,325.00						
42	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR	EA	6	\$2,500.00	\$15,000.00	\$2,800.00	\$16,800.00	\$4,440.00	\$26,640.00	\$2,800.00	\$16,800.00	\$5,000.00	\$30,000.00						
43	REINFORCED CEMENT CONC. CURB RAMP TYPE PERPENDICULAR	EA	1	\$3,200.00	\$3,200.00	\$3,500.00	\$3,500.00	\$5,400.00	\$5,400.00	\$3,600.00	\$3,600.00	\$7,200.00	\$7,200.00						
44	ADJUST JUNCTION BOX	EA	6	\$800.00	\$4,800.00	\$850.00	\$5,100.00	\$900.00	\$5,400.00	\$850.00	\$5,100.00	\$1,200.00	\$7,200.00						
45	SIGNAL MODIFICATION - S 348TH ST AND 9TH AVE S, COMPLETE	LS	1	\$70,000.00	\$70,000.00	\$76,000.00	\$76,000.00	\$78,000.00	\$78,000.00	\$72,000.00	\$72,000.00	\$48,000.00	\$48,000.00						
46	TUBULAR MARKERS	EA	6	\$155.00	\$930.00	\$180.00	\$1,080.00	\$186.00	\$1,116.00	\$175.00	\$1,050.00	\$200.00	\$1,200.00						
47	PLASTIC LINE	LF	1079	\$5.50	\$5,934.50	\$6.00	\$6,474.00	\$7.00	\$7,553.00	\$6.25	\$6,743.75	\$5.00	\$5,395.00						
48	PROFILED PLASTIC LINE	LF	2493	\$7.50	\$18,697.50	\$8.00	\$19,944.00	\$9.00	\$22,437.00	\$9.00	\$22,437.00	\$8.00	\$19,944.00						
49	PROFILED PLASTIC WIDE LINE	LF	2826	\$8.50	\$24,021.00	\$10.00	\$28,260.00	\$10.00	\$28,260.00	\$10.00	\$28,260.00	\$8.00	\$22,608.00						
50	PLASTIC CROSSWALK LINE	SF	469	\$11.50	\$5,393.50	\$13.00	\$6,097.00	\$14.00	\$6,566.00	\$13.00	\$6,097.00	\$10.00	\$4,690.00						
51	PLASTIC STOP LINE	LF	171	\$15.50	\$2,650.50	\$18.00	\$3,078.00	\$19.00	\$3,249.00	\$18.00	\$3,078.00	\$7.50	\$1,282.50						
52	PLASTIC TRAFFIC ARROW	EA	11	\$475.00	\$5,225.00	\$500.00	\$5,500.00	\$570.00	\$6,270.00	\$550.00	\$6,050.00	\$200.00	\$2,200.00						
53	PLASTIC HOV LANE SYMBOL	EA	9	\$475.00	\$4,275.00	\$500.00	\$4,500.00	\$570.00	\$5,130.00	\$550.00	\$4,950.00	\$250.00	\$2,250.00						
54	TEMPORARY MISCELLANEOUS PAVEMENT MARKING	EA	21	\$55.00	\$1,155.00	\$25.00	\$525.00	\$46.00	\$966.00	\$60.00	\$1,260.00	\$72.00	\$1,512.00						
55	TEMPORARY PAVEMENT MARKING - SHORT DURATION	LF	12796	\$0.50	\$6,398.00	\$0.25	\$3,199.00	\$0.50	\$6,398.00	\$0.35	\$4,478.60	\$0.50	\$6,398.00						
56	TEMPORARY STOP LINE - SHORT DURATION	LF	171	\$6.00	\$1,026.00	\$1.00	\$171.00	\$3.00	\$513.00	\$4.00	\$684.00	\$0.50	\$85.50						
57	TEMPORARY CROSSWALK LINE - SHORT DURATION	SF	469	\$6.00	\$2,814.00	\$1.00	\$469.00	\$2.00	\$938.00	\$4.00	\$1,876.00	\$0.50	\$234.50						
<b>SUBTOTAL SCHEDULE A</b>					<b>\$807,700.00</b>		<b>\$829,606.00</b>		<b>\$851,807.00</b>		<b>\$865,086.35</b>		<b>\$850,087.17</b>						
<b>TOTAL</b>					<b>\$807,700.00</b>		<b>\$829,606.00</b>		<b>\$851,807.00</b>		<b>\$865,086.35</b>		<b>\$850,087.17</b>						

Bidders Paperwork Checklist		APPARENT LOW BIDDER													
Bid Proposal					x										x
Bid Bond					x										x
Subcontractor list					x										x
Contractor Certification-Wage Compliance					x										x
Proposal for Incorporating Recycled Materials					x										x
UDBE Utilization Certification					x										x
UDBE Written Confirmation					x										x
Apprenticeship Plan					x										x
Addendum 1					x										x